
BRIDGES #325 AND 326 OVER LITTLE COHARIE CREEK OVERFLOW AND 327 OVER LITTLE COHARIE CREEK ON SR-1409 (OLD SALEMBURG RD).

CIVIL WORKS CONTRACTING LLC

WILMINGTON,  NC

ST WOOTEN CORPORATION UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
WILSON,  NC JOHNSTON,  IA

FEB 05, 2018 09:06 AM SAMPSON 2:00 PM 1 /  13 001

33808.3.1 JAN 16 2018 C204010

TIP NO 0.208 MIB-4637

FED AID NO BRZ-1409(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 66750.00 70000.00  72000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 17000.00 17000.00  13500.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 15000.00 14000.00  13000.00REINF BRG APPR **********
(12+68.00 -L-)

0004 0029000000-N SP  Lump Sum 15000.00 14000.00  13000.00REINF BRG APPR **********
(15+56.00 -L-)

0005 0029000000-N SP  Lump Sum 15000.00 14000.00  13000.00REINF BRG APPR **********
(19+45.50 -L-)

0006 0036000000-E 225  700 CY  15.00 10500.00 5.00 3500.00 8.00  5600.00UNDERCUT EXCAVATION

0007 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0008 0063000000-N SP  Lump Sum 33000.00 42000.00  63000.00GRADING

0009 0106000000-E 230  2,050 CY  18.00 36900.00 24.00 49200.00 18.00  36900.00BORROW EXCAVATION

0010 0195000000-E 265  700 CY  18.00 12600.00 10.00 7000.00 38.00  26600.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  1,000 SY  2.25 2250.00 0.40 400.00 2.00  2000.00GEOTEXTILE SOIL STABILIZATION

0012 0318000000-E 300  20 TON 55.00 1100.00 50.00 1000.00 40.00  800.00FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  50 SY  3.50 175.00 4.00 200.00 2.00  100.00FND CONDIT GEOTEXTILE

0014 0335200000-E 305  148 LF  50.00 7400.00 90.00 13320.00 47.00  6956.0015" DRAINAGE PIPE

0015 1099500000-E 505  100 CY  15.00 1500.00 5.00 500.00 25.00  2500.00SHALLOW UNDERCUT

0016 1099700000-E 505  190 TON 35.00 6650.00 10.00 1900.00 25.00  4750.00CLASS IV SUBGRD STABILIZATION

0017 1330000000-E 607  90 SY  20.00 1800.00 37.00 3330.00 25.00  2250.00INCIDENTAL MILLING

0018 1489000000-E 610  500 TON 115.00 57500.00 105.86 52930.00 105.86  52930.00ASP CONC BASE CRS B25.0B

0019 1525000000-E 610  600 TON 115.00 69000.00 105.86 63516.00 105.86  63516.00ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  65 TON 485.00 31525.00 450.00 29250.00 450.00  29250.00ASP FOR PLANT MIX

0021 2000000000-N 806  8 EA  500.00 4000.00 250.00 2000.00 200.00  1600.00RIGHT OF WAY MARKERS

0022 2022000000-E 815  112 CY  20.00 2240.00 25.00 2800.00 12.00  1344.00SUBDRAIN EXCAVATION

0023 2026000000-E 815  500 SY  2.00 1000.00 9.00 4500.00 2.00  1000.00GEOTEXTILE FOR SUBSURF DRNS

0024 2036000000-E 815  84 CY  50.00 4200.00 55.00 4620.00 35.00  2940.00SUBDRAIN COARSE AGGREGATE

0025 2044000000-E 815  500 LF  10.00 5000.00 12.00 6000.00 8.00  4000.006" PERF SUBDRN PIPE

0026 2070000000-N 815  1 EA  300.00 300.00 350.00 350.00 200.00  200.00SUBDRN PIPE OUTLET

0027 2077000000-E 815  6 LF  20.00 120.00 30.00 180.00 8.00  48.006" OUTLET PIPE

0028 2286000000-N 840  6 EA  2500.00 15000.00 2700.00 16200.00 1850.00  11100.00MASNRY DRAINAGE STRUCT

0029 2367000000-N 840  6 EA  500.00 3000.00 550.00 3300.00 850.00  5100.00FRAME W/2GRTS 840.29 STD

0030 2556000000-E 846  60 LF  45.00 2700.00 100.00 6000.00 45.00  2700.00SHOULDER BERM GUTTER

0031 3030000000-E 862  975 LF  16.00 15600.00 15.25 14868.75 15.25  14868.75STL BM GUARDRAIL

0032 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0033 3215000000-N 862  12 EA  1750.00 21000.00 1600.00 19200.00 1600.00  19200.00GR ANCHOR TYPE III

0034 3287000000-N SP   4 EA  3100.00 12400.00 3100.00 12400.00 3100.00  12400.00GR END TYPE TL-3

0035 3649000000-E 876  10 TON 80.00 800.00 67.00 670.00 100.00  1000.00RIP RAP, CLASS B

0036 3656000000-E 876  230 SY  2.00 460.00 4.00 920.00 2.00  460.00GEOTEXTILE FOR DRAINGE

0037 4155000000-N 907  18 EA  1.00 18.00 50.00 900.00 5.00  90.00DISPOSE SIGN SYST U-CHAN

0038 4400000000-E 1110  338 SF  8.50 2873.00 8.50 2873.00 8.50  2873.00WORK ZONE SIGNS (STAT)



BRIDGES #325 AND 326 OVER LITTLE COHARIE CREEK OVERFLOW AND 327 OVER LITTLE COHARIE CREEK ON SR-1409 (OLD SALEMBURG RD).

CIVIL WORKS CONTRACTING LLC

WILMINGTON,  NC

ST WOOTEN CORPORATION UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
WILSON,  NC JOHNSTON,  IA

FEB 05, 2018 09:06 AM SAMPSON 2:00 PM 2 /  13 001

33808.3.1 JAN 16 2018 C204010

TIP NO 0.208 MIB-4637

FED AID NO BRZ-1409(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0039 4410000000-E 1110  94 SF  8.50 799.00 8.25 775.50 8.25  775.50WORK ZONE SIGNS (BARR)

0040 4445000000-E 1145  64 LF  85.00 5440.00 26.00 1664.00 26.00  1664.00BARRICADES (TYPE III)

0041 4685000000-E 1205  2,200 LF  2.00 4400.00 2.00 4400.00 0.90  1980.00THERMO PVT MKG LINES 4"90

0042 4686000000-E 1205  2,200 LF  2.05 4510.00 2.00 4400.00 1.00  2200.00THERMO PVT MKG LINES 4"120

0043 4900000000-N 1251  14 EA  24.00 336.00 10.00 140.00 20.00  280.00PERM RAISED PVMT MARKERS

0044 6000000000-E 1605  5,000 LF  2.50 12500.00 1.60 8000.00 3.25  16250.00TEMPORARY SILT FENCE

0045 6006000000-E 1610  65 TON 60.00 3900.00 58.00 3770.00 55.00  3575.00EROS CONTRL STONE CL A

0046 6009000000-E 1610  20 TON 53.00 1060.00 58.00 1160.00 55.00  1100.00EROS CONTRL STONE CL B

0047 6012000000-E 1610  40 TON 45.00 1800.00 52.00 2080.00 40.00  1600.00SEDIMENT CONTROL STONE

0048 6015000000-E 1615 1.5 ACR 1000.00 1500.00 560.00 840.00 1500.00  2250.00TEMPORARY MULCHING

0049 6018000000-E 1620  200 LB  4.00 800.00 1.50 300.00 5.00  1000.00SEED FOR TEMP SEEDING

0050 6021000000-E 1620  1 TON 1400.00 1400.00 1000.00 1000.00 1350.00  1350.00FERT FOR TEMP SEEDING

0051 6024000000-E 1622  200 LF  15.00 3000.00 5.00 1000.00 15.00  3000.00TEMPORARY SLOPE DRAINS

0052 6029000000-E SP   2,600 LF  1.50 3900.00 1.40 3640.00 2.00  5200.00SAFETY FENCE

0053 6030000000-E 1630  50 CY  22.00 1100.00 20.00 1000.00 12.00  600.00SILT EXCAVATION

0054 6036000000-E 1631  20,000 SY  1.00 20000.00 0.14 2800.00 1.85  37000.00MATTING FOR EROS CONTROL

0055 6037000000-E SP   200 SY  5.00 1000.00 3.00 600.00 5.00  1000.00COIR FIBER MAT

0056 6042000000-E 1632  150 LF  4.00 600.00 2.00 300.00 5.00  750.001/4" HARDWARE CLOTH

0057 6071012000-E SP   250 LF  13.00 3250.00 10.00 2500.00 18.00  4500.00COIR FIBER WATTLE

0058 6071014000-E SP   825 LF  22.00 18150.00 10.00 8250.00 18.00  14850.00COIR FIBER WATTLE BARRIER

0059 6084000000-E 1660  2 ACR 1750.00 3500.00 1700.00 3400.00 3200.00  6400.00SEEDING AND MULCHING

0060 6087000000-E 1660  1 ACR 300.00 300.00 200.00 200.00 400.00  400.00MOWING

0061 6090000000-E 1661  50 LB  5.00 250.00 6.50 325.00 25.00  1250.00SEED FOR REPAIR SEEDING

0062 6093000000-E 1661 0.25 TON 500.00 125.00 700.00 175.00 1500.00  375.00FERT FOR REPAIR SEEDING

0063 6096000000-E 1662  50 LB  1.00 50.00 6.50 325.00 25.00  1250.00SEED FOR SUPP SEEDING

0064 6108000000-E 1665 1.25 TON 500.00 625.00 1000.00 1250.00 1300.00  1625.00FERTILIZER TOPDRESSING

0065 6114500000-N 1667  10 MHR 1.00 10.00 55.00 550.00 100.00  1000.00SPECIALIZED HAND MOWING

0066 6117000000-N SP   13 EA  100.00 1300.00 20.00 260.00 600.00  7800.00RESPONSE FOR EROS CONTROL

0067 6132000000-N SP   2 EA  500.00 1000.00 5000.00 10000.00 800.00  1600.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0068 8035000000-N 402 Lump Sum 35000.00 25000.00  28000.00REMV EXIST STR **********
(12+68.00 -L-)

0069 8035000000-N 402 Lump Sum 35000.00 25000.00  28000.00REMV EXIST STR **********
(15+56.00 -L-)

0070 8035000000-N 402 Lump Sum 35000.00 37000.00  45000.00REMV EXIST STR **********
(19+45.50 -L-)

0071 8112730000-N 450  3 EA  1500.00 4500.00 4700.00 14100.00 3000.00  9000.00PDA TESTING

0072 8121000000-N 412 Lump Sum 7500.00 10000.00  5200.00UNCL STR EXCAV STA *****
(12+68.00 -L-)



BRIDGES #325 AND 326 OVER LITTLE COHARIE CREEK OVERFLOW AND 327 OVER LITTLE COHARIE CREEK ON SR-1409 (OLD SALEMBURG RD).

CIVIL WORKS CONTRACTING LLC

WILMINGTON,  NC

ST WOOTEN CORPORATION UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
WILSON,  NC JOHNSTON,  IA

FEB 05, 2018 09:06 AM SAMPSON 2:00 PM 3 /  13 001

33808.3.1 JAN 16 2018 C204010

TIP NO 0.208 MIB-4637

FED AID NO BRZ-1409(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0073 8121000000-N 412 Lump Sum 7500.00 10000.00  4800.00UNCL STR EXCAV STA *****
(15+56.00 -L-)

0074 8121000000-N 412 Lump Sum 7500.00 10000.00  4000.00UNCL STR EXCAV STA *****
(19+45.50 -L-)

0075 8182000000-E 420  132 CY  1000.00 132000.00 800.00 105600.00 975.00  128700.00CLASS A CONCRETE (BRIDGE)

0076 8210000000-N 422 Lump Sum 25000.00 25000.00  21000.00BRG APPR SLAB ***********
(12+68.00 -L-)

0077 8210000000-N 422 Lump Sum 25000.00 25000.00  21000.00BRG APPR SLAB ***********
(15+56.00 -L-)

0078 8210000000-N 422 Lump Sum 25000.00 25000.00  21000.00BRG APPR SLAB ***********
(19+45.50 -L-)

0079 8217000000-E 425  16,762 LB  1.10 18438.20 1.00 16762.00 1.00  16762.00REINF STEEL (BRIDGE)

0080 8328200000-E SP   30 EA  1500.00 45000.00 925.00 27750.00 650.00  19500.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0081 8328400000-E SP   7 EA  1500.00 10500.00 1215.00 8505.00 1800.00  12600.00PILE DRV EQUIP SETUP ** GALV STEEL PILES
(HP 14 X 73)

0082 8364000000-E 450  1,500 LF  38.00 57000.00 33.00 49500.00 28.00  42000.00HP12X53 PILES

0083 8384200000-E 450  490 LF  65.00 31850.00 70.00 34300.00 58.50  28665.00HP14X73 GALV PILES

0084 8393000000-N 450  37 EA  10.00 370.00 50.00 1850.00 25.00  925.00PILE REDRIVES

0085 8505000000-E 460  451 LF  100.00 45100.00 100.00 45100.00 115.00  51865.00VERT CONC BARRIER RAIL

0086 8608000000-E 876  735 TON 60.00 44100.00 68.00 49980.00 60.00  44100.00RIP RAP II (2'-0")

0087 8622000000-E 876  825 SY  2.00 1650.00 4.00 3300.00 2.00  1650.00GEOTEXTILE FOR DRAINAGE

0088 8657000000-N 430 Lump Sum 6000.00 7500.00  7100.00ELASTOMERIC BEARINGS

0089 8762000000-E 430  350 LF  135.00 47250.00 135.00 47250.00 145.00  50750.003'-0"X 1'-9"PRESTR SLABS

0090 8763000000-E 430  700 LF  145.00 101500.00 175.00 122500.00 170.00  119000.003'-0" X 2'-0"PRESTR SLABS

0091 8860000000-N SP  Lump Sum 2500.00 2500.00  5400.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

0092 8860000000-N SP  Lump Sum 66700.00 135000.00  102500.00GENERIC STRUCTURE ITEM (LS)
INSTALLATION OF 3'-0" X 2'-0" PRESTRESSED CONCRETE
CORED    SLABS

 

    TOTAL 1404980.20 TOTAL 1423485.25 TOTAL  1443773.25CONTRACT TOTAL

 

    SUB-TOTAL 588022.00 SUB-TOTAL 559988.25 SUB-TOTAL  625256.25ROADWAY ITEMS

    SUB-TOTAL 816958.20 SUB-TOTAL 863497.00 SUB-TOTAL  818517.00STRUCTURE ITEMS



BRIDGES #325 AND 326 OVER LITTLE COHARIE CREEK OVERFLOW AND 327 OVER LITTLE COHARIE CREEK ON SR-1409 (OLD SALEMBURG RD).

S & C CONSTRUCTION LLC

WILMINGTON,  NC

PALMETTO INFRASTRUCTURE INC SMITH-ROWE, LLC

GREENVILLE,  SC MOUNT AIRY,  NC

FEB 05, 2018 09:06 AM SAMPSON 2:00 PM 4 /  13 001

33808.3.1 JAN 16 2018 C204010

TIP NO 0.208 MIB-4637

FED AID NO BRZ-1409(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 69000.00 73000.00  73500.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 16500.00 13150.00  15000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 8800.00 10000.00  8825.00REINF BRG APPR **********
(12+68.00 -L-)

0004 0029000000-N SP  Lump Sum 8800.00 10000.00  8825.00REINF BRG APPR **********
(15+56.00 -L-)

0005 0029000000-N SP  Lump Sum 8800.00 16000.00  8525.00REINF BRG APPR **********
(19+45.50 -L-)

0006 0036000000-E 225  700 CY  5.50 3850.00 17.00 11900.00 8.00  5600.00UNDERCUT EXCAVATION

0007 0050000000-E 226  1 ACR 1.10 1.10 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0008 0063000000-N SP  Lump Sum 148500.00 52500.00  116099.00GRADING

0009 0106000000-E 230  2,050 CY  11.00 22550.00 22.00 45100.00 10.00  20500.00BORROW EXCAVATION

0010 0195000000-E 265  700 CY  11.00 7700.00 25.00 17500.00 10.00  7000.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  1,000 SY  0.83 830.00 4.00 4000.00 3.00  3000.00GEOTEXTILE SOIL STABILIZATION

0012 0318000000-E 300  20 TON 30.80 616.00 35.00 700.00 35.00  700.00FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  50 SY  1.10 55.00 6.00 300.00 10.50  525.00FND CONDIT GEOTEXTILE

0014 0335200000-E 305  148 LF  19.25 2849.00 75.00 11100.00 45.00  6660.0015" DRAINAGE PIPE

0015 1099500000-E 505  100 CY  34.10 3410.00 25.00 2500.00 8.00  800.00SHALLOW UNDERCUT

0016 1099700000-E 505  190 TON 23.10 4389.00 32.00 6080.00 28.00  5320.00CLASS IV SUBGRD STABILIZATION

0017 1330000000-E 607  90 SY  39.60 3564.00 38.00 3420.00 35.00  3150.00INCIDENTAL MILLING

0018 1489000000-E 610  500 TON 122.10 61050.00 105.86 52930.00 105.86  52930.00ASP CONC BASE CRS B25.0B

0019 1525000000-E 610  600 TON 121.00 72600.00 105.86 63516.00 105.86  63516.00ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  65 TON 537.90 34963.50 450.00 29250.00 450.00  29250.00ASP FOR PLANT MIX

0021 2000000000-N 806  8 EA  110.00 880.00 118.75 950.00 275.00  2200.00RIGHT OF WAY MARKERS

0022 2022000000-E 815  112 CY  1.10 123.20 30.00 3360.00 8.00  896.00SUBDRAIN EXCAVATION

0023 2026000000-E 815  500 SY  0.55 275.00 6.00 3000.00 5.00  2500.00GEOTEXTILE FOR SUBSURF DRNS

0024 2036000000-E 815  84 CY  5.50 462.00 35.00 2940.00 65.00  5460.00SUBDRAIN COARSE AGGREGATE

0025 2044000000-E 815  500 LF  1.10 550.00 5.00 2500.00 5.00  2500.006" PERF SUBDRN PIPE

0026 2070000000-N 815  1 EA  55.00 55.00 250.00 250.00 295.00  295.00SUBDRN PIPE OUTLET

0027 2077000000-E 815  6 LF  2.20 13.20 35.00 210.00 15.00  90.006" OUTLET PIPE

0028 2286000000-N 840  6 EA  1265.00 7590.00 1200.00 7200.00 2500.00  15000.00MASNRY DRAINAGE STRUCT

0029 2367000000-N 840  6 EA  550.00 3300.00 750.00 4500.00 750.00  4500.00FRAME W/2GRTS 840.29 STD

0030 2556000000-E 846  60 LF  44.00 2640.00 35.00 2100.00 60.00  3600.00SHOULDER BERM GUTTER

0031 3030000000-E 862  975 LF  16.78 16360.50 15.25 14868.75 15.25  14868.75STL BM GUARDRAIL

0032 3150000000-N 862  5 EA  12.10 60.50 11.00 55.00 1.00  5.00ADDIT GUARDRAIL POSTS

0033 3215000000-N 862  12 EA  1760.00 21120.00 1600.00 19200.00 1600.00  19200.00GR ANCHOR TYPE III

0034 3287000000-N SP   4 EA  3410.00 13640.00 3100.00 12400.00 3100.00  12400.00GR END TYPE TL-3

0035 3649000000-E 876  10 TON 2.20 22.00 125.00 1250.00 90.00  900.00RIP RAP, CLASS B

0036 3656000000-E 876  230 SY  11.00 2530.00 4.00 920.00 3.50  805.00GEOTEXTILE FOR DRAINGE

0037 4155000000-N 907  18 EA  11.00 198.00 150.00 2700.00 150.00  2700.00DISPOSE SIGN SYST U-CHAN

0038 4400000000-E 1110  338 SF  9.35 3160.30 15.00 5070.00 15.00  5070.00WORK ZONE SIGNS (STAT)



BRIDGES #325 AND 326 OVER LITTLE COHARIE CREEK OVERFLOW AND 327 OVER LITTLE COHARIE CREEK ON SR-1409 (OLD SALEMBURG RD).

S & C CONSTRUCTION LLC

WILMINGTON,  NC

PALMETTO INFRASTRUCTURE INC SMITH-ROWE, LLC

GREENVILLE,  SC MOUNT AIRY,  NC

FEB 05, 2018 09:06 AM SAMPSON 2:00 PM 5 /  13 001

33808.3.1 JAN 16 2018 C204010

TIP NO 0.208 MIB-4637

FED AID NO BRZ-1409(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0039 4410000000-E 1110  94 SF  9.08 853.52 10.00 940.00 10.00  940.00WORK ZONE SIGNS (BARR)

0040 4445000000-E 1145  64 LF  28.60 1830.40 30.00 1920.00 30.00  1920.00BARRICADES (TYPE III)

0041 4685000000-E 1205  2,200 LF  0.99 2178.00 1.07 2354.00 1.07  2354.00THERMO PVT MKG LINES 4"90

0042 4686000000-E 1205  2,200 LF  1.10 2420.00 1.17 2574.00 1.17  2574.00THERMO PVT MKG LINES 4"120

0043 4900000000-N 1251  14 EA  11.00 154.00 20.00 280.00 20.00  280.00PERM RAISED PVMT MARKERS

0044 6000000000-E 1605  5,000 LF  2.09 10450.00 2.50 12500.00 3.00  15000.00TEMPORARY SILT FENCE

0045 6006000000-E 1610  65 TON 22.00 1430.00 65.00 4225.00 20.00  1300.00EROS CONTRL STONE CL A

0046 6009000000-E 1610  20 TON 37.40 748.00 85.00 1700.00 55.00  1100.00EROS CONTRL STONE CL B

0047 6012000000-E 1610  40 TON 30.80 1232.00 75.00 3000.00 50.00  2000.00SEDIMENT CONTROL STONE

0048 6015000000-E 1615 1.5 ACR 550.00 825.00 1500.00 2250.00 800.00  1200.00TEMPORARY MULCHING

0049 6018000000-E 1620  200 LB  5.50 1100.00 1.50 300.00 5.00  1000.00SEED FOR TEMP SEEDING

0050 6021000000-E 1620  1 TON 550.00 550.00 900.00 900.00 1200.00  1200.00FERT FOR TEMP SEEDING

0051 6024000000-E 1622  200 LF  5.50 1100.00 5.00 1000.00 5.00  1000.00TEMPORARY SLOPE DRAINS

0052 6029000000-E SP   2,600 LF  1.65 4290.00 3.00 7800.00 2.50  6500.00SAFETY FENCE

0053 6030000000-E 1630  50 CY  5.50 275.00 15.00 750.00 25.00  1250.00SILT EXCAVATION

0054 6036000000-E 1631  20,000 SY  1.27 25400.00 2.75 55000.00 0.85  17000.00MATTING FOR EROS CONTROL

0055 6037000000-E SP   200 SY  7.70 1540.00 5.50 1100.00 4.00  800.00COIR FIBER MAT

0056 6042000000-E 1632  150 LF  4.40 660.00 3.00 450.00 6.00  900.001/4" HARDWARE CLOTH

0057 6071012000-E SP   250 LF  6.60 1650.00 10.00 2500.00 16.00  4000.00COIR FIBER WATTLE

0058 6071014000-E SP   825 LF  6.60 5445.00 10.00 8250.00 16.00  13200.00COIR FIBER WATTLE BARRIER

0059 6084000000-E 1660  2 ACR 2310.00 4620.00 2750.00 5500.00 3000.00  6000.00SEEDING AND MULCHING

0060 6087000000-E 1660  1 ACR 110.00 110.00 400.00 400.00 250.00  250.00MOWING

0061 6090000000-E 1661  50 LB  8.80 440.00 1.00 50.00 8.75  437.50SEED FOR REPAIR SEEDING

0062 6093000000-E 1661 0.25 TON 2310.00 577.50 750.00 187.50 1200.00  300.00FERT FOR REPAIR SEEDING

0063 6096000000-E 1662  50 LB  8.80 440.00 1.00 50.00 8.75  437.50SEED FOR SUPP SEEDING

0064 6108000000-E 1665 1.25 TON 550.00 687.50 750.00 937.50 1500.00  1875.00FERTILIZER TOPDRESSING

0065 6114500000-N 1667  10 MHR 11.00 110.00 75.00 750.00 32.00  320.00SPECIALIZED HAND MOWING

0066 6117000000-N SP   13 EA  247.50 3217.50 500.00 6500.00 185.00  2405.00RESPONSE FOR EROS CONTROL

0067 6132000000-N SP   2 EA  1100.00 2200.00 600.00 1200.00 1800.00  3600.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0068 8035000000-N 402 Lump Sum 27500.00 35000.00  54750.00REMV EXIST STR **********
(12+68.00 -L-)

0069 8035000000-N 402 Lump Sum 27500.00 35000.00  44500.00REMV EXIST STR **********
(15+56.00 -L-)

0070 8035000000-N 402 Lump Sum 27500.00 45000.00  72000.00REMV EXIST STR **********
(19+45.50 -L-)

0071 8112730000-N 450  3 EA  2750.00 8250.00 4000.00 12000.00 3575.00  10725.00PDA TESTING

0072 8121000000-N 412 Lump Sum 11000.00 25000.00  5500.00UNCL STR EXCAV STA *****
(12+68.00 -L-)



BRIDGES #325 AND 326 OVER LITTLE COHARIE CREEK OVERFLOW AND 327 OVER LITTLE COHARIE CREEK ON SR-1409 (OLD SALEMBURG RD).

S & C CONSTRUCTION LLC

WILMINGTON,  NC

PALMETTO INFRASTRUCTURE INC SMITH-ROWE, LLC

GREENVILLE,  SC MOUNT AIRY,  NC

FEB 05, 2018 09:06 AM SAMPSON 2:00 PM 6 /  13 001

33808.3.1 JAN 16 2018 C204010

TIP NO 0.208 MIB-4637

FED AID NO BRZ-1409(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0073 8121000000-N 412 Lump Sum 11000.00 25000.00  4635.00UNCL STR EXCAV STA *****
(15+56.00 -L-)

0074 8121000000-N 412 Lump Sum 11000.00 25000.00  5430.00UNCL STR EXCAV STA *****
(19+45.50 -L-)

0075 8182000000-E 420  132 CY  1017.50 134310.00 900.00 118800.00 1001.28  132168.96CLASS A CONCRETE (BRIDGE)

0076 8210000000-N 422 Lump Sum 19085.00 20000.00  20250.00BRG APPR SLAB ***********
(12+68.00 -L-)

0077 8210000000-N 422 Lump Sum 19085.00 20000.00  20250.00BRG APPR SLAB ***********
(15+56.00 -L-)

0078 8210000000-N 422 Lump Sum 19085.00 20000.00  20250.00BRG APPR SLAB ***********
(19+45.50 -L-)

0079 8217000000-E 425  16,762 LB  1.10 18438.20 1.60 26819.20 0.99  16594.38REINF STEEL (BRIDGE)

0080 8328200000-E SP   30 EA  1980.00 59400.00 800.00 24000.00 460.00  13800.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0081 8328400000-E SP   7 EA  2200.00 15400.00 1000.00 7000.00 460.00  3220.00PILE DRV EQUIP SETUP ** GALV STEEL PILES
(HP 14 X 73)

0082 8364000000-E 450  1,500 LF  22.00 33000.00 35.00 52500.00 30.01  45015.00HP12X53 PILES

0083 8384200000-E 450  490 LF  46.20 22638.00 95.00 46550.00 61.02  29899.80HP14X73 GALV PILES

0084 8393000000-N 450  37 EA  110.00 4070.00 125.00 4625.00 1.00  37.00PILE REDRIVES

0085 8505000000-E 460  451 LF  102.30 46137.30 120.00 54120.00 114.30  51549.30VERT CONC BARRIER RAIL

0086 8608000000-E 876  735 TON 55.00 40425.00 60.00 44100.00 50.69  37257.15RIP RAP II (2'-0")

0087 8622000000-E 876  825 SY  2.20 1815.00 5.00 4125.00 2.50  2062.50GEOTEXTILE FOR DRAINAGE

0088 8657000000-N 430 Lump Sum 6600.00 6500.00  6225.00ELASTOMERIC BEARINGS

0089 8762000000-E 430  350 LF  150.70 52745.00 110.00 38500.00 146.12  51142.003'-0"X 1'-9"PRESTR SLABS

0090 8763000000-E 430  700 LF  157.30 110110.00 135.00 94500.00 168.05  117635.003'-0" X 2'-0"PRESTR SLABS

0091 8860000000-N SP  Lump Sum 6600.00 3000.00  3650.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

0092 8860000000-N SP  Lump Sum 88000.00 42209.90  88700.00GENERIC STRUCTURE ITEM (LS)
INSTALLATION OF 3'-0" X 2'-0" PRESTRESSED CONCRETE
CORED    SLABS

 

    TOTAL 1449034.22 TOTAL 1461137.85 TOTAL  1471104.84CONTRACT TOTAL

 

    SUB-TOTAL 628340.72 SUB-TOTAL 631788.75 SUB-TOTAL  613858.75ROADWAY ITEMS

    SUB-TOTAL 820693.50 SUB-TOTAL 829349.10 SUB-TOTAL  857246.09STRUCTURE ITEMS



BRIDGES #325 AND 326 OVER LITTLE COHARIE CREEK OVERFLOW AND 327 OVER LITTLE COHARIE CREEK ON SR-1409 (OLD SALEMBURG RD).

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

DELLINGER INC SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION CO

MONROE,  NC DUNCAN,  SC

FEB 05, 2018 09:06 AM SAMPSON 2:00 PM 7 /  13 001

33808.3.1 JAN 16 2018 C204010

TIP NO 0.208 MIB-4637

FED AID NO BRZ-1409(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 55000.00 70000.00  75000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 12000.00 25000.00  14100.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 12000.00 20000.00  12000.00REINF BRG APPR **********
(12+68.00 -L-)

0004 0029000000-N SP  Lump Sum 12000.00 20000.00  12000.00REINF BRG APPR **********
(15+56.00 -L-)

0005 0029000000-N SP  Lump Sum 12000.00 20000.00  12000.00REINF BRG APPR **********
(19+45.50 -L-)

0006 0036000000-E 225  700 CY  8.00 5600.00 8.50 5950.00 24.00  16800.00UNDERCUT EXCAVATION

0007 0050000000-E 226  1 ACR 1.00 1.00 4500.00 4500.00 200.00  200.00SUPP CLEARING & GRUBBING

0008 0063000000-N SP  Lump Sum 83000.00 74000.00  73000.00GRADING

0009 0106000000-E 230  2,050 CY  10.00 20500.00 17.50 35875.00 17.70  36285.00BORROW EXCAVATION

0010 0195000000-E 265  700 CY  20.00 14000.00 17.50 12250.00 42.70  29890.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  1,000 SY  2.00 2000.00 3.50 3500.00 3.00  3000.00GEOTEXTILE SOIL STABILIZATION

0012 0318000000-E 300  20 TON 40.00 800.00 45.00 900.00 55.00  1100.00FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  50 SY  2.00 100.00 3.50 175.00 3.00  150.00FND CONDIT GEOTEXTILE

0014 0335200000-E 305  148 LF  47.00 6956.00 38.00 5624.00 50.00  7400.0015" DRAINAGE PIPE

0015 1099500000-E 505  100 CY  25.00 2500.00 8.50 850.00 14.00  1400.00SHALLOW UNDERCUT

0016 1099700000-E 505  190 TON 25.00 4750.00 32.00 6080.00 42.00  7980.00CLASS IV SUBGRD STABILIZATION

0017 1330000000-E 607  90 SY  30.00 2700.00 35.50 3195.00 58.00  5220.00INCIDENTAL MILLING

0018 1489000000-E 610  500 TON 105.86 52930.00 105.86 52930.00 105.86  52930.00ASP CONC BASE CRS B25.0B

0019 1525000000-E 610  600 TON 105.86 63516.00 105.86 63516.00 105.86  63516.00ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  65 TON 450.00 29250.00 450.00 29250.00 450.00  29250.00ASP FOR PLANT MIX

0021 2000000000-N 806  8 EA  200.00 1600.00 223.65 1789.20 150.00  1200.00RIGHT OF WAY MARKERS

0022 2022000000-E 815  112 CY  12.00 1344.00 25.00 2800.00 25.00  2800.00SUBDRAIN EXCAVATION

0023 2026000000-E 815  500 SY  2.00 1000.00 9.00 4500.00 5.00  2500.00GEOTEXTILE FOR SUBSURF DRNS

0024 2036000000-E 815  84 CY  35.00 2940.00 55.00 4620.00 50.00  4200.00SUBDRAIN COARSE AGGREGATE

0025 2044000000-E 815  500 LF  8.00 4000.00 12.00 6000.00 15.00  7500.006" PERF SUBDRN PIPE

0026 2070000000-N 815  1 EA  200.00 200.00 350.00 350.00 125.00  125.00SUBDRN PIPE OUTLET

0027 2077000000-E 815  6 LF  8.00 48.00 30.00 180.00 40.00  240.006" OUTLET PIPE

0028 2286000000-N 840  6 EA  1850.00 11100.00 1500.00 9000.00 1500.00  9000.00MASNRY DRAINAGE STRUCT

0029 2367000000-N 840  6 EA  850.00 5100.00 750.00 4500.00 600.00  3600.00FRAME W/2GRTS 840.29 STD

0030 2556000000-E 846  60 LF  60.00 3600.00 72.11 4326.60 72.00  4320.00SHOULDER BERM GUTTER

0031 3030000000-E 862  975 LF  15.25 14868.75 15.25 14868.75 15.25  14868.75STL BM GUARDRAIL

0032 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0033 3215000000-N 862  12 EA  1600.00 19200.00 1600.00 19200.00 1600.00  19200.00GR ANCHOR TYPE III

0034 3287000000-N SP   4 EA  3100.00 12400.00 3100.00 12400.00 3100.00  12400.00GR END TYPE TL-3

0035 3649000000-E 876  10 TON 100.00 1000.00 50.00 500.00 65.00  650.00RIP RAP, CLASS B

0036 3656000000-E 876  230 SY  2.00 460.00 3.50 805.00 3.00  690.00GEOTEXTILE FOR DRAINGE

0037 4155000000-N 907  18 EA  50.00 900.00 150.00 2700.00 5.00  90.00DISPOSE SIGN SYST U-CHAN

0038 4400000000-E 1110  338 SF  9.00 3042.00 15.00 5070.00 8.50  2873.00WORK ZONE SIGNS (STAT)



BRIDGES #325 AND 326 OVER LITTLE COHARIE CREEK OVERFLOW AND 327 OVER LITTLE COHARIE CREEK ON SR-1409 (OLD SALEMBURG RD).

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

DELLINGER INC SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION CO

MONROE,  NC DUNCAN,  SC

FEB 05, 2018 09:06 AM SAMPSON 2:00 PM 8 /  13 001

33808.3.1 JAN 16 2018 C204010

TIP NO 0.208 MIB-4637

FED AID NO BRZ-1409(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0039 4410000000-E 1110  94 SF  9.00 846.00 10.00 940.00 8.25  775.50WORK ZONE SIGNS (BARR)

0040 4445000000-E 1145  64 LF  35.00 2240.00 30.00 1920.00 26.00  1664.00BARRICADES (TYPE III)

0041 4685000000-E 1205  2,200 LF  1.07 2354.00 0.90 1980.00 1.07  2354.00THERMO PVT MKG LINES 4"90

0042 4686000000-E 1205  2,200 LF  1.17 2574.00 1.00 2200.00 1.17  2574.00THERMO PVT MKG LINES 4"120

0043 4900000000-N 1251  14 EA  20.00 280.00 20.00 280.00 20.00  280.00PERM RAISED PVMT MARKERS

0044 6000000000-E 1605  5,000 LF  1.00 5000.00 1.95 9750.00 4.00  20000.00TEMPORARY SILT FENCE

0045 6006000000-E 1610  65 TON 55.00 3575.00 60.00 3900.00 55.00  3575.00EROS CONTRL STONE CL A

0046 6009000000-E 1610  20 TON 55.00 1100.00 55.00 1100.00 65.00  1300.00EROS CONTRL STONE CL B

0047 6012000000-E 1610  40 TON 40.00 1600.00 70.00 2800.00 55.00  2200.00SEDIMENT CONTROL STONE

0048 6015000000-E 1615 1.5 ACR 1500.00 2250.00 800.00 1200.00 1000.00  1500.00TEMPORARY MULCHING

0049 6018000000-E 1620  200 LB  1.50 300.00 2.00 400.00 6.25  1250.00SEED FOR TEMP SEEDING

0050 6021000000-E 1620  1 TON 900.00 900.00 800.00 800.00 1150.00  1150.00FERT FOR TEMP SEEDING

0051 6024000000-E 1622  200 LF  23.00 4600.00 9.92 1984.00 15.00  3000.00TEMPORARY SLOPE DRAINS

0052 6029000000-E SP   2,600 LF  2.00 5200.00 1.80 4680.00 1.60  4160.00SAFETY FENCE

0053 6030000000-E 1630  50 CY  12.00 600.00 75.00 3750.00 15.00  750.00SILT EXCAVATION

0054 6036000000-E 1631  20,000 SY  0.01 200.00 0.25 5000.00 1.75  35000.00MATTING FOR EROS CONTROL

0055 6037000000-E SP   200 SY  5.50 1100.00 5.50 1100.00 5.00  1000.00COIR FIBER MAT

0056 6042000000-E 1632  150 LF  5.00 750.00 3.65 547.50 10.00  1500.001/4" HARDWARE CLOTH

0057 6071012000-E SP   250 LF  10.00 2500.00 14.00 3500.00 10.00  2500.00COIR FIBER WATTLE

0058 6071014000-E SP   825 LF  12.00 9900.00 25.00 20625.00 10.00  8250.00COIR FIBER WATTLE BARRIER

0059 6084000000-E 1660  2 ACR 2750.00 5500.00 2000.00 4000.00 2300.00  4600.00SEEDING AND MULCHING

0060 6087000000-E 1660  1 ACR 400.00 400.00 200.00 200.00 200.00  200.00MOWING

0061 6090000000-E 1661  50 LB  1.00 50.00 4.00 200.00 6.00  300.00SEED FOR REPAIR SEEDING

0062 6093000000-E 1661 0.25 TON 750.00 187.50 400.00 100.00 1150.00  287.50FERT FOR REPAIR SEEDING

0063 6096000000-E 1662  50 LB  1.00 50.00 2.00 100.00 6.00  300.00SEED FOR SUPP SEEDING

0064 6108000000-E 1665 1.25 TON 750.00 937.50 400.00 500.00 1150.00  1437.50FERTILIZER TOPDRESSING

0065 6114500000-N 1667  10 MHR 75.00 750.00 55.00 550.00 150.00  1500.00SPECIALIZED HAND MOWING

0066 6117000000-N SP   13 EA  100.00 1300.00 600.00 7800.00 300.00  3900.00RESPONSE FOR EROS CONTROL

0067 6132000000-N SP   2 EA  900.00 1800.00 1750.00 3500.00 500.00  1000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0068 8035000000-N 402 Lump Sum 50000.00 30000.00  30000.00REMV EXIST STR **********
(12+68.00 -L-)

0069 8035000000-N 402 Lump Sum 50000.00 30000.00  30000.00REMV EXIST STR **********
(15+56.00 -L-)

0070 8035000000-N 402 Lump Sum 60000.00 60000.00  50000.00REMV EXIST STR **********
(19+45.50 -L-)

0071 8112730000-N 450  3 EA  2500.00 7500.00 3000.00 9000.00 2567.00  7701.00PDA TESTING

0072 8121000000-N 412 Lump Sum 15000.00 7000.00  15000.00UNCL STR EXCAV STA *****
(12+68.00 -L-)



BRIDGES #325 AND 326 OVER LITTLE COHARIE CREEK OVERFLOW AND 327 OVER LITTLE COHARIE CREEK ON SR-1409 (OLD SALEMBURG RD).

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

DELLINGER INC SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION CO

MONROE,  NC DUNCAN,  SC

FEB 05, 2018 09:06 AM SAMPSON 2:00 PM 9 /  13 001

33808.3.1 JAN 16 2018 C204010

TIP NO 0.208 MIB-4637

FED AID NO BRZ-1409(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0073 8121000000-N 412 Lump Sum 15000.00 7000.00  15000.00UNCL STR EXCAV STA *****
(15+56.00 -L-)

0074 8121000000-N 412 Lump Sum 15000.00 7000.00  15000.00UNCL STR EXCAV STA *****
(19+45.50 -L-)

0075 8182000000-E 420  132 CY  1500.00 198000.00 1000.00 132000.00 800.00  105600.00CLASS A CONCRETE (BRIDGE)

0076 8210000000-N 422 Lump Sum 23000.00 25000.00  20000.00BRG APPR SLAB ***********
(12+68.00 -L-)

0077 8210000000-N 422 Lump Sum 23000.00 25000.00  20000.00BRG APPR SLAB ***********
(15+56.00 -L-)

0078 8210000000-N 422 Lump Sum 23000.00 25000.00  20000.00BRG APPR SLAB ***********
(19+45.50 -L-)

0079 8217000000-E 425  16,762 LB  2.00 33524.00 1.00 16762.00 1.00  16762.00REINF STEEL (BRIDGE)

0080 8328200000-E SP   30 EA  750.00 22500.00 2500.00 75000.00 750.00  22500.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0081 8328400000-E SP   7 EA  1000.00 7000.00 3000.00 21000.00 1400.00  9800.00PILE DRV EQUIP SETUP ** GALV STEEL PILES
(HP 14 X 73)

0082 8364000000-E 450  1,500 LF  24.00 36000.00 25.00 37500.00 37.00  55500.00HP12X53 PILES

0083 8384200000-E 450  490 LF  45.00 22050.00 52.00 25480.00 63.00  30870.00HP14X73 GALV PILES

0084 8393000000-N 450  37 EA  100.00 3700.00 125.00 4625.00 100.00  3700.00PILE REDRIVES

0085 8505000000-E 460  451 LF  130.00 58630.00 100.00 45100.00 150.00  67650.00VERT CONC BARRIER RAIL

0086 8608000000-E 876  735 TON 62.00 45570.00 55.00 40425.00 65.00  47775.00RIP RAP II (2'-0")

0087 8622000000-E 876  825 SY  3.00 2475.00 3.50 2887.50 3.00  2475.00GEOTEXTILE FOR DRAINAGE

0088 8657000000-N 430 Lump Sum 10000.00 7000.00  8000.00ELASTOMERIC BEARINGS

0089 8762000000-E 430  350 LF  130.00 45500.00 150.00 52500.00 124.00  43400.003'-0"X 1'-9"PRESTR SLABS

0090 8763000000-E 430  700 LF  170.00 119000.00 200.00 140000.00 172.00  120400.003'-0" X 2'-0"PRESTR SLABS

0091 8860000000-N SP  Lump Sum 2000.00 5000.00  1400.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

0092 8860000000-N SP  Lump Sum 53000.00 16000.00  125000.00GENERIC STRUCTURE ITEM (LS)
INSTALLATION OF 3'-0" X 2'-0" PRESTRESSED CONCRETE
CORED    SLABS

 

    TOTAL 1473753.75 TOTAL 1478945.55 TOTAL  1531373.25CONTRACT TOTAL

 

    SUB-TOTAL 533304.75 SUB-TOTAL 632666.05 SUB-TOTAL  647840.25ROADWAY ITEMS

    SUB-TOTAL 940449.00 SUB-TOTAL 846279.50 SUB-TOTAL  883533.00STRUCTURE ITEMS



BRIDGES #325 AND 326 OVER LITTLE COHARIE CREEK OVERFLOW AND 327 OVER LITTLE COHARIE CREEK ON SR-1409 (OLD SALEMBURG RD).

DANE CONSTRUCTION INC

MOORESVILLE,  NC

EXTREME CONCRETE CUTTING OF
GAFFNEY LLC

GAFFNEY,  SC  

FEB 05, 2018 09:06 AM SAMPSON 2:00 PM 10 /  13 001

33808.3.1 JAN 16 2018 C204010

TIP NO 0.208 MIB-4637

FED AID NO BRZ-1409(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 80605.00 92000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 18000.00 35000.00  CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 11075.00 20000.00  REINF BRG APPR **********
(12+68.00 -L-)

0004 0029000000-N SP  Lump Sum 11075.00 20000.00  REINF BRG APPR **********
(15+56.00 -L-)

0005 0029000000-N SP  Lump Sum 11075.00 20000.00  REINF BRG APPR **********
(19+45.50 -L-)

0006 0036000000-E 225  700 CY  25.00 17500.00 30.00 21000.00  UNDERCUT EXCAVATION

0007 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00  SUPP CLEARING & GRUBBING

0008 0063000000-N SP  Lump Sum 119855.00 180000.00  GRADING

0009 0106000000-E 230  2,050 CY  25.00 51250.00 22.00 45100.00  BORROW EXCAVATION

0010 0195000000-E 265  700 CY  45.00 31500.00 40.00 28000.00  SELECT GRANULAR MATERIAL

0011 0196000000-E 270  1,000 SY  2.25 2250.00 3.00 3000.00  GEOTEXTILE SOIL STABILIZATION

0012 0318000000-E 300  20 TON 55.00 1100.00 40.00 800.00  FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  50 SY  2.25 112.50 3.00 150.00  FND CONDIT GEOTEXTILE

0014 0335200000-E 305  148 LF  30.00 4440.00 45.00 6660.00  15" DRAINAGE PIPE

0015 1099500000-E 505  100 CY  20.00 2000.00 5.00 500.00  SHALLOW UNDERCUT

0016 1099700000-E 505  190 TON 30.00 5700.00 28.00 5320.00  CLASS IV SUBGRD STABILIZATION

0017 1330000000-E 607  90 SY  45.00 4050.00 67.00 6030.00  INCIDENTAL MILLING

0018 1489000000-E 610  500 TON 105.86 52930.00 75.00 37500.00  ASP CONC BASE CRS B25.0B

0019 1525000000-E 610  600 TON 105.86 63516.00 75.00 45000.00  ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  65 TON 450.00 29250.00 550.00 35750.00  ASP FOR PLANT MIX

0021 2000000000-N 806  8 EA  215.00 1720.00 500.00 4000.00  RIGHT OF WAY MARKERS

0022 2022000000-E 815  112 CY  20.00 2240.00 22.00 2464.00  SUBDRAIN EXCAVATION

0023 2026000000-E 815  500 SY  2.25 1125.00 3.00 1500.00  GEOTEXTILE FOR SUBSURF DRNS

0024 2036000000-E 815  84 CY  45.00 3780.00 42.00 3528.00  SUBDRAIN COARSE AGGREGATE

0025 2044000000-E 815  500 LF  8.00 4000.00 18.00 9000.00  6" PERF SUBDRN PIPE

0026 2070000000-N 815  1 EA  345.00 345.00 2000.00 2000.00  SUBDRN PIPE OUTLET

0027 2077000000-E 815  6 LF  30.00 180.00 25.00 150.00  6" OUTLET PIPE

0028 2286000000-N 840  6 EA  1450.00 8700.00 2500.00 15000.00  MASNRY DRAINAGE STRUCT

0029 2367000000-N 840  6 EA  575.00 3450.00 650.00 3900.00  FRAME W/2GRTS 840.29 STD

0030 2556000000-E 846  60 LF  25.00 1500.00 50.00 3000.00  SHOULDER BERM GUTTER

0031 3030000000-E 862  975 LF  15.25 14868.75 15.25 14868.75  STL BM GUARDRAIL

0032 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00  ADDIT GUARDRAIL POSTS

0033 3215000000-N 862  12 EA  1600.00 19200.00 1600.00 19200.00  GR ANCHOR TYPE III

0034 3287000000-N SP   4 EA  3100.00 12400.00 3100.00 12400.00  GR END TYPE TL-3

0035 3649000000-E 876  10 TON 75.00 750.00 45.00 450.00  RIP RAP, CLASS B

0036 3656000000-E 876  230 SY  2.25 517.50 4.00 920.00  GEOTEXTILE FOR DRAINGE

0037 4155000000-N 907  18 EA  21.45 386.10 15.00 270.00  DISPOSE SIGN SYST U-CHAN

0038 4400000000-E 1110  338 SF  8.50 2873.00 15.00 5070.00  WORK ZONE SIGNS (STAT)



BRIDGES #325 AND 326 OVER LITTLE COHARIE CREEK OVERFLOW AND 327 OVER LITTLE COHARIE CREEK ON SR-1409 (OLD SALEMBURG RD).

DANE CONSTRUCTION INC

MOORESVILLE,  NC

EXTREME CONCRETE CUTTING OF
GAFFNEY LLC

GAFFNEY,  SC  

FEB 05, 2018 09:06 AM SAMPSON 2:00 PM 11 /  13 001

33808.3.1 JAN 16 2018 C204010

TIP NO 0.208 MIB-4637

FED AID NO BRZ-1409(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0039 4410000000-E 1110  94 SF  8.25 775.50 15.00 1410.00  WORK ZONE SIGNS (BARR)

0040 4445000000-E 1145  64 LF  26.00 1664.00 125.00 8000.00  BARRICADES (TYPE III)

0041 4685000000-E 1205  2,200 LF  1.20 2640.00 2.85 6270.00  THERMO PVT MKG LINES 4"90

0042 4686000000-E 1205  2,200 LF  1.40 3080.00 2.95 6490.00  THERMO PVT MKG LINES 4"120

0043 4900000000-N 1251  14 EA  25.00 350.00 12.00 168.00  PERM RAISED PVMT MARKERS

0044 6000000000-E 1605  5,000 LF  2.50 12500.00 3.00 15000.00  TEMPORARY SILT FENCE

0045 6006000000-E 1610  65 TON 45.00 2925.00 40.00 2600.00  EROS CONTRL STONE CL A

0046 6009000000-E 1610  20 TON 50.00 1000.00 40.00 800.00  EROS CONTRL STONE CL B

0047 6012000000-E 1610  40 TON 40.00 1600.00 40.00 1600.00  SEDIMENT CONTROL STONE

0048 6015000000-E 1615 1.5 ACR 2500.00 3750.00 1200.00 1800.00  TEMPORARY MULCHING

0049 6018000000-E 1620  200 LB  6.00 1200.00 5.00 1000.00  SEED FOR TEMP SEEDING

0050 6021000000-E 1620  1 TON 1400.00 1400.00 1800.00 1800.00  FERT FOR TEMP SEEDING

0051 6024000000-E 1622  200 LF  10.00 2000.00 20.00 4000.00  TEMPORARY SLOPE DRAINS

0052 6029000000-E SP   2,600 LF  2.50 6500.00 4.00 10400.00  SAFETY FENCE

0053 6030000000-E 1630  50 CY  25.00 1250.00 4.50 225.00  SILT EXCAVATION

0054 6036000000-E 1631  20,000 SY  1.80 36000.00 2.25 45000.00  MATTING FOR EROS CONTROL

0055 6037000000-E SP   200 SY  10.00 2000.00 2.00 400.00  COIR FIBER MAT

0056 6042000000-E 1632  150 LF  4.75 712.50 15.00 2250.00  1/4" HARDWARE CLOTH

0057 6071012000-E SP   250 LF  6.50 1625.00 15.00 3750.00  COIR FIBER WATTLE

0058 6071014000-E SP   825 LF  8.00 6600.00 15.00 12375.00  COIR FIBER WATTLE BARRIER

0059 6084000000-E 1660  2 ACR 7500.00 15000.00 2500.00 5000.00  SEEDING AND MULCHING

0060 6087000000-E 1660  1 ACR 100.00 100.00 250.00 250.00  MOWING

0061 6090000000-E 1661  50 LB  11.75 587.50 4.00 200.00  SEED FOR REPAIR SEEDING

0062 6093000000-E 1661 0.25 TON 3000.00 750.00 1800.00 450.00  FERT FOR REPAIR SEEDING

0063 6096000000-E 1662  50 LB  3.00 150.00 4.00 200.00  SEED FOR SUPP SEEDING

0064 6108000000-E 1665 1.25 TON 1400.00 1750.00 1800.00 2250.00  FERTILIZER TOPDRESSING

0065 6114500000-N 1667  10 MHR 32.00 320.00 45.00 450.00  SPECIALIZED HAND MOWING

0066 6117000000-N SP   13 EA  50.00 650.00 250.00 3250.00  RESPONSE FOR EROS CONTROL

0067 6132000000-N SP   2 EA  1775.00 3550.00 500.00 1000.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0068 8035000000-N 402 Lump Sum 40000.00 25000.00  REMV EXIST STR **********
(12+68.00 -L-)

0069 8035000000-N 402 Lump Sum 40000.00 25000.00  REMV EXIST STR **********
(15+56.00 -L-)

0070 8035000000-N 402 Lump Sum 50000.00 25000.00  REMV EXIST STR **********
(19+45.50 -L-)

0071 8112730000-N 450  3 EA  2500.00 7500.00 2500.00 7500.00  PDA TESTING

0072 8121000000-N 412 Lump Sum 12000.00 15000.00  UNCL STR EXCAV STA *****
(12+68.00 -L-)



BRIDGES #325 AND 326 OVER LITTLE COHARIE CREEK OVERFLOW AND 327 OVER LITTLE COHARIE CREEK ON SR-1409 (OLD SALEMBURG RD).

DANE CONSTRUCTION INC

MOORESVILLE,  NC

EXTREME CONCRETE CUTTING OF
GAFFNEY LLC

GAFFNEY,  SC  

FEB 05, 2018 09:06 AM SAMPSON 2:00 PM 12 /  13 001

33808.3.1 JAN 16 2018 C204010

TIP NO 0.208 MIB-4637

FED AID NO BRZ-1409(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0073 8121000000-N 412 Lump Sum 12000.00 15000.00  UNCL STR EXCAV STA *****
(15+56.00 -L-)

0074 8121000000-N 412 Lump Sum 12000.00 15000.00  UNCL STR EXCAV STA *****
(19+45.50 -L-)

0075 8182000000-E 420  132 CY  1500.00 198000.00 1000.00 132000.00  CLASS A CONCRETE (BRIDGE)

0076 8210000000-N 422 Lump Sum 17905.00 30000.00  BRG APPR SLAB ***********
(12+68.00 -L-)

0077 8210000000-N 422 Lump Sum 17905.00 30000.00  BRG APPR SLAB ***********
(15+56.00 -L-)

0078 8210000000-N 422 Lump Sum 17905.00 30000.00  BRG APPR SLAB ***********
(19+45.50 -L-)

0079 8217000000-E 425  16,762 LB  1.05 17600.10 1.50 25143.00  REINF STEEL (BRIDGE)

0080 8328200000-E SP   30 EA  950.00 28500.00 3000.00 90000.00  PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0081 8328400000-E SP   7 EA  1550.00 10850.00 3000.00 21000.00  PILE DRV EQUIP SETUP ** GALV STEEL PILES
(HP 14 X 73)

0082 8364000000-E 450  1,500 LF  25.00 37500.00 60.00 90000.00  HP12X53 PILES

0083 8384200000-E 450  490 LF  40.00 19600.00 80.00 39200.00  HP14X73 GALV PILES

0084 8393000000-N 450  37 EA  200.00 7400.00 250.00 9250.00  PILE REDRIVES

0085 8505000000-E 460  451 LF  95.00 42845.00 90.00 40590.00  VERT CONC BARRIER RAIL

0086 8608000000-E 876  735 TON 54.65 40167.75 50.00 36750.00  RIP RAP II (2'-0")

0087 8622000000-E 876  825 SY  2.25 1856.25 4.00 3300.00  GEOTEXTILE FOR DRAINAGE

0088 8657000000-N 430 Lump Sum 15225.00 6000.00  ELASTOMERIC BEARINGS

0089 8762000000-E 430  350 LF  145.00 50750.00 200.00 70000.00  3'-0"X 1'-9"PRESTR SLABS

0090 8763000000-E 430  700 LF  150.00 105000.00 250.00 175000.00  3'-0" X 2'-0"PRESTR SLABS

0091 8860000000-N SP  Lump Sum 1785.00 15000.00  GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

0092 8860000000-N SP  Lump Sum 100000.00 15000.00  GENERIC STRUCTURE ITEM (LS)
INSTALLATION OF 3'-0" X 2'-0" PRESTRESSED CONCRETE
CORED    SLABS

 

    TOTAL 1612197.45 TOTAL 1823707.75  CONTRACT TOTAL

 

    SUB-TOTAL 707903.35 SUB-TOTAL 837974.75  ROADWAY ITEMS

    SUB-TOTAL 904294.10 SUB-TOTAL 985733.00  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1404980.20   CIVIL WORKS CONTRACTING LLC

     2  1423485.25   ST WOOTEN CORPORATION

     3  1443773.25   UNITED CONTRACTORS, INC. DBA UNITED
CONTRACTORS INC. OF IOWA

     4  1449034.22   S & C CONSTRUCTION LLC



BRIDGES #325 AND 326 OVER LITTLE COHARIE CREEK OVERFLOW AND 327 OVER LITTLE COHARIE CREEK ON SR-1409 (OLD SALEMBURG RD).

   

FEB 05, 2018 09:06 AM SAMPSON 2:00 PM 13 /  13 001

33808.3.1 JAN 16 2018 C204010

TIP NO 0.208 MIB-4637

FED AID NO BRZ-1409(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

     5  1461137.85   PALMETTO INFRASTRUCTURE INC

     6  1471104.84   SMITH-ROWE, LLC

     7  1473753.75   FSC II LLC DBA FRED SMITH COMPANY

     8  1478945.55   DELLINGER INC

     9  1531373.25   SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION CO

     10  1612197.45   DANE CONSTRUCTION INC

     11  1823707.75   EXTREME CONCRETE CUTTING OF GAFFNEY LLC



1 SECTION OF NC-130, 2 SECTIONS OF NC-179, 1 SECTION OF NC-904, AND 18 SECTIONS OF SECONDARY ROADS.

ST WOOTEN CORPORATION

WILSON,  NC

HIGHLAND PAVING COMPANY LLC BARNHILL CONTRACTING COMPANY

FAYETTEVILLE,  NC ROCKY MOUNT,  NC

FEB 05, 2018 09:06 AM BRUNSWICK 2:00 PM 1 /  3 002

2018CPT.03.03.10101,  2018CPT.03.03.20101,  45333.3.25 JAN 16 2018 C204094

TIP NO 57.081 MIW-5203Y

FED AID NO STATE FUNDED, HSIP-1115(20)

MILLING, RESURFACING, DRAINAGE, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 303204.00 446000.00  300000.00MOBILIZATION

0002 0106000000-E 230  2,263 CY  42.08 95227.04 20.00 45260.00 20.00  45260.00BORROW EXCAVATION

0003 0318000000-E 300  22 TON 43.00 946.00 60.00 1320.00 57.00  1254.00FND CONDIT MATL MINOR STRS

0004 0320000000-E 300  68 SY  7.00 476.00 6.00 408.00 6.75  459.00FND CONDIT GEOTEXTILE

0005 0448300000-E 310  104 LF  64.00 6656.00 60.00 6240.00 57.00  5928.0018" RCP CULV CLASS IV

0006 0995000000-E 340  48 LF  30.00 1440.00 25.00 1200.00 6.00  288.00PIPE REMOVAL

0007 1220000000-E 545  2,365 TON 61.79 146133.35 54.00 127710.00 83.00  196295.00INCIDENTAL STONE BASE

0008 1245000000-E SP  38.57 SMI 2660.64 102620.88 2650.00 102210.50 2600.00  100282.00SHOULDER RECONSTRUCTION

0009 1297000000-E 607  37,163 SY  1.63 60575.69 1.50 55744.50 1.55  57602.65MILL ASP PVMT *****" DTH
(1")

0010 1297000000-E 607  226,993 SY  1.90 431286.70 1.70 385888.10 1.90  431286.70MILL ASP PVMT *****" DTH
(1-1/2")

0011 1297000000-E 607  38,640 SY  1.82 70324.80 1.70 65688.00 2.45  94668.00MILL ASP PVMT *****" DTH
(1-1/4")

0012 1297000000-E 607  12,650 SY  2.87 36305.50 2.35 29727.50 3.00  37950.00MILL ASP PVMT *****" DTH
(2-1/2")

0013 1297000000-E 607  5,015 SY  6.67 33450.05 4.90 24573.50 5.25  26328.75MILL ASP PVMT *****" DTH
(5-1/2")

0014 1308000000-E 607  670 SY  7.26 4864.20 4.90 3283.00 6.70  4489.00MILLN ASPHALT PVMT ***** - *****
(0" TO 4")

0015 1330000000-E 607  2,520 SY  11.46 28879.20 17.75 44730.00 18.75  47250.00INCIDENTAL MILLING

0016 1489000000-E 610  11,005 TON 65.00 715325.00 68.00 748340.00 64.00  704320.00ASP CONC BASE CRS B25.0B

0017 1498000000-E 610  6,460 TON 58.00 374680.00 57.10 368866.00 63.00  406980.00ASP CONC INTR CRS I19.0B

0018 1519000000-E 610  37,725 TON 56.00 2112600.00 50.00 1886250.00 60.50  2282362.50ASP CONC SURF CRS S9.5B

0019 1520000000-E SP   120 TON 85.00 10200.00 62.00 7440.00 71.00  8520.00ASP CONC SURF CRS S9.5B LEVEL

0020 1525000000-E 610  25,180 TON 55.00 1384900.00 51.10 1286698.00 61.00  1535980.00ASP CONC SURF CRS SF9.5A

0021 1525100000-E SP   125 TON 85.00 10625.00 62.00 7750.00 71.00  8875.00ASP CONC SURF CRS SF9.5A LEVEL

0022 1575000000-E 620  4,758 TON 260.00 1237080.00 363.83 1731103.14 350.00  1665300.00ASP FOR PLANT MIX

0023 1880000000-E SP   30 TON 147.98 4439.40 190.00 5700.00 163.00  4890.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (FULL DEPTH)

0024 1880000000-E SP   3,905 TON 125.58 490389.90 180.00 702900.00 140.00  546700.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT    (MILL)

0025 2286000000-N 840  1 EA  2000.00 2000.00 2500.00 2500.00 3260.00  3260.00MASNRY DRAINAGE STRUCT

0026 2364000000-N 840  1 EA  860.00 860.00 500.00 500.00 740.00  740.00FRAME W/2GRTS 840.16 STD

0027 2738000000-E SP   40 SY  70.00 2800.00 70.00 2800.00 225.00  9000.00GENERIC PAVING ITEM (SY)
6" CONCRETE DRIVEWAY

0028 2752000000-E SP   24 LF  70.00 1680.00 70.00 1680.00 240.00  5760.00GENERIC PAVING ITEM (LF)
REMOVE & REPLACE 2'-6" CURB & GUTTER

0029 2845000000-N 858  7 EA  650.00 4550.00 650.00 4550.00 800.00  5600.00ADJ METER OR VALVE BOXES

0030 3287000000-N SP   4 EA  3100.00 12400.00 3400.00 13600.00 3100.00  12400.00GR END TYPE TL-3

0031 3420000000-E SP   275 LF  18.50 5087.50 17.00 4675.00 18.50  5087.50GENERIC GUARDRAIL ITEM (LF)
REMOVE & REPLACE EXISTING     GUARDRAIL

0032 4025000000-E 901  30 SF  15.50 465.00 15.50 465.00 15.50  465.00CONTR FURN, TYPE ***SIGN
(E)



1 SECTION OF NC-130, 2 SECTIONS OF NC-179, 1 SECTION OF NC-904, AND 18 SECTIONS OF SECONDARY ROADS.

ST WOOTEN CORPORATION

WILSON,  NC

HIGHLAND PAVING COMPANY LLC BARNHILL CONTRACTING COMPANY

FAYETTEVILLE,  NC ROCKY MOUNT,  NC

FEB 05, 2018 09:06 AM BRUNSWICK 2:00 PM 2 /  3 002

2018CPT.03.03.10101,  2018CPT.03.03.20101,  45333.3.25 JAN 16 2018 C204094

TIP NO 57.081 MIW-5203Y

FED AID NO STATE FUNDED, HSIP-1115(20)

MILLING, RESURFACING, DRAINAGE, AND SHOULDER RECONSTRUCTION.

0033 4072000000-E 903  100 LF  5.15 515.00 5.15 515.00 5.15  515.00SUPPORT, 3-LB STL U-CHAN

0034 4102000000-N 904  8 EA  95.00 760.00 95.00 760.00 95.00  760.00SIGN ERECTION, TYPE E

0035 4413000000-E SP   6,432 SF  9.15 58852.80 9.15 58852.80 8.00  51456.00WORK ZONE ADV/GEN WARN SIGN

0036 4457000000-N SP  Lump Sum 22095.00 129000.00  270000.00TEMP TRAFFIC CONTROL (SP)

0037 4510000000-N 1190  40 HR  65.82 2632.80 45.00 1800.00 76.75  3070.00LAW ENFORCEMENT

0038 4685000000-E 1205  270,506 LF  0.55 148778.30 0.48 129842.88 0.48  129842.88THERMO PVT MKG LINES 4"90

0039 4686000000-E 1205  258,617 LF  0.60 155170.20 0.54 139653.18 0.54  139653.18THERMO PVT MKG LINES 4"120

0040 4695000000-E 1205  657 LF  2.00 1314.00 2.45 1609.65 2.45  1609.65THERMO PVT MKG LINES 8"90 MILS

0041 4700000000-E 1205  2,479 LF  2.50 6197.50 3.00 7437.00 3.00  7437.0012"WIDE THERMO 90 MILS

0042 4710000000-E 1205  780 LF  15.00 11700.00 5.75 4485.00 5.75  4485.0024"WIDE THERMO 120 MILS

0043 4721000000-E 1205  24 EA  110.00 2640.00 35.00 840.00 35.00  840.00THERMO PVT MKG CHARACTER 120

0044 4725000000-E 1205  232 EA  90.00 20880.00 120.00 27840.00 120.00  27840.00THERMO PVT SYMBOL 90MILS

0045 4726110000-E 1205  28 EA  125.00 3500.00 150.00 4200.00 150.00  4200.00HIP THERMO PVT SYMBOL 90 MILS

0046 4810000000-E 1205  27,330 LF  0.18 4919.40 0.30 8199.00 0.30  8199.00PAINT PVMT MARKINGS 4"

0047 4847010000-E 1205  520 LF  2.00 1040.00 24.00 12480.00 24.00  12480.00POLYUREA LINES (4", 20 MILS)

0048 4850000000-E 1205  520 LF  2.00 1040.00 14.00 7280.00 14.00  7280.00LINE REMOVAL 4" WIDE

0049 4890000000-E SP   78,760 LF  0.95 74822.00 0.92 72459.20 0.92  72459.20GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PROFILED PAVEMENT MARKING LINES
(EDGE LINES)

0050 4900000000-N 1251  1,534 EA  4.75 7286.50 3.80 5829.20 3.80  5829.20PERM RAISED PVMT MARKERS

0051 4905000000-N 1253  1,842 EA  27.95 51483.90 27.00 49734.00 27.00  49734.00SNOWPLB PVMT MRKER

0052 5255000000-N 1413 Lump Sum 8000.00 14000.00  40000.00PORTABLE LIGHTING

0053 6000000000-E 1605  1,966 LF  3.00 5898.00 2.50 4915.00 1.95  3833.70TEMPORARY SILT FENCE

0054 6009000000-E 1610  440 TON 75.00 33000.00 90.00 39600.00 113.00  49720.00EROS CONTRL STONE CL B

0055 6012000000-E 1610  440 TON 55.00 24200.00 75.00 33000.00 100.00  44000.00SEDIMENT CONTROL STONE

0056 6015000000-E 1615 17.61 ACR 1000.00 17610.00 350.00 6163.50 750.00  13207.50TEMPORARY MULCHING

0057 6018000000-E 1620  881 LB  4.00 3524.00 2.00 1762.00 3.00  2643.00SEED FOR TEMP SEEDING

0058 6021000000-E 1620 4.45 TON 1500.00 6675.00 450.00 2002.50 750.00  3337.50FERT FOR TEMP SEEDING

0059 6029000000-E SP   500 LF  3.00 1500.00 2.00 1000.00 1.90  950.00SAFETY FENCE

0060 6036000000-E 1631  140 SY  10.00 1400.00 4.00 560.00 2.50  350.00MATTING FOR EROS CONTROL

0061 6042000000-E 1632  883 LF  3.50 3090.50 3.65 3222.95 3.60  3178.801/4" HARDWARE CLOTH

0062 6071010000-E SP   330 LF  6.00 1980.00 9.50 3135.00 12.50  4125.00WATTLE

0063 6084000000-E 1660 14.86 ACR 2500.00 37150.00 2100.00 31206.00 2100.00  31206.00SEEDING AND MULCHING

0064 6090000000-E 1661  881 LB  12.00 10572.00 4.00 3524.00 7.50  6607.50SEED FOR REPAIR SEEDING

0065 6093000000-E 1661 4.45 TON 1500.00 6675.00 450.00 2002.50 1000.00  4450.00FERT FOR REPAIR SEEDING

0066 6117000000-N SP   15 EA  750.00 11250.00 500.00 7500.00 250.00  3750.00RESPONSE FOR EROS CONTROL

0067 7444000000-E 1725  960 LF  5.98 5740.80 5.98 5740.80 5.98  5740.80INDUCTIVE LOOP SAWCUT

 

    TOTAL 8446363.91 TOTAL 8937951.40 TOTAL  9570371.01CONTRACT TOTAL



1 SECTION OF NC-130, 2 SECTIONS OF NC-179, 1 SECTION OF NC-904, AND 18 SECTIONS OF SECONDARY ROADS.

   

FEB 05, 2018 09:06 AM BRUNSWICK 2:00 PM 3 /  3 002

2018CPT.03.03.10101,  2018CPT.03.03.20101,  45333.3.25 JAN 16 2018 C204094

TIP NO 57.081 MIW-5203Y

FED AID NO STATE FUNDED, HSIP-1115(20)

MILLING, RESURFACING, DRAINAGE, AND SHOULDER RECONSTRUCTION.

 

    SUB-TOTAL 8446363.91 SUB-TOTAL 8937951.40 SUB-TOTAL  9570371.01ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8446363.91   ST WOOTEN CORPORATION

     2  8937951.40   HIGHLAND PAVING COMPANY LLC

     3  9570371.01   BARNHILL CONTRACTING COMPANY



SR-1923 (BOOKER DAIRY RD) FROM SR-1003 (BUFFALO RD) TO US-301.

BRANCH CIVIL INC

ROANOKE,  VA

BARNHILL CONTRACTING
COMPANY

BMCO CONSTRUCTION, INC.

ROCKY MOUNT,  NC LUMBERTON,  NC

FEB 05, 2018 09:06 AM JOHNSTON 2:00 PM 1 /  14 003

34929.3.3 JAN 16 2018 C204060

TIP NO 2.130 MIU-3334B

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 650000.00 660000.00  655777.09MOBILIZATION

0002 0000400000-N 801 Lump Sum 100000.00 300740.00  140000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 2046045.89 1000000.00  670000.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 8000.00 8000.00 100.00 100.00 10000.00  10000.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  1 EA  2200.00 2200.00 2000.00 2000.00 1500.00  1500.00SEALING ABANDONED WELLS

0006 0022000000-E 225  19,000 CY  13.00 247000.00 5.00 95000.00 9.30  176700.00UNCLASSIFIED EXCAVATION

0007 0036000000-E 225  6,400 CY  8.00 51200.00 6.00 38400.00 8.50  54400.00UNDERCUT EXCAVATION

0008 0106000000-E 230  126,000 CY  0.01 1260.00 4.00 504000.00 9.00  1134000.00BORROW EXCAVATION

0009 0134000000-E 240  1,360 CY  11.45 15572.00 4.25 5780.00 6.50  8840.00DRAINAGE DITCH EXCAVATION

0010 0156000000-E 250  8,340 SY  10.48 87403.20 7.00 58380.00 4.00  33360.00REMOVAL OF EXT ASPHALT PVMT

0011 0192000000-N 260  20 HR  255.16 5103.20 250.00 5000.00 250.00  5000.00PROOF ROLLING

0012 0195000000-E 265  35,000 CY  0.01 350.00 6.00 210000.00 9.00  315000.00SELECT GRANULAR MATERIAL

0013 0196000000-E 270  47,300 SY  0.50 23650.00 0.50 23650.00 2.10  99330.00GEOTEXTILE SOIL STABILIZATION

0014 0318000000-E 300  1,330 TON 40.73 54170.90 26.00 34580.00 35.00  46550.00FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  4,180 SY  1.46 6102.80 0.80 3344.00 3.80  15884.00FND CONDIT GEOTEXTILE

0016 0335200000-E 305  280 LF  39.23 10984.40 32.70 9156.00 27.00  7560.0015" DRAINAGE PIPE

0017 0335300000-E 305  16 LF  48.19 771.04 41.50 664.00 31.00  496.0018" DRAINAGE PIPE

0018 0335600000-E 305  844 LF  90.22 76145.68 78.00 65832.00 69.00  58236.0036" DRAINAGE PIPE

0019 0335700000-E 305  16 LF  139.08 2225.28 120.00 1920.00 80.00  1280.0042" DRAINAGE PIPE

0020 0354000000-E 310  1,788 LF  62.80 112286.40 38.75 69285.00 44.00  78672.00***" RC PIPE CULV *****
(15", V)

0021 0354000000-E 310  236 LF  65.69 15502.84 55.20 13027.20 51.00  12036.00***" RC PIPE CULV *****
(18", V)

0022 0354000000-E 310  44 LF  106.44 4683.36 123.00 5412.00 70.00  3080.00***" RC PIPE CULV *****
(24", V)

0023 0354000000-E 310  212 LF  239.06 50680.72 103.75 21995.00 117.00  24804.00***" RC PIPE CULV *****
(36", V)

0024 0354000000-E 310  92 LF  262.40 24140.80 132.30 12171.60 148.00  13616.00***" RC PIPE CULV *****
(42", V)

0025 0366000000-E 310  860 LF  57.50 49450.00 35.60 30616.00 38.00  32680.0015" RC PIPE CULV III

0026 0372000000-E 310  148 LF  90.49 13392.52 43.30 6408.40 43.00  6364.0018" RC PIPE CULV III

0027 0378000000-E 310  1,420 LF  76.43 108530.60 48.80 69296.00 54.00  76680.0024" RC PIPE CULV III

0028 0384000000-E 310  24 LF  101.46 2435.04 86.40 2073.60 71.00  1704.0030" RC PIPE CULV III

0029 0390000000-E 310  692 LF  129.51 89620.92 79.90 55290.80 91.00  62972.0036" RC PIPE CULV III

0030 0414000000-E 310  276 LF  472.94 130531.44 201.70 55669.20 241.00  66516.0060" RC PIPE CULV III

0031 0448000000-E 310  168 LF  634.20 106545.60 310.00 52080.00 360.00  60480.00***" RCP CULV CLASS IV
(66")

0032 0448200000-E 310  1,841 LF  61.41 113055.81 40.40 74376.40 41.00  75481.0015" RCP CULV CLASS IV

0033 0448300000-E 310  1,304 LF  63.63 82973.52 45.00 58680.00 46.00  59984.0018" RCP CULV CLASS IV

0034 0448400000-E 310  1,260 LF  91.47 115252.20 52.70 66402.00 60.00  75600.0024" RCP CULV CLASS IV

0035 0448500000-E 310  192 LF  135.68 26050.56 102.70 19718.40 80.00  15360.0030" RCP CULV CLASS IV

0036 0448600000-E 310  392 LF  172.66 67682.72 90.10 35319.20 105.00  41160.0036" RCP CULV CLASS IV
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0037 0582000000-E 310  61 LF  45.36 2766.96 61.00 3721.00 40.00  2440.0015" CS PIPE CULV 0.064"

0038 0636000000-E 310  2 EA  268.34 536.68 317.00 634.00 300.00  600.00**" CS ELBOW *****" THICK
(15", 0.064")

0039 0995000000-E 340  1,886 LF  45.53 85869.58 12.00 22632.00 20.00  37720.00PIPE REMOVAL

0040 1011000000-N 500 Lump Sum 198344.35 1025000.00  300000.00FINE GRADING

0041 1099500000-E 505  3,100 CY  8.41 26071.00 5.00 15500.00 11.00  34100.00SHALLOW UNDERCUT

0042 1099700000-E 505  7,000 TON 32.23 225610.00 22.00 154000.00 28.00  196000.00CLASS IV SUBGRD STABILIZATION

0043 1111000000-E SP   250 TON 42.86 10715.00 24.00 6000.00 31.00  7750.00CLASS IV AGGREGATE STABILIZATION

0044 1121000000-E 520  24,300 TON 21.00 510300.00 26.05 633015.00 28.00  680400.00AGGREGATE BASE COURSE

0045 1220000000-E 545  1,000 TON 34.75 34750.00 50.00 50000.00 35.00  35000.00INCIDENTAL STONE BASE

0046 1275000000-E 600  24,357 GAL 3.70 90120.90 3.70 90120.90 4.00  97428.00PRIME COAT

0047 1297000000-E 607  13,970 SY  1.89 26403.30 2.25 31432.50 3.80  53086.00MILL ASP PVMT *****" DTH
(1-1/2")

0048 1297000000-E 607  5,250 SY  3.53 18532.50 3.80 19950.00 7.10  37275.00MILL ASP PVMT *****" DTH
(3")

0049 1330000000-E 607  4,860 SY  5.81 28236.60 6.50 31590.00 11.00  53460.00INCIDENTAL MILLING

0050 1489000000-E 610  18,090 TON 53.00 958770.00 53.00 958770.00 53.00  958770.00ASP CONC BASE CRS B25.0B

0051 1498000000-E 610  18,880 TON 54.00 1019520.00 54.00 1019520.00 54.00  1019520.00ASP CONC INTR CRS I19.0B

0052 1519000000-E 610  16,570 TON 54.00 894780.00 54.00 894780.00 54.00  894780.00ASP CONC SURF CRS S9.5B

0053 1575000000-E 620  2,700 TON 355.00 958500.00 355.00 958500.00 355.00  958500.00ASP FOR PLANT MIX

0054 1693000000-E 654  570 TON 306.63 174779.10 110.00 62700.00 150.00  85500.00ASPH PLT MIX PVMT REPAIR

0055 2000000000-N 806  78 EA  250.00 19500.00 265.00 20670.00 250.00  19500.00RIGHT-OF-WAY MARKERS

0056 2022000000-E 815  1,344 CY  0.01 13.44 25.00 33600.00 25.00  33600.00SUBDRAIN EXCAVATION

0057 2033000000-E 815  672 CY  0.01 6.72 45.00 30240.00 45.00  30240.00SUBDRAIN FINE AGGREGATE

0058 2044000000-E 815  4,000 LF  0.01 40.00 12.00 48000.00 13.00  52000.006" PERF SUBDRN PIPE

0059 2070000000-N 815  8 EA  0.01 0.08 350.00 2800.00 350.00  2800.00SUBDRN PIPE OUTLET

0060 2077000000-E 815  48 LF  0.01 0.48 30.00 1440.00 30.00  1440.006" OUTLET PIPE

0061 2209000000-E 838  9 CY  1592.65 14333.85 700.00 6300.00 1200.00  10800.00ENDWALLS

0062 2220000000-E 838 11.9 CY  2391.03 28453.26 1100.00 13090.00 1450.00  17255.00REINFORCED ENDWALLS

0063 2286000000-N 840  131 EA  3004.68 393613.08 1900.00 248900.00 1750.00  229250.00MASNRY DRAINAGE STRUCT

0064 2297000000-E 840 22.093 CY  614.05 13566.21 1250.00 27616.25 1100.00  24302.30MASNRY DRAINAGE STRUCT

0065 2308000000-E 840 8.6 LF  1031.87 8874.08 285.00 2451.00 450.00  3870.00MASNRY DRAINAGE STRUCT

0066 2354200000-N 840  1 EA  743.71 743.71 405.00 405.00 700.00  700.00FRAME W/GRATE 840.24 STD

0067 2364000000-N 840  13 EA  844.81 10982.53 465.00 6045.00 700.00  9100.00FRAME W/2GRTS 840.16 STD

0068 2364200000-N 840  19 EA  771.12 14651.28 415.00 7885.00 700.00  13300.00FRAME W/2GRTS 840.20 STD

0069 2365000000-N 840  5 EA  755.82 3779.10 411.00 2055.00 700.00  3500.00FRAME W/2GRTS 840.22 STD

0070 2366000000-N 840  13 EA  743.68 9667.84 405.00 5265.00 750.00  9750.00FRAME W/2GRTS 840.24 STD

0071 2367000000-N 840  1 EA  644.49 644.49 423.00 423.00 750.00  750.00FRAME W/2GRTS 840.29 STD

0072 2374000000-N 840  17 EA  925.71 15737.07 514.00 8738.00 800.00  13600.00FRAME-GRT-HD 840.03 **
(E)
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0073 2374000000-N 840  35 EA  960.09 33603.15 535.00 18725.00 800.00  28000.00FRAME-GRT-HD 840.03 **
(F)

0074 2374000000-N 840  28 EA  638.51 17878.28 535.00 14980.00 800.00  22400.00FRAME-GRT-HD 840.03 **
(G)

0075 2396000000-N 840  2 EA  638.51 1277.02 340.00 680.00 700.00  1400.00FRAME W/COVER STD 840.54

0076 2418000000-E SP   84 LF  470.65 39534.60 142.00 11928.00 700.00  58800.00FRM W/GRATES, DRIVEWY DI

0077 2451000000-N 852  9 EA  276.00 2484.00 388.00 3492.00 1500.00  13500.00CONC TRANS SECT FOR DROP INLET

0078 2538000000-E 846  3,250 LF  17.50 56875.00 23.15 75237.50 20.00  65000.00**'-**" CONCRETE CURB & GUTTER
(2'-9")

0079 2542000000-E 846  11,700 LF  14.25 166725.00 14.64 171288.00 16.50  193050.001'-6" CONC CURB & GUTTER

0080 2549000000-E 846  10,950 LF  17.25 188887.50 16.99 186040.50 19.00  208050.002'-6" CONC CURB & GUTTER

0081 2580000000-E 846  170 LF  34.50 5865.00 30.00 5100.00 36.00  6120.00CONCRETE VALLEY GUTTER

0082 2591000000-E 848  4,320 SY  33.00 142560.00 30.47 131630.40 45.00  194400.004" CONCRETE SIDEWALK

0083 2605000000-N 848  25 EA  1475.00 36875.00 1150.00 28750.00 1600.00  40000.00CONCRETE CURB RAMPS

0084 2612000000-E 848  160 SY  37.50 6000.00 42.00 6720.00 55.00  8800.006" CONCRETE DRIVEWAY

0085 2655000000-E 852  2,020 SY  34.50 69690.00 48.76 98495.20 75.00  151500.005" MONO CONC ISLDS (KEY IN)

0086 2860000000-N 859  1 EA  2741.73 2741.73 1500.00 1500.00 1500.00  1500.00CONVERT CB TO JB

0087 3030000000-E 862  500 LF  28.50 14250.00 28.50 14250.00 16.00  8000.00STL BEAM GUARDRAIL

0088 3150000000-N 862  10 EA  11.00 110.00 11.00 110.00 35.00  350.00ADDIT GUARDRAIL POSTS

0089 3210000000-N 862  2 EA  550.00 1100.00 550.00 1100.00 1000.00  2000.00GR END TYPE CAT-1

0090 3287000000-N SP   2 EA  3100.00 6200.00 3100.00 6200.00 3500.00  7000.00GR END TYPE TL-3

0091 3503000000-E 866  6,910 LF  3.25 22457.50 3.25 22457.50 4.00  27640.00WOVEN WIRE FENCE 47" FAB

0092 3509000000-E 866  450 EA  16.00 7200.00 16.00 7200.00 16.00  7200.004" TIMBER POSTS 7'-6"LONG

0093 3515000000-E 866  84 EA  30.00 2520.00 30.00 2520.00 35.00  2940.005" TIMBER POSTS 8'-0"LONG

0094 3628000000-E 876  550 TON 83.28 45804.00 62.30 34265.00 49.00  26950.00RIP RAP, CLASS I

0095 3649000000-E 876  70 TON 77.61 5432.70 61.20 4284.00 47.50  3325.00RIP RAP, CLASS B

0096 3656000000-E 876  1,290 SY  2.53 3263.70 1.20 1548.00 2.80  3612.00GEOTEXTILE FOR DRAINGE

0097 4048000000-E 902  1 CY  900.00 900.00 10.00 10.00 910.00  910.00REINF CONC FOUNDTN

0098 4060000000-E 903  174 LB  3.50 609.00 25.00 4350.00 4.00  696.00SUPPORT, BREAKAWAY STL BM

0099 4072000000-E 903  1,442 LF  8.00 11536.00 7.50 10815.00 8.10  11680.20SUPPORT, 3-LB STL U-CHAN

0100 4102000000-N 904  98 EA  55.00 5390.00 85.00 8330.00 60.00  5880.00SIGN ERECTION, TYPE E

0101 4108000000-N 904  3 EA  75.00 225.00 125.00 375.00 80.00  240.00SIGN ERECTION, TYPE F

0102 4116100000-N 904  1 EA  575.00 575.00 750.00 750.00 600.00  600.00SIGN ERECT, RELOC ** GRD MTD
(B)

0103 4116100000-N 904  2 EA  100.00 200.00 150.00 300.00 105.00  210.00SIGN ERECT, RELOC ** GRD MTD
(D)

0104 4138000000-N 907  2 EA  50.00 100.00 1.50 3.00 50.00  100.00DISPOSE SUPPORT, STL BM

0105 4155000000-N 907  33 EA  10.00 330.00 1.50 49.50 10.00  330.00DISPOSE SIGN SYST U-CHAN

0106 4192000000-N 907  2 EA  10.00 20.00 1.50 3.00 10.00  20.00DISPOSE SUPPORT, U-CHAN

0107 4400000000-E 1110  548 SF  7.45 4082.60 7.45 4082.60 10.00  5480.00WORK ZONE SIGNS (STAT)

0108 4405000000-E 1110  524 SF  8.85 4637.40 27.00 14148.00 10.00  5240.00WORK ZONE SIGNS (PORT)
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0109 4410000000-E 1110  200 SF  7.90 1580.00 14.00 2800.00 12.00  2400.00WORK ZONE SIGNS (BARR)

0110 4415000000-N 1115  1 EA  2300.00 2300.00 5090.00 5090.00 3800.00  3800.00FLASHING ARROW BOARD

0111 4430000000-N 1130  420 EA  41.00 17220.00 56.00 23520.00 48.00  20160.00DRUMS

0112 4435000000-N 1135  50 EA  16.00 800.00 20.00 1000.00 24.00  1200.00CONES

0113 4445000000-E 1145  144 LF  25.00 3600.00 30.50 4392.00 27.00  3888.00BARRICADES (TYPE III)

0114 4455000000-N 1150  240 DAY 650.00 156000.00 150.00 36000.00 280.00  67200.00FLAGGER

0115 4480000000-N 1165  1 EA  5300.00 5300.00 2200.00 2200.00 14000.00  14000.00TMA

0116 4507000000-E 1170  30 LF  84.00 2520.00 140.00 4200.00 210.00  6300.00WATER FILLED BARRIER

0117 4510000000-N 1190  40 HR  70.00 2800.00 26.00 1040.00 48.00  1920.00LAW ENFORCEMENT

0118 4516000000-N 1180  200 EA  28.00 5600.00 15.00 3000.00 38.00  7600.00SKINNY DRUM

0119 4650000000-N 1251  928 EA  4.90 4547.20 4.00 3712.00 5.00  4640.00TEMP RAISED PVMT MRKS

0120 4685000000-E 1205  21,963 LF  0.58 12738.54 0.60 13177.80 0.90  19766.70THERMO PVT MKG LINES 4"90

0121 4686000000-E 1205  16,182 LF  0.63 10194.66 0.70 11327.40 1.25  20227.50THERMO PVT MKG LINES 4"120

0122 4695000000-E 1205  2,904 LF  1.80 5227.20 2.20 6388.80 2.75  7986.00THERMO PVT MKG LINES 8"90 MILS

0123 4697000000-E 1205  1,092 LF  2.00 2184.00 2.50 2730.00 2.75  3003.00THERMO PVT MKG LINE 8"120 MILS

0124 4700000000-E 1205  777 LF  2.65 2059.05 5.00 3885.00 4.00  3108.0012"WIDE THERMO 90 MILS

0125 4710000000-E 1205  944 LF  15.00 14160.00 9.00 8496.00 10.00  9440.0024"WIDE THERMO 120 MILS

0126 4721000000-E 1205  42 EA  110.00 4620.00 100.00 4200.00 110.00  4620.00THERMO PVT MKG CHARACTER 120

0127 4725000000-E 1205  80 EA  95.00 7600.00 130.00 10400.00 245.00  19600.00THERMO PVT SYMBOL 90MILS

0128 4810000000-E 1205  140,275 LF  0.16 22444.00 0.30 42082.50 0.21  29457.75PAINT PVMT MARKINGS 4"

0129 4820000000-E 1205  700 LF  0.50 350.00 1.00 700.00 1.50  1050.00PAINT PVMT MARKINGS 8"

0130 4835000000-E 1205  1,650 LF  2.00 3300.00 4.00 6600.00 3.00  4950.00PAINT PVT MKG LINES 24"

0131 4840000000-N 1205  42 EA  55.00 2310.00 60.00 2520.00 25.00  1050.00PAINT PVT MKG CHARACTER

0132 4845000000-N 1205  110 EA  40.00 4400.00 50.00 5500.00 25.00  2750.00PAINT PVT MKG SYMBOL

0133 4850000000-E 1205  14,346 LF  0.80 11476.80 0.60 8607.60 0.50  7173.00LINE REMOVAL 4" WIDE

0134 4875000000-N 1205  4 EA  100.00 400.00 60.00 240.00 5.00  20.00REMOVAL OF SYMBL & CHARAC

0135 4900000000-N 1251  813 EA  4.90 3983.70 4.00 3252.00 5.00  4065.00PERM RAISED PVMT MARKERS

0136 4915000000-E 1264  9 EA  50.00 450.00 75.00 675.00 50.00  450.007' U-CHANNEL POSTS

0137 4955000000-N 1264  9 EA  60.00 540.00 75.00 675.00 60.00  540.00OBJECT MARKERS (END OF RD)

0138 6000000000-E 1605  21,025 LF  0.01 210.25 1.00 21025.00 3.00  63075.00TEMPORARY SILT FENCE

0139 6006000000-E 1610  860 TON 0.01 8.60 30.00 25800.00 43.00  36980.00EROS CONTRL STONE CL A

0140 6009000000-E 1610  2,300 TON 0.01 23.00 55.00 126500.00 45.00  103500.00EROS CONTRL STONE CL B

0141 6012000000-E 1610  2,670 TON 0.01 26.70 30.00 80100.00 42.50  113475.00SEDIMENT CONTROL STONE

0142 6015000000-E 1615 23.5 ACR 550.00 12925.00 650.00 15275.00 1000.00  23500.00TEMPORARY MULCHING

0143 6018000000-E 1620  1,300 LB  3.00 3900.00 2.00 2600.00 4.00  5200.00SEED FOR TEMP SEEDING

0144 6021000000-E 1620 7.5 TON 900.00 6750.00 800.00 6000.00 1500.00  11250.00FERT FOR TEMP SEEDING

0145 6024000000-E 1622  1,745 LF  5.00 8725.00 8.00 13960.00 12.00  20940.00TEMPORARY SLOPE DRAINS

0146 6029000000-E SP   3,600 LF  2.00 7200.00 2.00 7200.00 2.00  7200.00SAFETY FENCE

0147 6030000000-E 1630  7,750 CY  0.01 77.50 8.90 68975.00 4.50  34875.00SILT EXCAVATION



SR-1923 (BOOKER DAIRY RD) FROM SR-1003 (BUFFALO RD) TO US-301.

BRANCH CIVIL INC

ROANOKE,  VA

BARNHILL CONTRACTING
COMPANY

BMCO CONSTRUCTION, INC.

ROCKY MOUNT,  NC LUMBERTON,  NC

FEB 05, 2018 09:06 AM JOHNSTON 2:00 PM 5 /  14 003

34929.3.3 JAN 16 2018 C204060

TIP NO 2.130 MIU-3334B

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

0148 6036000000-E 1631  9,000 SY  1.35 12150.00 1.45 13050.00 2.00  18000.00MATTING FOR EROS CONTROL

0149 6037000000-E SP   100 SY  9.00 900.00 3.25 325.00 4.00  400.00COIR FIBER MAT

0150 6038000000-E SP   100 SY  9.00 900.00 4.00 400.00 6.00  600.00PERM SOIL REINF MAT

0151 6042000000-E 1632  6,405 LF  3.50 22417.50 3.00 19215.00 4.10  26260.501/4" HARDWARE CLOTH

0152 6043000000-E SP   170 SY  7.00 1190.00 3.50 595.00 9.00  1530.00LOW PERMEABILITY GEOTEXTILE

0153 6045000000-E SP   220 LF  82.00 18040.00 82.00 18040.00 82.00  18040.00**" TEMPORARY PIPE
(54")

0154 6069000000-E 1638  502 CY  0.01 5.02 10.00 5020.00 15.00  7530.00STILLING BASINS

0155 6071010000-E SP   2,100 LF  7.00 14700.00 6.30 13230.00 7.25  15225.00WATTLE

0156 6071012000-E SP   180 LF  9.00 1620.00 8.65 1557.00 10.00  1800.00COIR FIBER WATTLE

0157 6071020000-E SP   1,010 LB  4.00 4040.00 13.00 13130.00 9.00  9090.00POLYACRYLAMIDE (PAM)

0158 6071030000-E 1640  2,440 LF  4.00 9760.00 3.50 8540.00 6.00  14640.00COIR FIBER BAFFLE

0159 6071050000-E SP   8 EA  878.57 7028.56 895.00 7160.00 1000.00  8000.00**" SKIMMER
(1-1/2")

0160 6071050000-E SP   1 EA  1080.82 1080.82 1050.00 1050.00 1500.00  1500.00**" SKIMMER
(2")

0161 6084000000-E 1660  22 ACR 2280.00 50160.00 1600.00 35200.00 2500.00  55000.00SEEDING AND MULCHING

0162 6087000000-E 1660  11 ACR 100.00 1100.00 100.00 1100.00 250.00  2750.00MOWING

0163 6090000000-E 1661  250 LB  10.00 2500.00 5.50 1375.00 15.00  3750.00SEED FOR REPAIR SEEDING

0164 6093000000-E 1661  1 TON 1200.00 1200.00 800.00 800.00 1500.00  1500.00FERT FOR REPAIR SEEDING

0165 6096000000-E 1662  625 LB  3.25 2031.25 5.50 3437.50 5.00  3125.00SEED FOR SUPP SEEDING

0166 6108000000-E 1665 18.25 TON 725.00 13231.25 800.00 14600.00 1000.00  18250.00FERTILIZER TOPDRESSING

0167 6111000000-E SP   480 LF  7.90 3792.00 20.00 9600.00 40.00  19200.00IMPERVIOUS DIKE

0168 6114500000-N 1667  10 MHR 75.00 750.00 60.00 600.00 70.00  700.00SPECIALIZED HAND MOWING

0169 6117000000-N SP   75 EA  150.00 11250.00 270.00 20250.00 600.00  45000.00RESPONSE FOR EROS CONTROL

0170 6117500000-N SP   6 EA  411.24 2467.44 620.00 3720.00 1100.00  6600.00CONC WASHOUT STRUCTURE

0171 6123000000-E 1670 0.1 ACR 1100.00 110.00 5000.00 500.00 10000.00  1000.00REFORESTATION

0172 7048500000-E 1705  12 EA  575.00 6900.00 575.00 6900.00 575.00  6900.0016" PEDEST SIG HEAD 1 SEC W/CD

0173 7060000000-E 1705  9,069 LF  1.40 12696.60 1.40 12696.60 1.40  12696.60SIGNAL CABLE

0174 7120000000-E 1705  44 EA  650.00 28600.00 650.00 28600.00 650.00  28600.00VEHICLE SIGNAL HD (12", 3 SECT)

0175 7132000000-E 1705  14 EA  800.00 11200.00 800.00 11200.00 800.00  11200.00VEHICLE SIGNAL HD (12", 4 SECT)

0176 7144000000-E 1705  5 EA  1050.00 5250.00 1050.00 5250.00 1050.00  5250.00VEHICLE SIGNAL HD (12", 5 SECT)

0177 7264000000-E 1710  3,075 LF  3.00 9225.00 3.00 9225.00 3.00  9225.00MESSENGER CABLE (3/8")

0178 7279000000-E 1715  6,060 LF  0.53 3211.80 0.53 3211.80 0.53  3211.80TRACER WIRE

0179 7300000000-E 1715  12,845 LF  6.25 80281.25 6.25 80281.25 6.25  80281.25UNPAVED TRENCH (***********)
(1, 2")

0180 7300000000-E 1715  245 LF  8.00 1960.00 8.00 1960.00 8.00  1960.00UNPAVED TRENCH (***********)
(2, 2")

0181 7300000000-E 1715  110 LF  10.00 1100.00 10.00 1100.00 10.00  1100.00UNPAVED TRENCH (***********)
(3, 2")

0182 7301000000-E 1715  1,305 LF  16.00 20880.00 16.00 20880.00 16.00  20880.00DIRECT DRILL (***********)
(1,2")
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0183 7324000000-N 1716  47 EA  475.00 22325.00 475.00 22325.00 475.00  22325.00JUNCTION BOX (STANDARD SIZE)

0184 7348000000-N 1716  26 EA  650.00 16900.00 650.00 16900.00 650.00  16900.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0185 7372000000-N 1721  6 EA  400.00 2400.00 400.00 2400.00 400.00  2400.00GUY ASSEMBLY

0186 7408000000-E 1722  1 EA  875.00 875.00 875.00 875.00 875.00  875.001" RISER WITH WEATHERHEAD

0187 7420000000-E 1722  3 EA  575.00 1725.00 575.00 1725.00 575.00  1725.002" RISER WITH WEATHERHEAD

0188 7444000000-E 1725  5,032 LF  5.25 26418.00 5.25 26418.00 5.25  26418.00INDUCTIVE LOOP SAWCUT

0189 7456000000-E 1726  19,300 LF  1.00 19300.00 1.00 19300.00 1.00  19300.00LEAD-IN CABLE(********)
(14-2)

0190 7481000000-N SP   2 EA  1500.00 3000.00 1500.00 3000.00 1500.00  3000.00SITE SURVEY

0191 7481200000-N SP   8 EA  725.00 5800.00 725.00 5800.00 725.00  5800.00LUMINAIRE ARM FOR VIDEO SYSTEM

0192 7481240000-N SP   8 EA  4500.00 36000.00 4500.00 36000.00 4500.00  36000.00CAMERA W/O INT LOOP EMUL PROCESS

0193 7481260000-N SP   2 EA  4500.00 9000.00 4500.00 9000.00 4500.00  9000.00EXT LOOP EMULATOR PROCESS UNIT

0194 7481280000-N SP   2 EA  1150.00 2300.00 1150.00 2300.00 1150.00  2300.00RELOCATE CAMERA SENSOR UNIT

0195 7516000000-E 1730  360 LF  2.75 990.00 2.75 990.00 2.75  990.00COMMUNICATIONS CABLE (** FIBER)
(12)

0196 7516000000-E 1730  6,420 LF  2.10 13482.00 2.10 13482.00 2.10  13482.00COMMUNICATIONS CABLE (** FIBER)
(24)

0197 7540000000-N 1731  5 EA  1130.00 5650.00 1130.00 5650.00 1130.00  5650.00SPLICE ENCLOSURE

0198 7552000000-N 1731  5 EA  1575.00 7875.00 1575.00 7875.00 1575.00  7875.00INTERCONNECT CENTER

0199 7566000000-N 1733  4 EA  115.00 460.00 115.00 460.00 115.00  460.00DELINEATOR MARKER

0200 7576000000-N SP   20 EA  9300.00 186000.00 9300.00 186000.00 9300.00  186000.00METAL STRAIN SIGNAL POLE

0201 7613000000-N SP   20 EA  725.00 14500.00 725.00 14500.00 725.00  14500.00SOIL TEST

0202 7614100000-E SP   140 CY  675.00 94500.00 675.00 94500.00 675.00  94500.00DRILLED PIER FOUND

0203 7636000000-N 1745  1 EA  400.00 400.00 400.00 400.00 400.00  400.00SIGN FOR SIGNALS

0204 7642200000-N 1743  12 EA  1400.00 16800.00 1400.00 16800.00 1400.00  16800.00TYPE II PED W/ FOUNDATION

0205 7684000000-N 1750  4 EA  850.00 3400.00 850.00 3400.00 850.00  3400.00SIGNAL CABINET FOUNDATION

0206 7686000000-N 1752  5 EA  400.00 2000.00 400.00 2000.00 400.00  2000.00CONDUIT ENTR INTO EXT FOUND

0207 7696000000-N 1751  4 EA  15000.00 60000.00 15000.00 60000.00 15000.00  60000.00CONTLRS WITH CBNT (**************)
(TYPE 2070E, BASE MOUNTED)

0208 7708000000-N 1751  30 EA  105.00 3150.00 105.00 3150.00 105.00  3150.00DETECTOR CARD (***********)
(TYPE 2070)

0209 7901000000-N 1753  4 EA  400.00 1600.00 400.00 1600.00 400.00  1600.00CABINET BASE EXTENDER

0210 7901010000-N 1753  1 EA  400.00 400.00 400.00 400.00 400.00  400.00CABINET BASE ADAPTER

0211 7960000000-N SP   4 EA  1500.00 6000.00 1500.00 6000.00 1500.00  6000.00METAL POLE FOUND REMVL

0212 7972000000-N SP   4 EA  550.00 2200.00 550.00 2200.00 550.00  2200.00METAL POLE REMOVAL

0213 7980000000-N SP   5 EA  5510.00 27550.00 5510.00 27550.00 5510.00  27550.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0214 7980000000-N SP   16 EA  125.00 2000.00 125.00 2000.00 125.00  2000.00GENERIC SIGNAL ITEM (EA)
JUNCTION BOX MARKER

0215 7980000000-N SP   1 EA  12000.00 12000.00 12000.00 12000.00 12000.00  12000.00GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTION SYSTEM-MULTIPLE
ZONES
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0222 0973100000-E 330  108 LF  399.00 43092.00 399.00 43092.00 460.00  49680.00**"WLD STL PIPE GRAD B IN SOIL
(36", 0.25")

0223 0973100000-E 330  76 LF  501.00 38076.00 709.00 53884.00 577.00  43852.00**"WLD STL PIPE GRAD B IN SOIL
(42", 0.25")

0224 0973300000-E 330  108 LF  709.00 76572.00 501.00 54108.00 816.00  88128.00**"WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.25")

0225 0973300000-E 330  76 LF  829.00 63004.00 829.00 63004.00 954.00  72504.00**"WLD STL PIPE GRAD B NOT IN SOIL
(42", 0.25")

CULVERT ITEMS

0216 8056000000-N 402 Lump Sum 10000.00 10000.00  65000.00REMV EXIST STR **********
(11+51.56 -DRW1-)

0217 8126000000-N 414 Lump Sum 15000.00 15000.00  25000.00CULV EXCAV @ ************
(11+51.56 -DRW1-)

0218 8126000000-N 414 Lump Sum 25000.00 25000.00  35000.00CULV EXCAV @ ************
(120+01.00 -L-)

0219 8133000000-E 414  363 TON 50.00 18150.00 50.00 18150.00 50.00  18150.00FND CONDIT MAT, BOX CULV

0220 8196000000-E 420 550.5 CY  645.00 355072.50 645.00 355072.50 665.00  366082.50CLASS A CONCRETE (CULV)

0221 8245000000-E 425  59,687 LB  1.00 59687.00 1.00 59687.00 1.10  65655.70REINF STEEL (CULVERT)

 

    TOTAL 13233085.00 TOTAL 13265515.40 TOTAL  13771318.89CONTRACT TOTAL

 

    SUB-TOTAL 12750175.50 SUB-TOTAL 12782605.90 SUB-TOTAL  13196430.69ROADWAY ITEMS

    SUB-TOTAL 482909.50 SUB-TOTAL 482909.50 SUB-TOTAL  574888.20CULVERT ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 709200.00 740000.00  755158.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 162000.00 110000.00  211304.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 2500000.00 2500000.00  1000000.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 10000.00 10000.00 5500.00 5500.00 5791.00  5791.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  1 EA  1500.00 1500.00 2500.00 2500.00 2106.00  2106.00SEALING ABANDONED WELLS

0006 0022000000-E 225  19,000 CY  14.25 270750.00 12.00 228000.00 8.85  168150.00UNCLASSIFIED EXCAVATION

0007 0036000000-E 225  6,400 CY  35.50 227200.00 16.00 102400.00 8.75  56000.00UNDERCUT EXCAVATION

0008 0106000000-E 230  126,000 CY  0.01 1260.00 3.50 441000.00 10.50  1323000.00BORROW EXCAVATION

0009 0134000000-E 240  1,360 CY  19.25 26180.00 7.50 10200.00 7.70  10472.00DRAINAGE DITCH EXCAVATION

0010 0156000000-E 250  8,340 SY  4.25 35445.00 8.25 68805.00 2.90  24186.00REMOVAL OF EXT ASPHALT PVMT

0011 0192000000-N 260  20 HR  310.00 6200.00 240.00 4800.00 219.00  4380.00PROOF ROLLING

0012 0195000000-E 265  35,000 CY  0.01 350.00 7.00 245000.00 10.20  357000.00SELECT GRANULAR MATERIAL

0013 0196000000-E 270  47,300 SY  2.11 99803.00 2.35 111155.00 2.10  99330.00GEOTEXTILE SOIL STABILIZATION

0014 0318000000-E 300  1,330 TON 30.00 39900.00 40.00 53200.00 26.00  34580.00FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  4,180 SY  4.00 16720.00 2.75 11495.00 2.65  11077.00FND CONDIT GEOTEXTILE

0016 0335200000-E 305  280 LF  40.60 11368.00 57.00 15960.00 27.40  7672.0015" DRAINAGE PIPE

0017 0335300000-E 305  16 LF  45.70 731.20 87.00 1392.00 31.60  505.6018" DRAINAGE PIPE

0018 0335600000-E 305  844 LF  96.50 81446.00 78.00 65832.00 71.55  60388.2036" DRAINAGE PIPE

0019 0335700000-E 305  16 LF  126.40 2022.40 130.00 2080.00 84.20  1347.2042" DRAINAGE PIPE

0020 0354000000-E 310  1,788 LF  49.00 87612.00 56.00 100128.00 45.85  81979.80***" RC PIPE CULV *****
(15", V)

0021 0354000000-E 310  236 LF  58.20 13735.20 61.00 14396.00 52.60  12413.60***" RC PIPE CULV *****
(18", V)

0022 0354000000-E 310  44 LF  112.00 4928.00 73.00 3212.00 72.70  3198.80***" RC PIPE CULV *****
(24", V)

0023 0354000000-E 310  212 LF  165.20 35022.40 140.00 29680.00 122.00  25864.00***" RC PIPE CULV *****
(36", V)

0024 0354000000-E 310  92 LF  188.14 17308.88 205.00 18860.00 155.00  14260.00***" RC PIPE CULV *****
(42", V)

0025 0366000000-E 310  860 LF  40.20 34572.00 45.00 38700.00 39.50  33970.0015" RC PIPE CULV III

0026 0372000000-E 310  148 LF  46.50 6882.00 48.00 7104.00 44.00  6512.0018" RC PIPE CULV III

0027 0378000000-E 310  1,420 LF  53.25 75615.00 54.00 76680.00 56.30  79946.0024" RC PIPE CULV III

0028 0384000000-E 310  24 LF  80.60 1934.40 82.00 1968.00 73.70  1768.8030" RC PIPE CULV III

0029 0390000000-E 310  692 LF  91.35 63214.20 98.00 67816.00 94.75  65567.0036" RC PIPE CULV III

0030 0414000000-E 310  276 LF  300.00 82800.00 220.00 60720.00 252.70  69745.2060" RC PIPE CULV III

0031 0448000000-E 310  168 LF  383.00 64344.00 345.00 57960.00 376.00  63168.00***" RCP CULV CLASS IV
(66")

0032 0448200000-E 310  1,841 LF  41.25 75941.25 46.00 84686.00 42.00  77322.0015" RCP CULV CLASS IV

0033 0448300000-E 310  1,304 LF  47.00 61288.00 53.00 69112.00 48.00  62592.0018" RCP CULV CLASS IV

0034 0448400000-E 310  1,260 LF  66.00 83160.00 69.00 86940.00 62.00  78120.0024" RCP CULV CLASS IV

0035 0448500000-E 310  192 LF  105.20 20198.40 118.00 22656.00 82.00  15744.0030" RCP CULV CLASS IV

0036 0448600000-E 310  392 LF  120.50 47236.00 105.00 41160.00 107.00  41944.0036" RCP CULV CLASS IV
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0037 0582000000-E 310  61 LF  45.46 2773.06 56.00 3416.00 39.50  2409.5015" CS PIPE CULV 0.064"

0038 0636000000-E 310  2 EA  386.00 772.00 340.00 680.00 305.00  610.00**" CS ELBOW *****" THICK
(15", 0.064")

0039 0995000000-E 340  1,886 LF  18.00 33948.00 36.00 67896.00 21.00  39606.00PIPE REMOVAL

0040 1011000000-N 500 Lump Sum 450000.00 813890.50  838742.00FINE GRADING

0041 1099500000-E 505  3,100 CY  20.00 62000.00 17.00 52700.00 9.00  27900.00SHALLOW UNDERCUT

0042 1099700000-E 505  7,000 TON 24.00 168000.00 20.00 140000.00 18.10  126700.00CLASS IV SUBGRD STABILIZATION

0043 1111000000-E SP   250 TON 36.00 9000.00 25.00 6250.00 24.50  6125.00CLASS IV AGGREGATE STABILIZATION

0044 1121000000-E 520  24,300 TON 30.00 729000.00 22.00 534600.00 21.90  532170.00AGGREGATE BASE COURSE

0045 1220000000-E 545  1,000 TON 25.00 25000.00 37.00 37000.00 24.50  24500.00INCIDENTAL STONE BASE

0046 1275000000-E 600  24,357 GAL 5.77 140539.89 1.00 24357.00 3.85  93774.45PRIME COAT

0047 1297000000-E 607  13,970 SY  2.05 28638.50 2.30 32131.00 3.30  46101.00MILL ASP PVMT *****" DTH
(1-1/2")

0048 1297000000-E 607  5,250 SY  3.85 20212.50 4.20 22050.00 4.00  21000.00MILL ASP PVMT *****" DTH
(3")

0049 1330000000-E 607  4,860 SY  5.75 27945.00 9.00 43740.00 17.00  82620.00INCIDENTAL MILLING

0050 1489000000-E 610  18,090 TON 57.60 1041984.00 54.00 976860.00 55.80  1009422.00ASP CONC BASE CRS B25.0B

0051 1498000000-E 610  18,880 TON 52.70 994976.00 50.00 944000.00 56.85  1073328.00ASP CONC INTR CRS I19.0B

0052 1519000000-E 610  16,570 TON 56.95 943661.50 46.00 762220.00 56.85  942004.50ASP CONC SURF CRS S9.5B

0053 1575000000-E 620  2,700 TON 313.75 847125.00 400.00 1080000.00 374.00  1009800.00ASP FOR PLANT MIX

0054 1693000000-E 654  570 TON 195.50 111435.00 140.00 79800.00 254.00  144780.00ASPH PLT MIX PVMT REPAIR

0055 2000000000-N 806  78 EA  250.00 19500.00 265.00 20670.00 181.00  14118.00RIGHT-OF-WAY MARKERS

0056 2022000000-E 815  1,344 CY  25.00 33600.00 25.00 33600.00 26.30  35347.20SUBDRAIN EXCAVATION

0057 2033000000-E 815  672 CY  45.00 30240.00 45.00 30240.00 47.40  31852.80SUBDRAIN FINE AGGREGATE

0058 2044000000-E 815  4,000 LF  12.00 48000.00 12.00 48000.00 12.65  50600.006" PERF SUBDRN PIPE

0059 2070000000-N 815  8 EA  350.00 2800.00 400.00 3200.00 368.50  2948.00SUBDRN PIPE OUTLET

0060 2077000000-E 815  48 LF  30.00 1440.00 30.00 1440.00 31.65  1519.206" OUTLET PIPE

0061 2209000000-E 838  9 CY  1005.00 9045.00 1500.00 13500.00 848.00  7632.00ENDWALLS

0062 2220000000-E 838 11.9 CY  1155.00 13744.50 1900.00 22610.00 1185.00  14101.50REINFORCED ENDWALLS

0063 2286000000-N 840  131 EA  1720.00 225320.00 2200.00 288200.00 1421.50  186216.50MASNRY DRAINAGE STRUCT

0064 2297000000-E 840 22.093 CY  1900.00 41976.70 2300.00 50813.90 1263.00  27903.46MASNRY DRAINAGE STRUCT

0065 2308000000-E 840 8.6 LF  306.50 2635.90 125.00 1075.00 263.00  2261.80MASNRY DRAINAGE STRUCT

0066 2354200000-N 840  1 EA  475.00 475.00 460.00 460.00 379.00  379.00FRAME W/GRATE 840.24 STD

0067 2364000000-N 840  13 EA  575.00 7475.00 1050.00 13650.00 632.00  8216.00FRAME W/2GRTS 840.16 STD

0068 2364200000-N 840  19 EA  585.00 11115.00 1000.00 19000.00 579.00  11001.00FRAME W/2GRTS 840.20 STD

0069 2365000000-N 840  5 EA  585.00 2925.00 990.00 4950.00 877.00  4385.00FRAME W/2GRTS 840.22 STD

0070 2366000000-N 840  13 EA  595.00 7735.00 980.00 12740.00 884.00  11492.00FRAME W/2GRTS 840.24 STD

0071 2367000000-N 840  1 EA  586.00 586.00 990.00 990.00 642.00  642.00FRAME W/2GRTS 840.29 STD

0072 2374000000-N 840  17 EA  590.00 10030.00 740.00 12580.00 684.00  11628.00FRAME-GRT-HD 840.03 **
(E)
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0073 2374000000-N 840  35 EA  610.00 21350.00 740.00 25900.00 706.00  24710.00FRAME-GRT-HD 840.03 **
(F)

0074 2374000000-N 840  28 EA  610.00 17080.00 760.00 21280.00 705.00  19740.00FRAME-GRT-HD 840.03 **
(G)

0075 2396000000-N 840  2 EA  430.00 860.00 560.00 1120.00 448.00  896.00FRAME W/COVER STD 840.54

0076 2418000000-E SP   84 LF  191.00 16044.00 180.00 15120.00 500.00  42000.00FRM W/GRATES, DRIVEWY DI

0077 2451000000-N 852  9 EA  2520.00 22680.00 675.00 6075.00 1504.00  13536.00CONC TRANS SECT FOR DROP INLET

0078 2538000000-E 846  3,250 LF  23.50 76375.00 16.00 52000.00 27.50  89375.00**'-**" CONCRETE CURB & GUTTER
(2'-9")

0079 2542000000-E 846  11,700 LF  17.00 198900.00 12.50 146250.00 21.20  248040.001'-6" CONC CURB & GUTTER

0080 2549000000-E 846  10,950 LF  23.00 251850.00 14.50 158775.00 23.40  256230.002'-6" CONC CURB & GUTTER

0081 2580000000-E 846  170 LF  36.00 6120.00 26.00 4420.00 66.00  11220.00CONCRETE VALLEY GUTTER

0082 2591000000-E 848  4,320 SY  33.00 142560.00 30.00 129600.00 60.00  259200.004" CONCRETE SIDEWALK

0083 2605000000-N 848  25 EA  1150.00 28750.00 1900.00 47500.00 1369.00  34225.00CONCRETE CURB RAMPS

0084 2612000000-E 848  160 SY  115.00 18400.00 48.00 7680.00 124.00  19840.006" CONCRETE DRIVEWAY

0085 2655000000-E 852  2,020 SY  52.00 105040.00 57.00 115140.00 67.50  136350.005" MONO CONC ISLDS (KEY IN)

0086 2860000000-N 859  1 EA  1400.00 1400.00 1250.00 1250.00 1053.00  1053.00CONVERT CB TO JB

0087 3030000000-E 862  500 LF  16.00 8000.00 28.50 14250.00 30.00  15000.00STL BEAM GUARDRAIL

0088 3150000000-N 862  10 EA  50.00 500.00 11.00 110.00 11.60  116.00ADDIT GUARDRAIL POSTS

0089 3210000000-N 862  2 EA  700.00 1400.00 550.00 1100.00 579.00  1158.00GR END TYPE CAT-1

0090 3287000000-N SP   2 EA  3000.00 6000.00 3100.00 6200.00 3264.00  6528.00GR END TYPE TL-3

0091 3503000000-E 866  6,910 LF  3.25 22457.50 3.25 22457.50 3.45  23839.50WOVEN WIRE FENCE 47" FAB

0092 3509000000-E 866  450 EA  16.00 7200.00 16.00 7200.00 16.90  7605.004" TIMBER POSTS 7'-6"LONG

0093 3515000000-E 866  84 EA  30.00 2520.00 30.00 2520.00 31.60  2654.405" TIMBER POSTS 8'-0"LONG

0094 3628000000-E 876  550 TON 52.00 28600.00 54.00 29700.00 49.00  26950.00RIP RAP, CLASS I

0095 3649000000-E 876  70 TON 51.75 3622.50 85.00 5950.00 65.00  4550.00RIP RAP, CLASS B

0096 3656000000-E 876  1,290 SY  4.30 5547.00 2.50 3225.00 3.00  3870.00GEOTEXTILE FOR DRAINGE

0097 4048000000-E 902  1 CY  10.00 10.00 1300.00 1300.00 11.00  11.00REINF CONC FOUNDTN

0098 4060000000-E 903  174 LB  25.00 4350.00 4.50 783.00 27.00  4698.00SUPPORT, BREAKAWAY STL BM

0099 4072000000-E 903  1,442 LF  7.50 10815.00 7.00 10094.00 8.00  11536.00SUPPORT, 3-LB STL U-CHAN

0100 4102000000-N 904  98 EA  85.00 8330.00 130.00 12740.00 90.00  8820.00SIGN ERECTION, TYPE E

0101 4108000000-N 904  3 EA  125.00 375.00 120.00 360.00 132.00  396.00SIGN ERECTION, TYPE F

0102 4116100000-N 904  1 EA  750.00 750.00 250.00 250.00 790.00  790.00SIGN ERECT, RELOC ** GRD MTD
(B)

0103 4116100000-N 904  2 EA  150.00 300.00 130.00 260.00 158.00  316.00SIGN ERECT, RELOC ** GRD MTD
(D)

0104 4138000000-N 907  2 EA  1.50 3.00 1000.00 2000.00 1.60  3.20DISPOSE SUPPORT, STL BM

0105 4155000000-N 907  33 EA  1.50 49.50 20.00 660.00 1.60  52.80DISPOSE SIGN SYST U-CHAN

0106 4192000000-N 907  2 EA  1.50 3.00 15.00 30.00 1.60  3.20DISPOSE SUPPORT, U-CHAN

0107 4400000000-E 1110  548 SF  7.95 4356.60 8.00 4384.00 12.00  6576.00WORK ZONE SIGNS (STAT)

0108 4405000000-E 1110  524 SF  27.00 14148.00 20.00 10480.00 21.00  11004.00WORK ZONE SIGNS (PORT)
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0109 4410000000-E 1110  200 SF  8.43 1686.00 8.00 1600.00 12.00  2400.00WORK ZONE SIGNS (BARR)

0110 4415000000-N 1115  1 EA  6400.00 6400.00 5000.00 5000.00 4011.00  4011.00FLASHING ARROW BOARD

0111 4430000000-N 1130  420 EA  78.50 32970.00 40.00 16800.00 60.00  25200.00DRUMS

0112 4435000000-N 1135  50 EA  10.00 500.00 20.00 1000.00 46.00  2300.00CONES

0113 4445000000-E 1145  144 LF  26.69 3843.36 25.00 3600.00 46.00  6624.00BARRICADES (TYPE III)

0114 4455000000-N 1150  240 DAY 243.50 58440.00 475.00 114000.00 263.00  63120.00FLAGGER

0115 4480000000-N 1165  1 EA  5100.00 5100.00 2500.00 2500.00 14311.00  14311.00TMA

0116 4507000000-E 1170  30 LF  84.00 2520.00 110.00 3300.00 110.00  3300.00WATER FILLED BARRIER

0117 4510000000-N 1190  40 HR  60.00 2400.00 60.00 2400.00 59.00  2360.00LAW ENFORCEMENT

0118 4516000000-N 1180  200 EA  20.00 4000.00 35.00 7000.00 69.00  13800.00SKINNY DRUM

0119 4650000000-N 1251  928 EA  4.90 4547.20 5.00 4640.00 5.30  4918.40TEMP RAISED PVMT MRKS

0120 4685000000-E 1205  21,963 LF  0.58 12738.54 0.90 19766.70 1.00  21963.00THERMO PVT MKG LINES 4"90

0121 4686000000-E 1205  16,182 LF  0.63 10194.66 1.25 20227.50 1.30  21036.60THERMO PVT MKG LINES 4"120

0122 4695000000-E 1205  2,904 LF  1.80 5227.20 2.75 7986.00 2.90  8421.60THERMO PVT MKG LINES 8"90 MILS

0123 4697000000-E 1205  1,092 LF  2.00 2184.00 2.75 3003.00 2.90  3166.80THERMO PVT MKG LINE 8"120 MILS

0124 4700000000-E 1205  777 LF  2.65 2059.05 4.00 3108.00 4.20  3263.4012"WIDE THERMO 90 MILS

0125 4710000000-E 1205  944 LF  15.00 14160.00 10.00 9440.00 10.50  9912.0024"WIDE THERMO 120 MILS

0126 4721000000-E 1205  42 EA  110.00 4620.00 110.00 4620.00 116.00  4872.00THERMO PVT MKG CHARACTER 120

0127 4725000000-E 1205  80 EA  95.00 7600.00 245.00 19600.00 258.00  20640.00THERMO PVT SYMBOL 90MILS

0128 4810000000-E 1205  140,275 LF  0.16 22444.00 0.21 29457.75 0.25  35068.75PAINT PVMT MARKINGS 4"

0129 4820000000-E 1205  700 LF  0.50 350.00 1.50 1050.00 1.60  1120.00PAINT PVMT MARKINGS 8"

0130 4835000000-E 1205  1,650 LF  2.00 3300.00 3.00 4950.00 3.20  5280.00PAINT PVT MKG LINES 24"

0131 4840000000-N 1205  42 EA  55.00 2310.00 25.00 1050.00 26.30  1104.60PAINT PVT MKG CHARACTER

0132 4845000000-N 1205  110 EA  40.00 4400.00 25.00 2750.00 26.30  2893.00PAINT PVT MKG SYMBOL

0133 4850000000-E 1205  14,346 LF  0.80 11476.80 0.50 7173.00 0.55  7890.30LINE REMOVAL 4" WIDE

0134 4875000000-N 1205  4 EA  100.00 400.00 50.00 200.00 53.00  212.00REMOVAL OF SYMBL & CHARAC

0135 4900000000-N 1251  813 EA  4.90 3983.70 5.00 4065.00 5.30  4308.90PERM RAISED PVMT MARKERS

0136 4915000000-E 1264  9 EA  75.00 675.00 55.00 495.00 79.00  711.007' U-CHANNEL POSTS

0137 4955000000-N 1264  9 EA  75.00 675.00 100.00 900.00 79.00  711.00OBJECT MARKERS (END OF RD)

0138 6000000000-E 1605  21,025 LF  1.60 33640.00 2.00 42050.00 2.15  45203.75TEMPORARY SILT FENCE

0139 6006000000-E 1610  860 TON 51.50 44290.00 40.00 34400.00 45.00  38700.00EROS CONTRL STONE CL A

0140 6009000000-E 1610  2,300 TON 51.25 117875.00 22.00 50600.00 44.00  101200.00EROS CONTRL STONE CL B

0141 6012000000-E 1610  2,670 TON 4.50 12015.00 19.00 50730.00 39.00  104130.00SEDIMENT CONTROL STONE

0142 6015000000-E 1615 23.5 ACR 560.00 13160.00 800.00 18800.00 842.00  19787.00TEMPORARY MULCHING

0143 6018000000-E 1620  1,300 LB  1.50 1950.00 4.00 5200.00 4.25  5525.00SEED FOR TEMP SEEDING

0144 6021000000-E 1620 7.5 TON 1000.00 7500.00 700.00 5250.00 948.00  7110.00FERT FOR TEMP SEEDING

0145 6024000000-E 1622  1,745 LF  2.00 3490.00 12.00 20940.00 13.00  22685.00TEMPORARY SLOPE DRAINS

0146 6029000000-E SP   3,600 LF  1.20 4320.00 2.00 7200.00 2.15  7740.00SAFETY FENCE

0147 6030000000-E 1630  7,750 CY  1.50 11625.00 5.00 38750.00 1.00  7750.00SILT EXCAVATION
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0148 6036000000-E 1631  9,000 SY  1.40 12600.00 1.50 13500.00 1.50  13500.00MATTING FOR EROS CONTROL

0149 6037000000-E SP   100 SY  3.00 300.00 10.00 1000.00 9.50  950.00COIR FIBER MAT

0150 6038000000-E SP   100 SY  4.00 400.00 11.00 1100.00 9.50  950.00PERM SOIL REINF MAT

0151 6042000000-E 1632  6,405 LF  2.00 12810.00 3.50 22417.50 3.65  23378.251/4" HARDWARE CLOTH

0152 6043000000-E SP   170 SY  4.00 680.00 10.00 1700.00 6.15  1045.50LOW PERMEABILITY GEOTEXTILE

0153 6045000000-E SP   220 LF  82.00 18040.00 95.00 20900.00 90.00  19800.00**" TEMPORARY PIPE
(54")

0154 6069000000-E 1638  502 CY  10.00 5020.00 10.00 5020.00 11.00  5522.00STILLING BASINS

0155 6071010000-E SP   2,100 LF  1.35 2835.00 8.50 17850.00 7.40  15540.00WATTLE

0156 6071012000-E SP   180 LF  6.50 1170.00 9.25 1665.00 9.50  1710.00COIR FIBER WATTLE

0157 6071020000-E SP   1,010 LB  0.20 202.00 3.00 3030.00 4.20  4242.00POLYACRYLAMIDE (PAM)

0158 6071030000-E 1640  2,440 LF  0.70 1708.00 4.00 9760.00 4.20  10248.00COIR FIBER BAFFLE

0159 6071050000-E SP   8 EA  2600.00 20800.00 1700.00 13600.00 739.00  5912.00**" SKIMMER
(1-1/2")

0160 6071050000-E SP   1 EA  3800.00 3800.00 1900.00 1900.00 1011.00  1011.00**" SKIMMER
(2")

0161 6084000000-E 1660  22 ACR 1700.00 37400.00 1900.00 41800.00 2001.00  44022.00SEEDING AND MULCHING

0162 6087000000-E 1660  11 ACR 100.00 1100.00 200.00 2200.00 211.00  2321.00MOWING

0163 6090000000-E 1661  250 LB  6.50 1625.00 5.00 1250.00 5.30  1325.00SEED FOR REPAIR SEEDING

0164 6093000000-E 1661  1 TON 700.00 700.00 700.00 700.00 737.00  737.00FERT FOR REPAIR SEEDING

0165 6096000000-E 1662  625 LB  6.50 4062.50 3.00 1875.00 3.20  2000.00SEED FOR SUPP SEEDING

0166 6108000000-E 1665 18.25 TON 1000.00 18250.00 400.00 7300.00 842.00  15366.50FERTILIZER TOPDRESSING

0167 6111000000-E SP   480 LF  20.00 9600.00 22.00 10560.00 22.00  10560.00IMPERVIOUS DIKE

0168 6114500000-N 1667  10 MHR 20.00 200.00 200.00 2000.00 158.00  1580.00SPECIALIZED HAND MOWING

0169 6117000000-N SP   75 EA  200.00 15000.00 10.00 750.00 158.00  11850.00RESPONSE FOR EROS CONTROL

0170 6117500000-N SP   6 EA  3300.00 19800.00 1500.00 9000.00 3421.00  20526.00CONC WASHOUT STRUCTURE

0171 6123000000-E 1670 0.1 ACR 15000.00 1500.00 2500.00 250.00 1264.00  126.40REFORESTATION

0172 7048500000-E 1705  12 EA  575.00 6900.00 575.00 6900.00 605.00  7260.0016" PEDEST SIG HEAD 1 SEC W/CD

0173 7060000000-E 1705  9,069 LF  1.40 12696.60 1.40 12696.60 1.50  13603.50SIGNAL CABLE

0174 7120000000-E 1705  44 EA  650.00 28600.00 650.00 28600.00 684.00  30096.00VEHICLE SIGNAL HD (12", 3 SECT)

0175 7132000000-E 1705  14 EA  800.00 11200.00 800.00 11200.00 842.00  11788.00VEHICLE SIGNAL HD (12", 4 SECT)

0176 7144000000-E 1705  5 EA  1050.00 5250.00 1050.00 5250.00 1106.00  5530.00VEHICLE SIGNAL HD (12", 5 SECT)

0177 7264000000-E 1710  3,075 LF  3.00 9225.00 3.00 9225.00 3.20  9840.00MESSENGER CABLE (3/8")

0178 7279000000-E 1715  6,060 LF  0.53 3211.80 0.53 3211.80 0.60  3636.00TRACER WIRE

0179 7300000000-E 1715  12,845 LF  6.25 80281.25 6.25 80281.25 6.60  84777.00UNPAVED TRENCH (***********)
(1, 2")

0180 7300000000-E 1715  245 LF  8.00 1960.00 8.00 1960.00 8.45  2070.25UNPAVED TRENCH (***********)
(2, 2")

0181 7300000000-E 1715  110 LF  10.00 1100.00 10.00 1100.00 10.55  1160.50UNPAVED TRENCH (***********)
(3, 2")

0182 7301000000-E 1715  1,305 LF  16.00 20880.00 16.00 20880.00 16.80  21924.00DIRECT DRILL (***********)
(1,2")
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0183 7324000000-N 1716  47 EA  475.00 22325.00 475.00 22325.00 500.00  23500.00JUNCTION BOX (STANDARD SIZE)

0184 7348000000-N 1716  26 EA  650.00 16900.00 650.00 16900.00 684.00  17784.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0185 7372000000-N 1721  6 EA  400.00 2400.00 400.00 2400.00 421.00  2526.00GUY ASSEMBLY

0186 7408000000-E 1722  1 EA  875.00 875.00 875.00 875.00 921.00  921.001" RISER WITH WEATHERHEAD

0187 7420000000-E 1722  3 EA  575.00 1725.00 575.00 1725.00 605.00  1815.002" RISER WITH WEATHERHEAD

0188 7444000000-E 1725  5,032 LF  5.25 26418.00 5.25 26418.00 5.55  27927.60INDUCTIVE LOOP SAWCUT

0189 7456000000-E 1726  19,300 LF  1.00 19300.00 1.00 19300.00 1.10  21230.00LEAD-IN CABLE(********)
(14-2)

0190 7481000000-N SP   2 EA  1500.00 3000.00 1500.00 3000.00 1579.00  3158.00SITE SURVEY

0191 7481200000-N SP   8 EA  725.00 5800.00 725.00 5800.00 764.00  6112.00LUMINAIRE ARM FOR VIDEO SYSTEM

0192 7481240000-N SP   8 EA  4500.00 36000.00 4500.00 36000.00 4738.00  37904.00CAMERA W/O INT LOOP EMUL PROCESS

0193 7481260000-N SP   2 EA  4500.00 9000.00 4500.00 9000.00 4738.00  9476.00EXT LOOP EMULATOR PROCESS UNIT

0194 7481280000-N SP   2 EA  1150.00 2300.00 1150.00 2300.00 1211.00  2422.00RELOCATE CAMERA SENSOR UNIT

0195 7516000000-E 1730  360 LF  2.75 990.00 2.75 990.00 2.90  1044.00COMMUNICATIONS CABLE (** FIBER)
(12)

0196 7516000000-E 1730  6,420 LF  2.10 13482.00 2.10 13482.00 2.20  14124.00COMMUNICATIONS CABLE (** FIBER)
(24)

0197 7540000000-N 1731  5 EA  1130.00 5650.00 1130.00 5650.00 1190.00  5950.00SPLICE ENCLOSURE

0198 7552000000-N 1731  5 EA  1575.00 7875.00 1575.00 7875.00 1658.00  8290.00INTERCONNECT CENTER

0199 7566000000-N 1733  4 EA  115.00 460.00 115.00 460.00 121.00  484.00DELINEATOR MARKER

0200 7576000000-N SP   20 EA  9300.00 186000.00 9300.00 186000.00 9792.00  195840.00METAL STRAIN SIGNAL POLE

0201 7613000000-N SP   20 EA  725.00 14500.00 725.00 14500.00 763.00  15260.00SOIL TEST

0202 7614100000-E SP   140 CY  675.00 94500.00 675.00 94500.00 711.00  99540.00DRILLED PIER FOUND

0203 7636000000-N 1745  1 EA  400.00 400.00 400.00 400.00 421.00  421.00SIGN FOR SIGNALS

0204 7642200000-N 1743  12 EA  1400.00 16800.00 1400.00 16800.00 1474.00  17688.00TYPE II PED W/ FOUNDATION

0205 7684000000-N 1750  4 EA  850.00 3400.00 850.00 3400.00 895.00  3580.00SIGNAL CABINET FOUNDATION

0206 7686000000-N 1752  5 EA  400.00 2000.00 400.00 2000.00 421.00  2105.00CONDUIT ENTR INTO EXT FOUND

0207 7696000000-N 1751  4 EA  15000.00 60000.00 15000.00 60000.00 15794.00  63176.00CONTLRS WITH CBNT (**************)
(TYPE 2070E, BASE MOUNTED)

0208 7708000000-N 1751  30 EA  105.00 3150.00 105.00 3150.00 111.00  3330.00DETECTOR CARD (***********)
(TYPE 2070)

0209 7901000000-N 1753  4 EA  400.00 1600.00 400.00 1600.00 421.00  1684.00CABINET BASE EXTENDER

0210 7901010000-N 1753  1 EA  400.00 400.00 400.00 400.00 421.00  421.00CABINET BASE ADAPTER

0211 7960000000-N SP   4 EA  1500.00 6000.00 1500.00 6000.00 1579.00  6316.00METAL POLE FOUND REMVL

0212 7972000000-N SP   4 EA  550.00 2200.00 550.00 2200.00 579.00  2316.00METAL POLE REMOVAL

0213 7980000000-N SP   5 EA  5510.00 27550.00 5510.00 27550.00 5802.00  29010.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0214 7980000000-N SP   16 EA  125.00 2000.00 125.00 2000.00 132.00  2112.00GENERIC SIGNAL ITEM (EA)
JUNCTION BOX MARKER

0215 7980000000-N SP   1 EA  12000.00 12000.00 12000.00 12000.00 12635.00  12635.00GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTION SYSTEM-MULTIPLE
ZONES



SR-1923 (BOOKER DAIRY RD) FROM SR-1003 (BUFFALO RD) TO US-301.

ST WOOTEN CORPORATION

WILSON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

W C ENGLISH INCORPORATED

RALEIGH,  NC LYNCHBURG,  VA

FEB 05, 2018 09:06 AM JOHNSTON 2:00 PM 14 /  14 003

34929.3.3 JAN 16 2018 C204060

TIP NO 2.130 MIU-3334B

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

0222 0973100000-E 330  108 LF  410.00 44280.00 750.00 81000.00 484.00  52272.00**"WLD STL PIPE GRAD B IN SOIL
(36", 0.25")

0223 0973100000-E 330  76 LF  515.00 39140.00 900.00 68400.00 608.00  46208.00**"WLD STL PIPE GRAD B IN SOIL
(42", 0.25")

0224 0973300000-E 330  108 LF  1.00 108.00 1.00 108.00 859.00  92772.00**"WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.25")

0225 0973300000-E 330  76 LF  1.00 76.00 1.00 76.00 1005.00  76380.00**"WLD STL PIPE GRAD B NOT IN SOIL
(42", 0.25")

CULVERT ITEMS

0216 8056000000-N 402 Lump Sum 10000.00 20000.00  11000.00REMV EXIST STR **********
(11+51.56 -DRW1-)

0217 8126000000-N 414 Lump Sum 28600.00 40000.00  16500.00CULV EXCAV @ ************
(11+51.56 -DRW1-)

0218 8126000000-N 414 Lump Sum 49000.00 50000.00  27500.00CULV EXCAV @ ************
(120+01.00 -L-)

0219 8133000000-E 414  363 TON 50.00 18150.00 60.00 21780.00 55.00  19965.00FND CONDIT MAT, BOX CULV

0220 8196000000-E 420 550.5 CY  645.00 355072.50 690.00 379845.00 710.00  390855.00CLASS A CONCRETE (CULV)

0221 8245000000-E 425  59,687 LB  1.00 59687.00 1.00 59687.00 1.10  65655.70REINF STEEL (CULVERT)

 

    TOTAL 14183357.14 TOTAL 14844500.00 TOTAL  15103157.51CONTRACT TOTAL

 

    SUB-TOTAL 13662847.64 SUB-TOTAL 14273188.00 SUB-TOTAL  14571681.81ROADWAY ITEMS

    SUB-TOTAL 520509.50 SUB-TOTAL 571312.00 SUB-TOTAL  531475.70CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  13233085.00   BRANCH CIVIL INC

     2  13265515.40   BARNHILL CONTRACTING COMPANY

     3  13771318.89   BMCO CONSTRUCTION, INC.

     4  14183357.14   ST WOOTEN CORPORATION

     5  14844500.00   FSC II LLC DBA FRED SMITH COMPANY

     6  15103157.51   W C ENGLISH INCORPORATED



BRIDGE #20 OVER DIAL CREEK ON SR-1616.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 72000.00 73000.00  80000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 10000.00 15000.00  6200.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 12000.00 16000.00  11000.00TYPE II MODIFIED APPR **********
(14+67.00)

0004 0043000000-N 226 Lump Sum 140000.00 120000.00  120000.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 200.00  200.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  200 CY  12.00 2400.00 16.00 3200.00 12.00  2400.00UNDERCUT EXCAVATION

0007 0195000000-E 265  200 CY  34.00 6800.00 18.00 3600.00 34.00  6800.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  200 SY  4.00 800.00 2.00 400.00 3.00  600.00GEOTEXTILE SOIL STABILIZATION

0009 0220000000-E SP   3,030 TON 48.00 145440.00 42.00 127260.00 48.00  145440.00ROCK EMBANKMENTS

0010 0222000000-E SP   950 SY  3.00 2850.00 2.00 1900.00 3.00  2850.00GEOTEXTILE ROCK EMBANK

0011 0223000000-E 275  1,470 SY  28.00 41160.00 71.00 104370.00 28.00  41160.00ROCK PLATING

0012 0318000000-E 300  10 TON 34.00 340.00 50.00 500.00 34.00  340.00FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  20 SY  3.00 60.00 2.00 40.00 3.00  60.00FND CONDIT GEOTEXTILE

0014 0448200000-E 310  48 LF  58.00 2784.00 38.00 1824.00 58.00  2784.0015" RCP CULV CLASS IV

0015 1077000000-E SP   590 TON 34.00 20060.00 36.00 21240.00 34.00  20060.00#57 STONE

0016 1330000000-E 607  345 SY  20.00 6900.00 10.50 3622.50 20.00  6900.00INCIDENTAL MILLING

0017 1489000000-E 610  490 TON 65.00 31850.00 75.75 37117.50 89.50  43855.00ASP CONC BASE CRS B25.0B

0018 1498000000-E 610  510 TON 72.00 36720.00 74.50 37995.00 86.50  44115.00ASP CONC INTR CRS I19.0B

0019 1525000000-E 610  300 TON 78.00 23400.00 88.50 26550.00 76.60  22980.00ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  70 TON 420.00 29400.00 450.00 31500.00 405.00  28350.00ASP FOR PLANT MIX

0021 2000000000-N 806  7 EA  250.00 1750.00 230.00 1610.00 215.00  1505.00RIGHT-OF-WAY MARKERS

0022 2286000000-N 840  1 EA  1700.00 1700.00 1800.00 1800.00 1700.00  1700.00MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  1 EA  550.00 550.00 500.00 500.00 550.00  550.00FRAME W/2GRTS 840.29 STD

0024 2556000000-E 846  20 LF  30.00 600.00 75.00 1500.00 50.00  1000.00SHOULDER BERM GUTTER

0025 3030000000-E 862  975 LF  15.40 15015.00 15.40 15015.00 15.40  15015.00STL BEAM GUARDRAIL

0026 3045000000-E 862  50 LF  17.00 850.00 17.00 850.00 17.00  850.00SBGR SHOP CURVED

0027 3150000000-N 862  5 EA  11.00 55.00 1.00 5.00 11.00  55.00ADDIT GUARDRAIL POSTS

0028 3180000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1800.00  7200.00GR ANCHOR TYPE **********
(III SHOP CURVED)

0029 3195000000-N 862  1 EA  500.00 500.00 500.00 500.00 500.00  500.00GR END TYPE AT-1

0030 3287000000-N SP   3 EA  3100.00 9300.00 3100.00 9300.00 3100.00  9300.00GR END TYPE TL-3

0031 3360000000-E 863  1,300 LF  1.00 1300.00 1.00 1300.00 1.00  1300.00REMOVE EXISTING GUARDRAIL

0032 3642000000-E 876  480 TON 34.00 16320.00 48.00 23040.00 34.00  16320.00RIP RAP, CLASS A

0033 3649000000-E 876  505 TON 34.00 17170.00 48.00 24240.00 34.00  17170.00RIP RAP, CLASS B

0034 3656000000-E 876  365 SY  4.00 1460.00 2.00 730.00 3.00  1095.00GEOTEXTILE FOR DRAINGE

0035 4072000000-E 903  13 LF  6.00 78.00 7.00 91.00 5.52  71.76SUPPORT, 3-LB STL U-CHAN

0036 4102000000-N 904  1 EA  125.00 125.00 155.00 155.00 134.05  134.05SIGN ERECTION, TYPE E

0037 4155000000-N 907  5 EA  5.00 25.00 20.00 100.00 5.36  26.80DISPOSE SIGN SYST U-CHAN

0038 4400000000-E 1110  855 SF  8.00 6840.00 7.00 5985.00 8.42  7199.10WORK ZONE SIGNS (STAT)



BRIDGE #20 OVER DIAL CREEK ON SR-1616.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

SMITH-ROWE, LLC DANE CONSTRUCTION INC

MOUNT AIRY,  NC MOORESVILLE,  NC

FEB 05, 2018 09:06 AM DURHAM 2:00 PM 2 /  6 005

40110.3.1 JAN 16 2018 C203987

TIP NO 0.180 MIB-4943

FED AID NO BRZ-1616(10)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4410000000-E 1110  369 SF  7.00 2583.00 7.00 2583.00 7.88  2907.72WORK ZONE SIGNS (BARR)

0040 4422000000-N 1120  28 DAY 50.00 1400.00 150.00 4200.00 48.26  1351.28PORT CHANGE MSG SIGN (SHORT TERM)

0041 4430000000-N 1130  6 EA  10.00 60.00 50.00 300.00 45.04  270.24DRUMS

0042 4445000000-E 1145  240 LF  26.00 6240.00 34.00 8160.00 27.88  6691.20BARRICADES (TYPE III)

0043 4685000000-E 1205  1,900 LF  1.24 2356.00 1.24 2356.00 1.00  1900.00THERMO PVT MKG LINES 4"90

0044 4686000000-E 1205  1,900 LF  1.37 2603.00 1.37 2603.00 1.20  2280.00THERMO PVT MKG LINES 4"120

0045 4900000000-N 1251  12 EA  25.00 300.00 25.00 300.00 25.00  300.00PERM RAISED PVMT MARKERS

0046 6000000000-E 1605  1,500 LF  2.00 3000.00 3.50 5250.00 2.00  3000.00TEMPORARY SILT FENCE

0047 6006000000-E 1610  100 TON 25.00 2500.00 20.00 2000.00 30.00  3000.00EROS CONTRL STONE CL A

0048 6009000000-E 1610  235 TON 10.00 2350.00 22.00 5170.00 34.00  7990.00EROS CONTRL STONE CL B

0049 6012000000-E 1610  105 TON 25.00 2625.00 30.00 3150.00 34.00  3570.00SEDIMENT CONTROL STONE

0050 6015000000-E 1615 2.5 ACR 400.00 1000.00 700.00 1750.00 2000.00  5000.00TEMPORARY MULCHING

0051 6018000000-E 1620  200 LB  1.00 200.00 1.00 200.00 1.00  200.00SEED FOR TEMP SEEDING

0052 6021000000-E 1620  1 TON 200.00 200.00 750.00 750.00 750.00  750.00FERT FOR TEMP SEEDING

0053 6024000000-E 1622  200 LF  10.00 2000.00 16.00 3200.00 12.00  2400.00TEMPORARY SLOPE DRAINS

0054 6029000000-E SP   1,500 LF  2.00 3000.00 3.00 4500.00 2.00  3000.00SAFETY FENCE

0055 6030000000-E 1630  100 CY  3.00 300.00 2.00 200.00 8.00  800.00SILT EXCAVATION

0056 6036000000-E 1631  6,350 SY  0.50 3175.00 0.90 5715.00 2.50  15875.00MATTING FOR EROS CONTROL

0057 6037000000-E SP   250 SY  4.50 1125.00 15.00 3750.00 3.00  750.00COIR FIBER MAT

0058 6042000000-E 1632  200 LF  6.00 1200.00 2.00 400.00 4.50  900.001/4" HARDWARE CLOTH

0059 6048000000-E SP   775 SY  10.00 7750.00 33.00 25575.00 10.00  7750.00FLOAT TURBIDITY CURTAIN

0060 6071012000-E SP   350 LF  15.00 5250.00 15.00 5250.00 21.00  7350.00COIR FIBER WATTLE

0061 6071020000-E SP   65 LB  5.00 325.00 1.00 65.00 10.00  650.00POLYACRYLAMIDE (PAM)

0062 6084000000-E 1660  3 ACR 100.00 300.00 1400.00 4200.00 2750.00  8250.00SEEDING AND MULCHING

0063 6087000000-E 1660 1.5 ACR 125.00 187.50 250.00 375.00 500.00  750.00MOWING

0064 6090000000-E 1661  50 LB  4.90 245.00 1.00 50.00 1.00  50.00SEED FOR REPAIR SEEDING

0065 6093000000-E 1661 0.25 TON 1200.00 300.00 500.00 125.00 750.00  187.50FERT FOR REPAIR SEEDING

0066 6096000000-E 1662  75 LB  4.00 300.00 1.00 75.00 1.00  75.00SEED FOR SUPP SEEDING

0067 6108000000-E 1665  2 TON 300.00 600.00 500.00 1000.00 750.00  1500.00FERTILIZER TOPDRESSING

0068 6114500000-N 1667  10 MHR 35.00 350.00 75.00 750.00 75.00  750.00SPECIALIZED HAND MOWING

0069 6117000000-N SP   13 EA  50.00 650.00 1.00 13.00 50.00  650.00RESPONSE FOR EROS CONTROL

0070 6117500000-N SP   2 EA  250.00 500.00 250.00 500.00 1800.00  3600.00CONC WASHOUT STRUCTURE

0071 6123000000-E 1670 0.1 ACR 100.00 10.00 25000.00 2500.00 500.00  50.00REFORESTATION

STRUCTURE ITEMS

0072 8035000000-N 402 Lump Sum 40000.00 149097.00  25004.00REMV EXIST STR **********
(14+67.00-L-)

0073 8084000000-N 410 Lump Sum 15000.00 10000.00  50000.00FND EXCAV EB** STA*******
(1,14+67.00-L-)

0074 8105520000-E 411 46.3 LF  1000.00 46300.00 1050.00 48615.00 1500.00  69450.003'-0" DRILLD PIER IN SOIL



BRIDGE #20 OVER DIAL CREEK ON SR-1616.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

SMITH-ROWE, LLC DANE CONSTRUCTION INC

MOUNT AIRY,  NC MOORESVILLE,  NC

FEB 05, 2018 09:06 AM DURHAM 2:00 PM 3 /  6 005

40110.3.1 JAN 16 2018 C203987

TIP NO 0.180 MIB-4943

FED AID NO BRZ-1616(10)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0075 8105620000-E 411  24 LF  1000.00 24000.00 1050.00 25200.00 1500.00  36000.003'-0" DRILLD PIER NO SOIL

0076 8111200000-E 411 55.3 LF  160.00 8848.00 310.00 17143.00 206.00  11391.80PERM STL CASING FOR 3' PIER

0077 8113000000-N 411  1 EA  500.00 500.00 700.00 700.00 200.00  200.00SID INSPECTIONS

0078 8115000000-N 411  1 EA  1500.00 1500.00 1500.00 1500.00 2200.00  2200.00CSL TESTING

0079 8121000000-N 412 Lump Sum 35000.00 12000.00  90000.00UNCL STR EXCAV STA *****
(14+67.00-L-)

0080 8156000000-E SP  2,875.8 SF  16.00 46012.80 12.00 34509.60 15.50  44574.90CONCRETE WEARING SURFACE

0081 8161000000-E 420  3,298 SF  1.65 5441.70 1.50 4947.00 1.29  4254.42GROOVING BRIDGE FLOORS

0082 8182000000-E 420 86.3 CY  1500.00 129450.00 667.00 57562.10 1200.00  103560.00CLASS A CONCRETE (BRIDGE)

0083 8210000000-N 422 Lump Sum 30000.00 22600.00  18500.00BRG APPR SLAB ***********
(14+67.00-L-)

0084 8217000000-E 425  16,123 LB  2.00 32246.00 1.00 16123.00 1.75  28215.25REINF STEEL (BRIDGE)

0085 8238000000-E 425  1,223 LB  4.00 4892.00 2.50 3057.50 2.50  3057.50SPIRAL COL REINF STL BRG

0086 8505000000-E 460  170 LF  130.00 22100.00 85.00 14450.00 118.00  20060.00VERT CONC BARRIER RAIL

0087 8608000000-E 876  955 TON 52.00 49660.00 60.00 57300.00 50.25  47988.75RIP RAP II (2'-0")

0088 8622000000-E 876  1,065 SY  3.00 3195.00 2.00 2130.00 4.90  5218.50GEOTEXTILE FOR DRAINAGE

0089 8657000000-N 430 Lump Sum 4042.00 3900.00  7500.00ELASTOMERIC BEARINGS
(14+67.00-L-)

0090 8753100000-E 430  1,020 LF  250.00 255000.00 230.00 234600.00 284.47  290159.403'-0"X 2'-9" PRESTR BOX BEAM

0091 8860000000-N SP  Lump Sum 1500.00 2300.00  1080.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1475475.00 TOTAL 1533790.20 TOTAL  1620048.17CONTRACT TOTAL

 

    SUB-TOTAL 720787.50 SUB-TOTAL 816056.00 SUB-TOTAL  761633.65ROADWAY ITEMS

    SUB-TOTAL 754687.50 SUB-TOTAL 717734.20 SUB-TOTAL  858414.52STRUCTURE ITEMS



BRIDGE #20 OVER DIAL CREEK ON SR-1616.

EXTREME CONCRETE CUTTING OF
GAFFNEY LLC

GAFFNEY,  SC   

FEB 05, 2018 09:06 AM DURHAM 2:00 PM 4 /  6 005

40110.3.1 JAN 16 2018 C203987

TIP NO 0.180 MIB-4943

FED AID NO BRZ-1616(10)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 85000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 25000.00   CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 25000.00   TYPE II MODIFIED APPR **********
(14+67.00)

0004 0043000000-N 226 Lump Sum 142500.00   GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00   SUPP CLEARING & GRUBBING

0006 0057000000-E 226  200 CY  40.00 8000.00   UNDERCUT EXCAVATION

0007 0195000000-E 265  200 CY  40.00 8000.00   SELECT GRANULAR MATERIAL

0008 0196000000-E 270  200 SY  3.00 600.00   GEOTEXTILE SOIL STABILIZATION

0009 0220000000-E SP   3,030 TON 50.00 151500.00   ROCK EMBANKMENTS

0010 0222000000-E SP   950 SY  3.00 2850.00   GEOTEXTILE ROCK EMBANK

0011 0223000000-E 275  1,470 SY  70.00 102900.00   ROCK PLATING

0012 0318000000-E 300  10 TON 40.00 400.00   FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  20 SY  3.00 60.00   FND CONDIT GEOTEXTILE

0014 0448200000-E 310  48 LF  45.00 2160.00   15" RCP CULV CLASS IV

0015 1077000000-E SP   590 TON 32.00 18880.00   #57 STONE

0016 1330000000-E 607  345 SY  35.00 12075.00   INCIDENTAL MILLING

0017 1489000000-E 610  490 TON 75.00 36750.00   ASP CONC BASE CRS B25.0B

0018 1498000000-E 610  510 TON 75.00 38250.00   ASP CONC INTR CRS I19.0B

0019 1525000000-E 610  300 TON 80.00 24000.00   ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  70 TON 500.00 35000.00   ASP FOR PLANT MIX

0021 2000000000-N 806  7 EA  500.00 3500.00   RIGHT-OF-WAY MARKERS

0022 2286000000-N 840  1 EA  2500.00 2500.00   MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  1 EA  650.00 650.00   FRAME W/2GRTS 840.29 STD

0024 2556000000-E 846  20 LF  50.00 1000.00   SHOULDER BERM GUTTER

0025 3030000000-E 862  975 LF  15.40 15015.00   STL BEAM GUARDRAIL

0026 3045000000-E 862  50 LF  17.00 850.00   SBGR SHOP CURVED

0027 3150000000-N 862  5 EA  11.00 55.00   ADDIT GUARDRAIL POSTS

0028 3180000000-N SP   4 EA  1800.00 7200.00   GR ANCHOR TYPE **********
(III SHOP CURVED)

0029 3195000000-N 862  1 EA  500.00 500.00   GR END TYPE AT-1

0030 3287000000-N SP   3 EA  3100.00 9300.00   GR END TYPE TL-3

0031 3360000000-E 863  1,300 LF  1.00 1300.00   REMOVE EXISTING GUARDRAIL

0032 3642000000-E 876  480 TON 42.00 20160.00   RIP RAP, CLASS A

0033 3649000000-E 876  505 TON 42.00 21210.00   RIP RAP, CLASS B

0034 3656000000-E 876  365 SY  3.00 1095.00   GEOTEXTILE FOR DRAINGE

0035 4072000000-E 903  13 LF  15.00 195.00   SUPPORT, 3-LB STL U-CHAN

0036 4102000000-N 904  1 EA  1500.00 1500.00   SIGN ERECTION, TYPE E

0037 4155000000-N 907  5 EA  75.00 375.00   DISPOSE SIGN SYST U-CHAN

0038 4400000000-E 1110  855 SF  15.00 12825.00   WORK ZONE SIGNS (STAT)



BRIDGE #20 OVER DIAL CREEK ON SR-1616.

EXTREME CONCRETE CUTTING OF
GAFFNEY LLC

GAFFNEY,  SC   

FEB 05, 2018 09:06 AM DURHAM 2:00 PM 5 /  6 005

40110.3.1 JAN 16 2018 C203987

TIP NO 0.180 MIB-4943

FED AID NO BRZ-1616(10)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4410000000-E 1110  369 SF  15.00 5535.00   WORK ZONE SIGNS (BARR)

0040 4422000000-N 1120  28 DAY 650.00 18200.00   PORT CHANGE MSG SIGN (SHORT TERM)

0041 4430000000-N 1130  6 EA  42.00 252.00   DRUMS

0042 4445000000-E 1145  240 LF  18.00 4320.00   BARRICADES (TYPE III)

0043 4685000000-E 1205  1,900 LF  2.65 5035.00   THERMO PVT MKG LINES 4"90

0044 4686000000-E 1205  1,900 LF  2.95 5605.00   THERMO PVT MKG LINES 4"120

0045 4900000000-N 1251  12 EA  12.00 144.00   PERM RAISED PVMT MARKERS

0046 6000000000-E 1605  1,500 LF  3.00 4500.00   TEMPORARY SILT FENCE

0047 6006000000-E 1610  100 TON 32.00 3200.00   EROS CONTRL STONE CL A

0048 6009000000-E 1610  235 TON 32.00 7520.00   EROS CONTRL STONE CL B

0049 6012000000-E 1610  105 TON 32.00 3360.00   SEDIMENT CONTROL STONE

0050 6015000000-E 1615 2.5 ACR 1200.00 3000.00   TEMPORARY MULCHING

0051 6018000000-E 1620  200 LB  5.00 1000.00   SEED FOR TEMP SEEDING

0052 6021000000-E 1620  1 TON 1800.00 1800.00   FERT FOR TEMP SEEDING

0053 6024000000-E 1622  200 LF  20.00 4000.00   TEMPORARY SLOPE DRAINS

0054 6029000000-E SP   1,500 LF  4.00 6000.00   SAFETY FENCE

0055 6030000000-E 1630  100 CY  4.50 450.00   SILT EXCAVATION

0056 6036000000-E 1631  6,350 SY  2.25 14287.50   MATTING FOR EROS CONTROL

0057 6037000000-E SP   250 SY  2.00 500.00   COIR FIBER MAT

0058 6042000000-E 1632  200 LF  15.00 3000.00   1/4" HARDWARE CLOTH

0059 6048000000-E SP   775 SY  18.00 13950.00   FLOAT TURBIDITY CURTAIN

0060 6071012000-E SP   350 LF  10.00 3500.00   COIR FIBER WATTLE

0061 6071020000-E SP   65 LB  15.00 975.00   POLYACRYLAMIDE (PAM)

0062 6084000000-E 1660  3 ACR 2500.00 7500.00   SEEDING AND MULCHING

0063 6087000000-E 1660 1.5 ACR 300.00 450.00   MOWING

0064 6090000000-E 1661  50 LB  4.00 200.00   SEED FOR REPAIR SEEDING

0065 6093000000-E 1661 0.25 TON 1800.00 450.00   FERT FOR REPAIR SEEDING

0066 6096000000-E 1662  75 LB  4.00 300.00   SEED FOR SUPP SEEDING

0067 6108000000-E 1665  2 TON 1600.00 3200.00   FERTILIZER TOPDRESSING

0068 6114500000-N 1667  10 MHR 45.00 450.00   SPECIALIZED HAND MOWING

0069 6117000000-N SP   13 EA  200.00 2600.00   RESPONSE FOR EROS CONTROL

0070 6117500000-N SP   2 EA  500.00 1000.00   CONC WASHOUT STRUCTURE

0071 6123000000-E 1670 0.1 ACR 4500.00 450.00   REFORESTATION

STRUCTURE ITEMS

0072 8035000000-N 402 Lump Sum 35000.00   REMV EXIST STR **********
(14+67.00-L-)

0073 8084000000-N 410 Lump Sum 35000.00   FND EXCAV EB** STA*******
(1,14+67.00-L-)

0074 8105520000-E 411 46.3 LF  910.88 42173.74   3'-0" DRILLD PIER IN SOIL



BRIDGE #20 OVER DIAL CREEK ON SR-1616.

EXTREME CONCRETE CUTTING OF
GAFFNEY LLC

GAFFNEY,  SC   

FEB 05, 2018 09:06 AM DURHAM 2:00 PM 6 /  6 005

40110.3.1 JAN 16 2018 C203987

TIP NO 0.180 MIB-4943

FED AID NO BRZ-1616(10)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0075 8105620000-E 411  24 LF  910.88 21861.12   3'-0" DRILLD PIER NO SOIL

0076 8111200000-E 411 55.3 LF  160.00 8848.00   PERM STL CASING FOR 3' PIER

0077 8113000000-N 411  1 EA  5500.00 5500.00   SID INSPECTIONS

0078 8115000000-N 411  1 EA  5500.00 5500.00   CSL TESTING

0079 8121000000-N 412 Lump Sum 15000.00   UNCL STR EXCAV STA *****
(14+67.00-L-)

0080 8156000000-E SP  2,875.8 SF  30.00 86274.00   CONCRETE WEARING SURFACE

0081 8161000000-E 420  3,298 SF  1.50 4947.00   GROOVING BRIDGE FLOORS

0082 8182000000-E 420 86.3 CY  800.00 69040.00   CLASS A CONCRETE (BRIDGE)

0083 8210000000-N 422 Lump Sum 35000.00   BRG APPR SLAB ***********
(14+67.00-L-)

0084 8217000000-E 425  16,123 LB  1.50 24184.50   REINF STEEL (BRIDGE)

0085 8238000000-E 425  1,223 LB  2.00 2446.00   SPIRAL COL REINF STL BRG

0086 8505000000-E 460  170 LF  100.00 17000.00   VERT CONC BARRIER RAIL

0087 8608000000-E 876  955 TON 50.00 47750.00   RIP RAP II (2'-0")

0088 8622000000-E 876  1,065 SY  4.00 4260.00   GEOTEXTILE FOR DRAINAGE

0089 8657000000-N 430 Lump Sum 3000.00   ELASTOMERIC BEARINGS
(14+67.00-L-)

0090 8753100000-E 430  1,020 LF  280.00 285600.00   3'-0"X 2'-9" PRESTR BOX BEAM

0091 8860000000-N SP  Lump Sum 5500.00   GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1698773.86   CONTRACT TOTAL

 

    SUB-TOTAL 944889.50   ROADWAY ITEMS

    SUB-TOTAL 753884.36   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1475475.00   FSC II LLC DBA FRED SMITH COMPANY

     2  1533790.20   SMITH-ROWE, LLC

     3  1620048.17   DANE CONSTRUCTION INC

     4  1698773.86   EXTREME CONCRETE CUTTING OF GAFFNEY LLC



PEDESTRIAN TUNNEL AT SR-1656 (TRINITY RD) AND SR-1658 (YOUTH CENTER DR).

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC

D H GRIFFIN INFRASTRUCTURE
LLC

FSC II LLC DBA FRED SMITH
COMPANY

GREENSBORO,  NC RALEIGH,  NC

FEB 05, 2018 09:06 AM WAKE 2:00 PM 1 /  10 006

50143.3.1 JAN 16 2018 C203908

TIP NO 0.164 MIW-5522

FED AID NO HSIP-1656(5)

GRADING, DRAINAGE, PAVING, AND CULVERT.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 197026.69 210000.00  240000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 17500.00 100000.00  20000.00CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 136700.00 1194000.00  1190000.00GRADING

0004 0050000000-E 226  1 ACR 676.34 676.34 0.01 0.01 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  100 CY  42.05 4205.00 24.75 2475.00 38.00  3800.00UNDERCUT EXCAVATION

0006 0195000000-E 265  100 CY  38.78 3878.00 37.00 3700.00 45.00  4500.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  100 SY  3.12 312.00 2.50 250.00 2.50  250.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  210 TON 50.86 10680.60 44.00 9240.00 30.00  6300.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  640 SY  2.69 1721.60 4.50 2880.00 2.50  1600.00FND CONDIT GEOTEXTILE

0010 0335200000-E 305  176 LF  28.02 4931.52 41.50 7304.00 45.00  7920.0015" DRAINAGE PIPE

0011 0342000000-E 310  16 LF  52.04 832.64 52.50 840.00 115.00  1840.00**" SIDE DRAIN PIPE
(12")

0012 0366000000-E 310  16 LF  39.09 625.44 73.00 1168.00 225.00  3600.0015" RC PIPE CULV III

0013 0372000000-E 310  824 LF  56.87 46860.88 53.50 44084.00 80.00  65920.0018" RC PIPE CULV III

0014 0378000000-E 310  860 LF  108.03 92905.80 82.50 70950.00 80.00  68800.0024" RC PIPE CULV III

0015 0995000000-E 340  607 LF  14.81 8989.67 16.50 10015.50 10.00  6070.00PIPE REMOVAL

0016 1121000000-E 520  169 TON 47.86 8088.34 25.50 4309.50 33.00  5577.00AGGREGATE BASE COURSE

0017 1220000000-E 545  100 TON 28.87 2887.00 25.00 2500.00 40.00  4000.00INCIDENTAL STONE BASE

0018 1297000000-E 607  3,020 SY  8.45 25519.00 7.25 21895.00 6.00  18120.00MILL ASP PVMT *****" DTH
(1-1/2")

0019 1330000000-E 607  40 SY  20.29 811.60 18.25 730.00 50.00  2000.00INCIDENTAL MILLING

0020 1489000000-E 610  540 TON 80.00 43200.00 93.00 50220.00 54.00  29160.00ASP CONC BASE CRS B25.0B

0021 1498000000-E 610  450 TON 81.00 36450.00 92.00 41400.00 57.00  25650.00ASP CONC INTR CRS I19.0B

0022 1519000000-E 610  590 TON 83.00 48970.00 89.50 52805.00 70.00  41300.00ASP CONC SURF CRS S9.5B

0023 1575000000-E 620  85 TON 505.00 42925.00 550.00 46750.00 425.00  36125.00ASP FOR PLANT MIX

0024 1693000000-E 654  170 TON 202.90 34493.00 184.00 31280.00 125.00  21250.00ASPH PLT MIX PVMT REPAIR

0025 2000000000-N 806  8 EA  169.08 1352.64 398.00 3184.00 250.00  2000.00RIGHT-OF-WAY MARKERS

0026 2286000000-N 840  25 EA  3294.78 82369.50 2520.00 63000.00 2300.00  57500.00MASNRY DRAINAGE STRUCT

0027 2297000000-E 840 5.9 CY  6160.50 36346.95 2710.00 15989.00 2400.00  14160.00MASNRY DRAINAGE STRUCT

0028 2308000000-E 840  93 LF  520.06 48365.58 312.00 29016.00 375.00  34875.00MASNRY DRAINAGE STRUCT

0029 2366000000-N 840  4 EA  507.83 2031.32 810.00 3240.00 730.00  2920.00FRAME W/2GRTS 840.24 STD

0030 2374000000-N 840  1 EA  639.00 639.00 810.00 810.00 750.00  750.00FRAME-GRT-HD 840.03 **
(E)

0031 2374000000-N 840  1 EA  646.59 646.59 830.00 830.00 770.00  770.00FRAME-GRT-HD 840.03 **
(F)

0032 2374000000-N 840  2 EA  676.65 1353.30 830.00 1660.00 770.00  1540.00FRAME-GRT-HD 840.03 **
(G)

0033 2396000000-N 840  15 EA  419.82 6297.30 650.00 9750.00 600.00  9000.00FRAME W/COVER STD 840.54

0034 2473000000-N SP   5 EA  1950.00 9750.00 2340.00 11700.00 2200.00  11000.00GENERIC DRAINAGE ITEM (EA)
GDI FRAME W/ 2 ADA GRATES

0035 2549000000-E 846  1,200 LF  31.50 37800.00 20.50 24600.00 21.00  25200.002'-6" CONC CURB & GUTTER

0036 2591000000-E 848  1,090 SY  45.00 49050.00 38.00 41420.00 36.00  39240.004" CONCRETE SIDEWALK



PEDESTRIAN TUNNEL AT SR-1656 (TRINITY RD) AND SR-1658 (YOUTH CENTER DR).

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC

D H GRIFFIN INFRASTRUCTURE
LLC

FSC II LLC DBA FRED SMITH
COMPANY

GREENSBORO,  NC RALEIGH,  NC

FEB 05, 2018 09:06 AM WAKE 2:00 PM 2 /  10 006

50143.3.1 JAN 16 2018 C203908

TIP NO 0.164 MIW-5522

FED AID NO HSIP-1656(5)

GRADING, DRAINAGE, PAVING, AND CULVERT.

0037 2605000000-N 848  4 EA  3200.00 12800.00 2400.00 9600.00 1900.00  7600.00CONCRETE CURB RAMPS

0038 3030000000-E 862  75 LF  47.34 3550.50 43.00 3225.00 35.00  2625.00STL BEAM GUARDRAIL

0039 3045000000-E 862  25 LF  55.46 1386.50 50.00 1250.00 41.00  1025.00SBGR SHOP CURVED

0040 3150000000-N 862  3 EA  14.88 44.64 13.50 40.50 11.00  33.00ADDIT GUARDRAIL POSTS

0041 3210000000-N 862  2 EA  1217.40 2434.80 1100.00 2200.00 900.00  1800.00GR END TYPE CAT-1

0042 3435000000-N SP   10 EA  1280.06 12800.60 550.00 5500.00 1615.37  16153.70GENERIC GUARDRAIL ITEM (EA)
BOLLARDS (PERMANENT)

0043 3435000000-N SP   3 EA  2403.37 7210.11 500.00 1500.00 2008.73  6026.19GENERIC GUARDRAIL ITEM (EA)
BOLLARDS (REMOVABLE)

0044 3572000000-E 867  305 LF  20.29 6188.45 13.50 4117.50 11.00  3355.00CHAIN LINK FENCE RESET

0045 3578000000-N SP   1 EA  7845.50 7845.50 3670.00 3670.00 3000.00  3000.00GENERIC FENCING ITEM (EA)
30' STEEL PIPE GATE

0046 3649000000-E 876  3 TON 97.86 293.58 255.00 765.00 155.00  465.00RIP RAP, CLASS B

0047 3656000000-E 876  235 SY  7.50 1762.50 3.00 705.00 4.00  940.00GEOTEXTILE FOR DRAINGE

0048 4400000000-E 1110  416 SF  9.47 3939.52 15.25 6344.00 7.00  2912.00WORK ZONE SIGNS (STAT)

0049 4405000000-E 1110  96 SF  11.55 1108.80 24.00 2304.00 25.00  2400.00WORK ZONE SIGNS (PORT)

0050 4410000000-E 1110  114 SF  13.25 1510.50 11.75 1339.50 7.00  798.00WORK ZONE SIGNS (BARR)

0051 4420000000-N 1120  2 EA  13500.00 27000.00 11500.00 23000.00 9000.00  18000.00PORTABLE CHANGE MSG SIGN

0052 4430000000-N 1130  50 EA  63.50 3175.00 54.50 2725.00 40.00  2000.00DRUMS

0053 4445000000-E 1145  60 LF  50.05 3003.00 32.00 1920.00 37.00  2220.00BARRICADES (TYPE III)

0054 4455000000-N 1150  20 DAY 162.32 3246.40 550.00 11000.00 600.00  12000.00FLAGGER

0055 4465000000-N 1160  2 EA  11497.72 22995.44 5880.00 11760.00 6000.00  12000.00TEMPORARY CRASH CUSHIONS

0056 4470000000-N 1160  2 EA  3719.85 7439.70 2390.00 4780.00 2750.00  5500.00REM & RES CRASH CUSHION

0057 4485000000-E 1170  486 LF  48.02 23337.72 24.50 11907.00 35.50  17253.00PORT CONC BARRIER

0058 4500000000-E 1170  270 LF  27.05 7303.50 11.75 3172.50 20.00  5400.00REM & RES PORT CONC BARRIER

0059 4686000000-E 1205  1,784 LF  2.03 3621.52 1.75 3122.00 5.00  8920.00THERMO PVT MKG LINES 4"120

0060 4710000000-E 1205  1,272 LF  12.17 15480.24 8.00 10176.00 6.25  7950.0024"WIDE THERMO 120 MILS

0061 4725000000-E 1205  5 EA  202.90 1014.50 165.00 825.00 250.00  1250.00THERMO PVT SYMBOL 90MILS

0062 4810000000-E 1205  7,200 LF  0.95 6840.00 0.35 2520.00 1.00  7200.00PAINT PVMT MARKINGS 4"

0063 4850000000-E 1205  7,200 LF  0.41 2952.00 1.00 7200.00 0.50  3600.00LINE REMOVAL 4" WIDE

0064 4900000000-N 1251  32 EA  13.53 432.96 24.50 784.00 20.00  640.00PERM RAISED PVMT MARKERS

0065 5070000000-N SP   11 EA  1518.66 16705.26 1370.00 15070.00 1200.00  13200.00STD FOUNDAT ***********
(R1)

0066 5125000000-E 1407  40 LF  50.85 2034.00 46.00 1840.00 38.00  1520.00SERVICE LATERAL *********
(3 #1/0 USE)

0067 5130000000-N 1408  1 EA  18573.91 18573.91 16800.00 16800.00 14000.00  14000.00LITE CONTROL ************
(120/240V)

0068 5155000000-E 1409  265 LF  7.47 1979.55 6.75 1788.75 6.00  1590.00ELECT DUCT BD, SIZE *****
(1")

0069 5155000000-E 1409  425 LF  8.01 3404.25 7.33 3115.25 6.40  2720.00ELECT DUCT BD, SIZE *****
(1.5")

0070 5155000000-E 1409  60 LF  9.21 552.60 8.25 495.00 7.00  420.00ELECT DUCT BD, SIZE *****
(2")



PEDESTRIAN TUNNEL AT SR-1656 (TRINITY RD) AND SR-1658 (YOUTH CENTER DR).

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC

D H GRIFFIN INFRASTRUCTURE
LLC

FSC II LLC DBA FRED SMITH
COMPANY

GREENSBORO,  NC RALEIGH,  NC

FEB 05, 2018 09:06 AM WAKE 2:00 PM 3 /  10 006

50143.3.1 JAN 16 2018 C203908

TIP NO 0.164 MIW-5522

FED AID NO HSIP-1656(5)

GRADING, DRAINAGE, PAVING, AND CULVERT.

0071 5155000000-E 1409  190 LF  12.24 2325.60 11.00 2090.00 9.25  1757.50ELECT DUCT BD, SIZE *****
(3")

0072 5155000000-E 1409  285 LF  7.47 2128.95 6.75 1923.75 5.75  1638.75ELECT DUCT BD, SIZE *****
(3/4")

0073 5165000000-E 1410  130 LF  4.40 572.00 4.00 520.00 3.50  455.00** #10 W/G FEEDER CIRCUIT
(2)

0074 5200000000-E 1410  1,020 LF  13.59 13861.80 12.25 12495.00 10.50  10710.00**-#10 W/G FEEDR N *****"
(2, 1.5")

0075 5240000000-N 1411  1 EA  382.69 382.69 346.00 346.00 300.00  300.00ELEC JB ************
(IG11)

0076 5240000000-N 1411  6 EA  471.30 2827.80 427.00 2562.00 350.00  2100.00ELEC JB ************
(IG18)

0077 5253000000-N 1412 Lump Sum 6233.14 5640.00  4700.00UNDERPASS CIRCUITRY *************
(STATION 15+58)

0078 5260000000-N SP  Lump Sum 11567.96 10500.00  9000.00GENERIC LIGHTING ITEM (LS)
PRIMARY ELECTRICAL SERVICE

0079 5270000000-N SP   6 EA  3725.94 22355.64 3370.00 20220.00 2900.00  17400.00GENERIC LIGHTING ITEM (EA)
PEDESTRIAN LIGHT STANDARD -   100W LED

0080 5270000000-N SP   5 EA  3509.17 17545.85 3180.00 15900.00 2700.00  13500.00GENERIC LIGHTING ITEM (EA)
PEDESTRIAN LIGHT STANDARD -   60W LED

0081 5270000000-N SP   12 EA  920.76 11049.12 830.00 9960.00 725.00  8700.00GENERIC LIGHTING ITEM (EA)
UNDERPASS LUMINAIRE - LED

0082 6000000000-E 1605  1,680 LF  3.38 5678.40 2.50 4200.00 1.95  3276.00TEMPORARY SILT FENCE

0083 6006000000-E 1610  540 TON 43.00 23220.00 50.50 27270.00 30.00  16200.00EROS CONTRL STONE CL A

0084 6009000000-E 1610  120 TON 60.67 7280.40 51.00 6120.00 40.00  4800.00EROS CONTRL STONE CL B

0085 6012000000-E 1610  560 TON 51.60 28896.00 32.50 18200.00 20.00  11200.00SEDIMENT CONTROL STONE

0086 6015000000-E 1615  1 ACR 2029.01 2029.01 2820.00 2820.00 1900.00  1900.00TEMPORARY MULCHING

0087 6018000000-E 1620  100 LB  2.03 203.00 5.00 500.00 4.00  400.00SEED FOR TEMP SEEDING

0088 6021000000-E 1620 0.5 TON 1217.42 608.71 1430.00 715.00 1200.00  600.00FERT FOR TEMP SEEDING

0089 6024000000-E 1622  376 LF  20.29 7629.04 14.50 5452.00 15.00  5640.00TEMPORARY SLOPE DRAINS

0090 6029000000-E SP   1,500 LF  4.06 6090.00 2.50 3750.00 1.80  2700.00SAFETY FENCE

0091 6030000000-E 1630  730 CY  10.98 8015.40 22.00 16060.00 15.00  10950.00SILT EXCAVATION

0092 6036000000-E 1631  1,500 SY  3.72 5580.00 2.25 3375.00 1.75  2625.00MATTING FOR EROS CONTROL

0093 6037000000-E SP   100 SY  7.44 744.00 12.25 1225.00 4.10  410.00COIR FIBER MAT

0094 6042000000-E 1632  205 LF  4.06 832.30 5.25 1076.25 5.50  1127.501/4" HARDWARE CLOTH

0095 6071010000-E SP   30 LF  13.53 405.90 22.75 682.50 8.00  240.00WATTLE

0096 6071020000-E SP   10 LB  13.53 135.30 24.50 245.00 15.00  150.00POLYACRYLAMIDE (PAM)

0097 6071030000-E 1640  310 LF  13.53 4194.30 11.25 3487.50 4.00  1240.00COIR FIBER BAFFLE

0098 6084000000-E 1660 0.6 ACR 3719.85 2231.91 11400.00 6840.00 3500.00  2100.00SEEDING AND MULCHING

0099 6087000000-E 1660 0.3 ACR 541.07 162.32 610.00 183.00 125.00  37.50MOWING

0100 6090000000-E 1661  50 LB  1.35 67.50 14.75 737.50 4.90  245.00SEED FOR REPAIR SEEDING

0101 6093000000-E 1661 0.25 TON 1014.52 253.63 3670.00 917.50 1200.00  300.00FERT FOR REPAIR SEEDING

0102 6096000000-E 1662  50 LB  1.35 67.50 5.00 250.00 4.90  245.00SEED FOR SUPP SEEDING

0103 6108000000-E 1665 0.75 TON 1014.49 760.87 1840.00 1380.00 1200.00  900.00FERTILIZER TOPDRESSING



PEDESTRIAN TUNNEL AT SR-1656 (TRINITY RD) AND SR-1658 (YOUTH CENTER DR).

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC

D H GRIFFIN INFRASTRUCTURE
LLC

FSC II LLC DBA FRED SMITH
COMPANY

GREENSBORO,  NC RALEIGH,  NC

FEB 05, 2018 09:06 AM WAKE 2:00 PM 4 /  10 006

50143.3.1 JAN 16 2018 C203908

TIP NO 0.164 MIW-5522

FED AID NO HSIP-1656(5)

GRADING, DRAINAGE, PAVING, AND CULVERT.

0104 6114500000-N 1667  10 MHR 101.45 1014.50 46.50 465.00 35.00  350.00SPECIALIZED HAND MOWING

0105 6117000000-N SP   15 EA  273.94 4109.10 245.00 3675.00 125.00  1875.00RESPONSE FOR EROS CONTROL

0106 6117500000-N SP   2 EA  1180.20 2360.40 860.00 1720.00 2000.00  4000.00CONC WASHOUT STRUCTURE

CULVERT ITEMS

0107 2026000000-E 815  1,456 SY  2.78 4047.68 2.50 3640.00 2.50  3640.00GEOTEXTILE FOR SUBSURF DRNS

0108 2044000000-E 815  1,100 LF  5.75 6325.00 17.50 19250.00 20.00  22000.006" PERF SUBDRN PIPE

0109 2077000000-E 815  90 LF  40.75 3667.50 12.75 1147.50 22.00  1980.006" OUTLET PIPE

0110 8077000000-E 410  13,920 CY  15.41 214507.20 0.01 139.20 15.00  208800.00FOUNDATN EXCAV RET WALL

0111 8252000000-E 425  169,451 LB  0.84 142338.84 1.00 169451.00 1.00  169451.00REINF STEEL (RET WALL)

0112 8811000000-E SP   944 LF  62.76 59245.44 94.00 88736.00 225.00  212400.00GENERIC CULVERT ITEM (LF)
METAL HANDRAIL (SIDE MOUNTED)

0113 8811000000-E SP   1,188 LF  189.75 225423.00 94.00 111672.00 160.00  190080.00GENERIC CULVERT ITEM (LF)
METAL HANDRAIL (TOP MOUNTED)

0114 8815000000-E SP   1,564 LB  0.84 1313.76 7.25 11339.00 4.00  6256.00GENERIC CULVERT ITEM (LB)
REINFORCING STEEL, STAIRS

0115 8815000000-E SP   96,200 LB  0.84 80808.00 0.50 48100.00 0.70  67340.00GENERIC CULVERT ITEM (LB)
REINFORCING STEEL, UNDERPASS

0116 8818000000-E SP   237 TON 65.18 15447.66 48.00 11376.00 50.00  11850.00GENERIC CULVERT ITEM (TON)
FOUNDATION CONDITIONING MATE- RIAL, UNDERPASS

0117 8818000000-E SP   5,645 TON 34.04 192155.80 28.50 160882.50 28.00  158060.00GENERIC CULVERT ITEM (TON)
NO 57 STONE

0118 8822000000-E SP   1,150 SY  67.66 77809.00 102.00 117300.00 75.00  86250.00GENERIC CULVERT ITEM (SY)
6" RAMPS & WALKWAYS

0119 8822000000-E SP   2,785 SY  74.40 207204.00 9.25 25761.25 48.00  133680.00GENERIC CULVERT ITEM (SY)
BENTONITE GEOTEXTILE WATER- PROOFING MEMBRANE

0120 8825000000-E SP  36.1 CY  1130.34 40805.27 4120.00 148732.00 2000.00  72200.00GENERIC CULVERT ITEM (CY)
CLASS A CONCRETE, STAIRS

0121 8825000000-E SP   1,159 CY  774.00 897066.00 670.00 776530.00 600.00  695400.00GENERIC CULVERT ITEM (CY)
CLASS AA CONCRETE, RETAINING  WALL

0122 8825000000-E SP   692 CY  609.00 421428.00 0.01 6.92 150.00  103800.00GENERIC CULVERT ITEM (CY)
CLASS AA CONCRETE, UNDERPASS

0123 8825000000-E SP   4,430 CY  8.81 39028.30 0.01 44.30 10.00  44300.00GENERIC CULVERT ITEM (CY)
UNCLASSIFIED STRUCTURE EXCAVA- TION, RAMPS,
STAIRS & WALKWAYS

0124 8825000000-E SP   5,705 CY  12.85 73309.25 0.01 57.05 30.00  171150.00GENERIC CULVERT ITEM (CY)
UNDERPASS EXCAVATION

0125 8846000000-E SP   1,047 TON 58.85 61615.95 48.00 50256.00 45.00  47115.00GENERIC RET WALL ITEM (TON)
FOUNDATION CONDITIONING MATE- RIAL, RETAINING
WALL

0126 8847000000-E SP   5,200 SF  19.00 98800.00 32.00 166400.00 30.00  156000.00GENERIC RET WALL ITEM (SF)
TEMPORARY SHORING

 

    TOTAL 4346925.54 TOTAL 4394879.73 TOTAL  4894778.14CONTRACT TOTAL



PEDESTRIAN TUNNEL AT SR-1656 (TRINITY RD) AND SR-1658 (YOUTH CENTER DR).

   

FEB 05, 2018 09:06 AM WAKE 2:00 PM 5 /  10 006

50143.3.1 JAN 16 2018 C203908

TIP NO 0.164 MIW-5522

FED AID NO HSIP-1656(5)

GRADING, DRAINAGE, PAVING, AND CULVERT.

 

    SUB-TOTAL 1484579.89 SUB-TOTAL 2484059.01 SUB-TOTAL  2333026.14ROADWAY ITEMS

    SUB-TOTAL 2862345.65 SUB-TOTAL 1910820.72 SUB-TOTAL  2561752.00CULVERT ITEMS



PEDESTRIAN TUNNEL AT SR-1656 (TRINITY RD) AND SR-1658 (YOUTH CENTER DR).

MOUNTAIN CREEK CONTRACTORS
INC

CATAWBA,  NC   

FEB 05, 2018 09:06 AM WAKE 2:00 PM 6 /  10 006

50143.3.1 JAN 16 2018 C203908

TIP NO 0.164 MIW-5522

FED AID NO HSIP-1656(5)

GRADING, DRAINAGE, PAVING, AND CULVERT.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 260000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 50000.00   CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 369606.94   GRADING

0004 0050000000-E 226  1 ACR 3233.69 3233.69   SUPP CLEARING & GRUBBING

0005 0057000000-E 226  100 CY  48.60 4860.00   UNDERCUT EXCAVATION

0006 0195000000-E 265  100 CY  35.42 3542.00   SELECT GRANULAR MATERIAL

0007 0196000000-E 270  100 SY  2.66 266.00   GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  210 TON 37.93 7965.30   FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  640 SY  3.34 2137.60   FND CONDIT GEOTEXTILE

0010 0335200000-E 305  176 LF  46.20 8131.20   15" DRAINAGE PIPE

0011 0342000000-E 310  16 LF  50.21 803.36   **" SIDE DRAIN PIPE
(12")

0012 0366000000-E 310  16 LF  46.20 739.20   15" RC PIPE CULV III

0013 0372000000-E 310  824 LF  62.53 51524.72   18" RC PIPE CULV III

0014 0378000000-E 310  860 LF  77.45 66607.00   24" RC PIPE CULV III

0015 0995000000-E 340  607 LF  16.16 9809.12   PIPE REMOVAL

0016 1121000000-E 520  169 TON 52.15 8813.35   AGGREGATE BASE COURSE

0017 1220000000-E 545  100 TON 35.99 3599.00   INCIDENTAL STONE BASE

0018 1297000000-E 607  3,020 SY  5.87 17727.40   MILL ASP PVMT *****" DTH
(1-1/2")

0019 1330000000-E 607  40 SY  62.01 2480.40   INCIDENTAL MILLING

0020 1489000000-E 610  540 TON 103.45 55863.00   ASP CONC BASE CRS B25.0B

0021 1498000000-E 610  450 TON 77.59 34915.50   ASP CONC INTR CRS I19.0B

0022 1519000000-E 610  590 TON 82.76 48828.40   ASP CONC SURF CRS S9.5B

0023 1575000000-E 620  85 TON 418.97 35612.45   ASP FOR PLANT MIX

0024 1693000000-E 654  170 TON 258.62 43965.40   ASPH PLT MIX PVMT REPAIR

0025 2000000000-N 806  8 EA  336.21 2689.68   RIGHT-OF-WAY MARKERS

0026 2286000000-N 840  25 EA  1680.92 42023.00   MASNRY DRAINAGE STRUCT

0027 2297000000-E 840 5.9 CY  1265.06 7463.85   MASNRY DRAINAGE STRUCT

0028 2308000000-E 840  93 LF  316.79 29461.47   MASNRY DRAINAGE STRUCT

0029 2366000000-N 840  4 EA  526.91 2107.64   FRAME W/2GRTS 840.24 STD

0030 2374000000-N 840  1 EA  702.55 702.55   FRAME-GRT-HD 840.03 **
(E)

0031 2374000000-N 840  1 EA  728.41 728.41   FRAME-GRT-HD 840.03 **
(F)

0032 2374000000-N 840  2 EA  728.42 1456.84   FRAME-GRT-HD 840.03 **
(G)

0033 2396000000-N 840  15 EA  455.79 6836.85   FRAME W/COVER STD 840.54

0034 2473000000-N SP   5 EA  702.55 3512.75   GENERIC DRAINAGE ITEM (EA)
GDI FRAME W/ 2 ADA GRATES

0035 2549000000-E 846  1,200 LF  19.66 23592.00   2'-6" CONC CURB & GUTTER

0036 2591000000-E 848  1,090 SY  41.38 45104.20   4" CONCRETE SIDEWALK



PEDESTRIAN TUNNEL AT SR-1656 (TRINITY RD) AND SR-1658 (YOUTH CENTER DR).

MOUNTAIN CREEK CONTRACTORS
INC

CATAWBA,  NC   

FEB 05, 2018 09:06 AM WAKE 2:00 PM 7 /  10 006

50143.3.1 JAN 16 2018 C203908

TIP NO 0.164 MIW-5522

FED AID NO HSIP-1656(5)

GRADING, DRAINAGE, PAVING, AND CULVERT.

0037 2605000000-N 848  4 EA  1344.84 5379.36   CONCRETE CURB RAMPS

0038 3030000000-E 862  75 LF  15.52 1164.00   STL BEAM GUARDRAIL

0039 3045000000-E 862  25 LF  18.62 465.50   SBGR SHOP CURVED

0040 3150000000-N 862  3 EA  25.86 77.58   ADDIT GUARDRAIL POSTS

0041 3210000000-N 862  2 EA  517.25 1034.50   GR END TYPE CAT-1

0042 3435000000-N SP   10 EA  812.45 8124.50   GENERIC GUARDRAIL ITEM (EA)
BOLLARDS (PERMANENT)

0043 3435000000-N SP   3 EA  1700.42 5101.26   GENERIC GUARDRAIL ITEM (EA)
BOLLARDS (REMOVABLE)

0044 3572000000-E 867  305 LF  11.38 3470.90   CHAIN LINK FENCE RESET

0045 3578000000-N SP   1 EA  3103.46 3103.46   GENERIC FENCING ITEM (EA)
30' STEEL PIPE GATE

0046 3649000000-E 876  3 TON 55.11 165.33   RIP RAP, CLASS B

0047 3656000000-E 876  235 SY  3.72 874.20   GEOTEXTILE FOR DRAINGE

0048 4400000000-E 1110  416 SF  9.16 3810.56   WORK ZONE SIGNS (STAT)

0049 4405000000-E 1110  96 SF  9.83 943.68   WORK ZONE SIGNS (PORT)

0050 4410000000-E 1110  114 SF  8.15 929.10   WORK ZONE SIGNS (BARR)

0051 4420000000-N 1120  2 EA  8044.18 16088.36   PORTABLE CHANGE MSG SIGN

0052 4430000000-N 1130  50 EA  46.60 2330.00   DRUMS

0053 4445000000-E 1145  60 LF  28.85 1731.00   BARRICADES (TYPE III)

0054 4455000000-N 1150  20 DAY 222.95 4459.00   FLAGGER

0055 4465000000-N 1160  2 EA  5325.55 10651.10   TEMPORARY CRASH CUSHIONS

0056 4470000000-N 1160  2 EA  2329.93 4659.86   REM & RES CRASH CUSHION

0057 4485000000-E 1170  486 LF  36.72 17845.92   PORT CONC BARRIER

0058 4500000000-E 1170  270 LF  20.69 5586.30   REM & RES PORT CONC BARRIER

0059 4686000000-E 1205  1,784 LF  1.55 2765.20   THERMO PVT MKG LINES 4"120

0060 4710000000-E 1205  1,272 LF  9.31 11842.32   24"WIDE THERMO 120 MILS

0061 4725000000-E 1205  5 EA  155.17 775.85   THERMO PVT SYMBOL 90MILS

0062 4810000000-E 1205  7,200 LF  0.72 5184.00   PAINT PVMT MARKINGS 4"

0063 4850000000-E 1205  7,200 LF  0.31 2232.00   LINE REMOVAL 4" WIDE

0064 4900000000-N 1251  32 EA  10.35 331.20   PERM RAISED PVMT MARKERS

0065 5070000000-N SP   11 EA  1161.43 12775.73   STD FOUNDAT ***********
(R1)

0066 5125000000-E 1407  40 LF  38.89 1555.60   SERVICE LATERAL *********
(3 #1/0 USE)

0067 5130000000-N 1408  1 EA  14204.84 14204.84   LITE CONTROL ************
(120/240V)

0068 5155000000-E 1409  265 LF  5.71 1513.15   ELECT DUCT BD, SIZE *****
(1")

0069 5155000000-E 1409  425 LF  6.12 2601.00   ELECT DUCT BD, SIZE *****
(1.5")

0070 5155000000-E 1409  60 LF  7.04 422.40   ELECT DUCT BD, SIZE *****
(2")



PEDESTRIAN TUNNEL AT SR-1656 (TRINITY RD) AND SR-1658 (YOUTH CENTER DR).

MOUNTAIN CREEK CONTRACTORS
INC

CATAWBA,  NC   

FEB 05, 2018 09:06 AM WAKE 2:00 PM 8 /  10 006

50143.3.1 JAN 16 2018 C203908

TIP NO 0.164 MIW-5522

FED AID NO HSIP-1656(5)

GRADING, DRAINAGE, PAVING, AND CULVERT.

0071 5155000000-E 1409  190 LF  9.36 1778.40   ELECT DUCT BD, SIZE *****
(3")

0072 5155000000-E 1409  285 LF  5.71 1627.35   ELECT DUCT BD, SIZE *****
(3/4")

0073 5165000000-E 1410  130 LF  3.36 436.80   ** #10 W/G FEEDER CIRCUIT
(2)

0074 5200000000-E 1410  1,020 LF  10.40 10608.00   **-#10 W/G FEEDR N *****"
(2, 1.5")

0075 5240000000-N 1411  1 EA  292.67 292.67   ELEC JB ************
(IG11)

0076 5240000000-N 1411  6 EA  360.44 2162.64   ELEC JB ************
(IG18)

0077 5253000000-N 1412 Lump Sum 4766.94   UNDERPASS CIRCUITRY *************
(STATION 15+58)

0078 5260000000-N SP  Lump Sum 8846.87   GENERIC LIGHTING ITEM (LS)
PRIMARY ELECTRICAL SERVICE

0079 5270000000-N SP   6 EA  2849.50 17097.00   GENERIC LIGHTING ITEM (EA)
PEDESTRIAN LIGHT STANDARD -   100W LED

0080 5270000000-N SP   5 EA  2683.72 13418.60   GENERIC LIGHTING ITEM (EA)
PEDESTRIAN LIGHT STANDARD -   60W LED

0081 5270000000-N SP   12 EA  704.18 8450.16   GENERIC LIGHTING ITEM (EA)
UNDERPASS LUMINAIRE - LED

0082 6000000000-E 1605  1,680 LF  2.07 3477.60   TEMPORARY SILT FENCE

0083 6006000000-E 1610  540 TON 54.38 29365.20   EROS CONTRL STONE CL A

0084 6009000000-E 1610  120 TON 55.11 6613.20   EROS CONTRL STONE CL B

0085 6012000000-E 1610  560 TON 45.36 25401.60   SEDIMENT CONTROL STONE

0086 6015000000-E 1615  1 ACR 1344.83 1344.83   TEMPORARY MULCHING

0087 6018000000-E 1620  100 LB  6.21 621.00   SEED FOR TEMP SEEDING

0088 6021000000-E 1620 0.5 TON 1137.94 568.97   FERT FOR TEMP SEEDING

0089 6024000000-E 1622  376 LF  15.87 5967.12   TEMPORARY SLOPE DRAINS

0090 6029000000-E SP   1,500 LF  2.07 3105.00   SAFETY FENCE

0091 6030000000-E 1630  730 CY  11.14 8132.20   SILT EXCAVATION

0092 6036000000-E 1631  1,500 SY  2.59 3885.00   MATTING FOR EROS CONTROL

0093 6037000000-E SP   100 SY     COIR FIBER MAT

0094 6042000000-E 1632  205 LF  4.40 902.00   1/4" HARDWARE CLOTH

0095 6071010000-E SP   30 LF  19.14 574.20   WATTLE

0096 6071020000-E SP   10 LB  15.52 155.20   POLYACRYLAMIDE (PAM)

0097 6071030000-E 1640  310 LF  9.57 2966.70   COIR FIBER BAFFLE

0098 6084000000-E 1660 0.6 ACR 3103.47 1862.08   SEEDING AND MULCHING

0099 6087000000-E 1660 0.3 ACR 724.13 217.24   MOWING

0100 6090000000-E 1661  50 LB  6.21 310.50   SEED FOR REPAIR SEEDING

0101 6093000000-E 1661 0.25 TON 1137.92 284.48   FERT FOR REPAIR SEEDING

0102 6096000000-E 1662  50 LB  6.21 310.50   SEED FOR SUPP SEEDING

0103 6108000000-E 1665 0.75 TON 1189.67 892.25   FERTILIZER TOPDRESSING



PEDESTRIAN TUNNEL AT SR-1656 (TRINITY RD) AND SR-1658 (YOUTH CENTER DR).

MOUNTAIN CREEK CONTRACTORS
INC

CATAWBA,  NC   

FEB 05, 2018 09:06 AM WAKE 2:00 PM 9 /  10 006

50143.3.1 JAN 16 2018 C203908

TIP NO 0.164 MIW-5522

FED AID NO HSIP-1656(5)

GRADING, DRAINAGE, PAVING, AND CULVERT.

0104 6114500000-N 1667  10 MHR 155.17 1551.70   SPECIALIZED HAND MOWING

0105 6117000000-N SP   15 EA  362.07 5431.05   RESPONSE FOR EROS CONTROL

0106 6117500000-N SP   2 EA  1564.13 3128.26   CONC WASHOUT STRUCTURE

CULVERT ITEMS

0107 2026000000-E 815  1,456 SY  3.23 4702.88   GEOTEXTILE FOR SUBSURF DRNS

0108 2044000000-E 815  1,100 LF  11.72 12892.00   6" PERF SUBDRN PIPE

0109 2077000000-E 815  90 LF  34.88 3139.20   6" OUTLET PIPE

0110 8077000000-E 410  13,920 CY  27.50 382800.00   FOUNDATN EXCAV RET WALL

0111 8252000000-E 425  169,451 LB  1.07 181312.57   REINF STEEL (RET WALL)

0112 8811000000-E SP   944 LF  80.88 76350.72   GENERIC CULVERT ITEM (LF)
METAL HANDRAIL (SIDE MOUNTED)

0113 8811000000-E SP   1,188 LF  216.44 257130.72   GENERIC CULVERT ITEM (LF)
METAL HANDRAIL (TOP MOUNTED)

0114 8815000000-E SP   1,564 LB  1.07 1673.48   GENERIC CULVERT ITEM (LB)
REINFORCING STEEL, STAIRS

0115 8815000000-E SP   96,200 LB  0.95 91390.00   GENERIC CULVERT ITEM (LB)
REINFORCING STEEL, UNDERPASS

0116 8818000000-E SP   237 TON 40.00 9480.00   GENERIC CULVERT ITEM (TON)
FOUNDATION CONDITIONING MATE- RIAL, UNDERPASS

0117 8818000000-E SP   5,645 TON 40.00 225800.00   GENERIC CULVERT ITEM (TON)
NO 57 STONE

0118 8822000000-E SP   1,150 SY  149.16 171534.00   GENERIC CULVERT ITEM (SY)
6" RAMPS & WALKWAYS

0119 8822000000-E SP   2,785 SY  46.55 129641.75   GENERIC CULVERT ITEM (SY)
BENTONITE GEOTEXTILE WATER- PROOFING MEMBRANE

0120 8825000000-E SP  36.1 CY  1800.00 64980.00   GENERIC CULVERT ITEM (CY)
CLASS A CONCRETE, STAIRS

0121 8825000000-E SP   1,159 CY  1000.00 1159000.00   GENERIC CULVERT ITEM (CY)
CLASS AA CONCRETE, RETAINING  WALL

0122 8825000000-E SP   692 CY  625.00 432500.00   GENERIC CULVERT ITEM (CY)
CLASS AA CONCRETE, UNDERPASS

0123 8825000000-E SP   4,430 CY  27.42 121470.60   GENERIC CULVERT ITEM (CY)
UNCLASSIFIED STRUCTURE EXCAVA- TION, RAMPS,
STAIRS & WALKWAYS

0124 8825000000-E SP   5,705 CY  22.73 129674.65   GENERIC CULVERT ITEM (CY)
UNDERPASS EXCAVATION

0125 8846000000-E SP   1,047 TON 40.00 41880.00   GENERIC RET WALL ITEM (TON)
FOUNDATION CONDITIONING MATE- RIAL, RETAINING
WALL

0126 8847000000-E SP   5,200 SF  52.59 273468.00   GENERIC RET WALL ITEM (SF)
TEMPORARY SHORING

 

    TOTAL 5358282.91   CONTRACT TOTAL



PEDESTRIAN TUNNEL AT SR-1656 (TRINITY RD) AND SR-1658 (YOUTH CENTER DR).

   

FEB 05, 2018 09:06 AM WAKE 2:00 PM 10 /  10 006

50143.3.1 JAN 16 2018 C203908

TIP NO 0.164 MIW-5522

FED AID NO HSIP-1656(5)

GRADING, DRAINAGE, PAVING, AND CULVERT.

 

    SUB-TOTAL 1587462.34   ROADWAY ITEMS

    SUB-TOTAL 3770820.57   CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4346925.54   CROWDER CONSTRUCTION COMPANY

     2  4394879.73   D H GRIFFIN INFRASTRUCTURE LLC

     3  4894778.14   FSC II LLC DBA FRED SMITH COMPANY

     4  5358282.91   MOUNTAIN CREEK CONTRACTORS INC



3 SECTIONS OF NC-54 AND 10 SECTIONS OF SECONDARY ROADS.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

THE LANE CONSTRUCTION
CORPORATION

CAROLINA SUNROCK LLC

CHESHIRE,  CT RALEIGH,  NC

FEB 05, 2018 09:06 AM WAKE 2:00 PM 1 /  4 007

2018CPT.05.11.10921.1,  2018CPT.05.11.20921.1 JAN 16 2018 C204127

TIP NO 15.530 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONSTRUCTION, AND SIGNALS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 340000.00 250000.00  155118.45MOBILIZATION

0002 0106000000-E 230  270 CY  50.00 13500.00 30.00 8100.00 29.77  8037.90BORROW EXCAVATION

0003 0264000000-E SP  6.14 SMI 2250.00 13815.00 4750.00 29165.00 4151.23  25488.55GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0004 1220000000-E 545  315 TON 60.00 18900.00 75.00 23625.00 63.43  19980.45INCIDENTAL STONE BASE

0005 1260000000-E SP   475 TON 26.00 12350.00 70.00 33250.00 19.46  9243.50AGGREGATE SHOULDER BORROW

0006 1297000000-E 607  441,136 SY  1.24 547008.64 2.20 970499.20 1.71  754342.56MILL ASP PVMT *****" DTH
(1-1/2")

0007 1297000000-E 607  9,973 SY  1.64 16355.72 3.50 34905.50 2.40  23935.20MILL ASP PVMT *****" DTH
(3")

0008 1297000000-E 607  2,475 SY  4.45 11013.75 5.65 13983.75 4.37  10815.75MILL ASP PVMT *****" DTH
(4")

0009 1297000000-E 607  2,508 SY  3.30 8276.40 6.00 15048.00 4.44  11135.52MILL ASP PVMT *****" DTH
(4-1/2")

0010 1308000000-E 607  3,074 SY  1.73 5318.02 2.70 8299.80 2.31  7100.94MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0011 1330000000-E 607  52,692 SY  4.50 237114.00 4.75 250287.00 7.14  376220.88INCIDENTAL MILLING

0012 1498000000-E 610  1,327 TON 32.00 42464.00 46.00 61042.00 45.52  60405.04ASP CONC INTR CRS I19.0B

0013 1503000000-E 610  354 TON 40.00 14160.00 50.00 17700.00 49.71  17597.34ASP CONC INTR CRS I19.0C

0014 1519000000-E 610  3,573 TON 45.00 160785.00 42.00 150066.00 42.60  152209.80ASP CONC SURF CRS S9.5B

0015 1523000000-E 610  42,320 TON 35.00 1481200.00 41.00 1735120.00 40.88  1730041.60ASP CONC SURF CRS S9.5C

0016 1575000000-E 620  1,843 TON 550.00 1013650.00 475.00 875425.00 350.00  645050.00ASP FOR PLANT MIX

0017 1704000000-E SP   23,430 TON 60.00 1405800.00 90.00 2108700.00 113.25  2653447.50PATCHING EXIST PAVEMENT

0018 2655000000-E 852  145 SY  100.00 14500.00 62.00 8990.00 100.00  14500.005" MONO CONC ISLDS (KEY IN)

0019 2752000000-E SP   40 LF  100.00 4000.00 60.00 2400.00 100.00  4000.00GENERIC PAVING ITEM (LF)
REMOVE AND REPLACE 2'-6" CURB & GUTTER

0020 2830000000-N 858  196 EA  500.00 98000.00 500.00 98000.00 500.00  98000.00ADJ MANHOLES

0021 2845000000-N 858  255 EA  500.00 127500.00 500.00 127500.00 500.00  127500.00ADJ METER OR VALVE BOXES

0022 4413000000-E SP   1,806 SF  8.30 14989.80 8.35 15080.10 9.20  16615.20WORK ZONE ADV/GEN WARN SIGN

0023 4457000000-N SP  Lump Sum 95000.00 220000.00  110554.10TEMP TRAFFIC CONTROL (SP)

0024 4510000000-N 1190  1,800 HR  50.00 90000.00 48.00 86400.00 40.00  72000.00LAW ENFORCEMENT

0025 4685000000-E 1205  20,650 LF  0.85 17552.50 0.55 11357.50 0.85  17552.50THERMO PVT MKG LINES 4"90

0026 4686000000-E 1205  158,750 LF  0.93 147637.50 0.65 103187.50 0.93  147637.50THERMO PVT MKG LINES 4"120

0027 4695000000-E 1205  4,720 LF  2.25 10620.00 2.00 9440.00 2.25  10620.00THERMO PVT MKG LINES 8"90 MILS

0028 4697000000-E 1205  52,500 LF  2.25 118125.00 1.20 63000.00 2.25  118125.00THERMO PVT MKG LINE 8"120 MILS

0029 4700000000-E 1205  1,000 LF  3.00 3000.00 2.15 2150.00 3.00  3000.0012"WIDE THERMO 90 MILS

0030 4705000000-E 1205  450 LF  10.00 4500.00 6.40 2880.00 10.00  4500.00THERMO LINES 16" 120MILS

0031 4710000000-E 1205  12,475 LF  12.00 149700.00 6.40 79840.00 12.00  149700.0024"WIDE THERMO 120 MILS

0032 4721000000-E 1205  112 EA  100.00 11200.00 120.00 13440.00 100.00  11200.00THERMO PVT MKG CHARACTER 120

0033 4725000000-E 1205  698 EA  140.00 97720.00 130.00 90740.00 140.00  97720.00THERMO PVT SYMBOL 90MILS

0034 4726110000-E 1205  9 EA  300.00 2700.00 320.00 2880.00 300.00  2700.00HIP THERMO PVT SYMBOL 90 MILS

0035 4770000000-E 1205  1,980 LF  3.25 6435.00 3.20 6336.00 3.25  6435.004" COLD APPL PLSTIC LINES TYPE **
(III)



3 SECTIONS OF NC-54 AND 10 SECTIONS OF SECONDARY ROADS.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

THE LANE CONSTRUCTION
CORPORATION

CAROLINA SUNROCK LLC

CHESHIRE,  CT RALEIGH,  NC

FEB 05, 2018 09:06 AM WAKE 2:00 PM 2 /  4 007

2018CPT.05.11.10921.1,  2018CPT.05.11.20921.1 JAN 16 2018 C204127

TIP NO 15.530 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONSTRUCTION, AND SIGNALS.

0036 4780000000-E 1205  2,100 LF  6.50 13650.00 4.80 10080.00 6.50  13650.008" COLD APPL PLSTIC LINES TYPE **
(III)

0037 4795000000-E 1205  600 LF  15.00 9000.00 12.80 7680.00 15.00  9000.0024" COLD APPL PLSTIC LINE TYPE **
(II)

0038 4800000000-N 1205  5 EA  200.00 1000.00 240.00 1200.00 200.00  1000.00COLD APP PLAS CHAR TYPE *
(III)

0039 4805000000-N 1205  8 EA  200.00 1600.00 270.00 2160.00 200.00  1600.00COLD APPL PLASTIC SYM TYPE **
(II)

0040 4805000000-N 1205  19 EA  350.00 6650.00 270.00 5130.00 350.00  6650.00COLD APPL PLASTIC SYM TYPE **
(III)

0041 4810000000-E 1205  239,680 LF  0.20 47936.00 0.25 59920.00 0.20  47936.00PAINT PVMT MARKINGS 4"

0042 4820000000-E 1205  100 LF  1.00 100.00 1.10 110.00 1.00  100.00PAINT PVMT MARKINGS 8"

0043 4830000000-E 1205  300 LF  2.00 600.00 5.35 1605.00 2.00  600.00PAINT PVT MKGS LINES 16"

0044 4835000000-E 1205  13,775 LF  3.00 41325.00 2.70 37192.50 3.00  41325.00PAINT PVT MKG LINES 24"

0045 4840000000-N 1205  112 EA  15.00 1680.00 55.00 6160.00 15.00  1680.00PAINT PVT MKG CHARACTER

0046 4845000000-N 1205  609 EA  15.00 9135.00 55.00 33495.00 15.00  9135.00PAINT PVT MKG SYMBOL

0047 4850000000-E 1205  3,900 LF  0.70 2730.00 1.10 4290.00 0.70  2730.00LINE REMOVAL 4" WIDE

0048 4905000000-N 1253  5,450 EA  23.70 129165.00 25.00 136250.00 26.00  141700.00SNOWPLB PVMT MRKER

0049 6000000000-E 1605  980 LF  8.00 7840.00 3.00 2940.00 5.10  4998.00TEMPORARY SILT FENCE

0050 6071010000-E SP   195 LF  25.00 4875.00 9.00 1755.00 9.00  1755.00WATTLE

0051 6084000000-E 1660  35 ACR 500.00 17500.00 2575.00 90125.00 2418.00  84630.00SEEDING AND MULCHING

0052 7444000000-E 1725  37,360 LF  5.84 218182.40 6.00 224160.00 5.84  218182.40INDUCTIVE LOOP SAWCUT

 

    TOTAL 6867858.73 TOTAL 8153089.85 TOTAL  8259201.68CONTRACT TOTAL

 

    SUB-TOTAL 6867858.73 SUB-TOTAL 8153089.85 SUB-TOTAL  8259201.68ROADWAY ITEMS



3 SECTIONS OF NC-54 AND 10 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC   

FEB 05, 2018 09:06 AM WAKE 2:00 PM 3 /  4 007

2018CPT.05.11.10921.1,  2018CPT.05.11.20921.1 JAN 16 2018 C204127

TIP NO 15.530 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONSTRUCTION, AND SIGNALS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 451100.00   MOBILIZATION

0002 0106000000-E 230  270 CY  14.80 3996.00   BORROW EXCAVATION

0003 0264000000-E SP  6.14 SMI 4400.00 27016.00   GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0004 1220000000-E 545  315 TON 50.00 15750.00   INCIDENTAL STONE BASE

0005 1260000000-E SP   475 TON 27.60 13110.00   AGGREGATE SHOULDER BORROW

0006 1297000000-E 607  441,136 SY  2.76 1217535.36   MILL ASP PVMT *****" DTH
(1-1/2")

0007 1297000000-E 607  9,973 SY  3.53 35204.69   MILL ASP PVMT *****" DTH
(3")

0008 1297000000-E 607  2,475 SY  6.87 17003.25   MILL ASP PVMT *****" DTH
(4")

0009 1297000000-E 607  2,508 SY  7.19 18032.52   MILL ASP PVMT *****" DTH
(4-1/2")

0010 1308000000-E 607  3,074 SY  4.74 14570.76   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0011 1330000000-E 607  52,692 SY  4.60 242383.20   INCIDENTAL MILLING

0012 1498000000-E 610  1,327 TON 48.80 64757.60   ASP CONC INTR CRS I19.0B

0013 1503000000-E 610  354 TON 63.80 22585.20   ASP CONC INTR CRS I19.0C

0014 1519000000-E 610  3,573 TON 48.20 172218.60   ASP CONC SURF CRS S9.5B

0015 1523000000-E 610  42,320 TON 49.05 2075796.00   ASP CONC SURF CRS S9.5C

0016 1575000000-E 620  1,843 TON 435.00 801705.00   ASP FOR PLANT MIX

0017 1704000000-E SP   23,430 TON 96.00 2249280.00   PATCHING EXIST PAVEMENT

0018 2655000000-E 852  145 SY  100.00 14500.00   5" MONO CONC ISLDS (KEY IN)

0019 2752000000-E SP   40 LF  100.00 4000.00   GENERIC PAVING ITEM (LF)
REMOVE AND REPLACE 2'-6" CURB & GUTTER

0020 2830000000-N 858  196 EA  400.00 78400.00   ADJ MANHOLES

0021 2845000000-N 858  255 EA  400.00 102000.00   ADJ METER OR VALVE BOXES

0022 4413000000-E SP   1,806 SF  8.30 14989.80   WORK ZONE ADV/GEN WARN SIGN

0023 4457000000-N SP  Lump Sum 366200.00   TEMP TRAFFIC CONTROL (SP)

0024 4510000000-N 1190  1,800 HR  38.00 68400.00   LAW ENFORCEMENT

0025 4685000000-E 1205  20,650 LF  0.55 11357.50   THERMO PVT MKG LINES 4"90

0026 4686000000-E 1205  158,750 LF  0.62 98425.00   THERMO PVT MKG LINES 4"120

0027 4695000000-E 1205  4,720 LF  2.00 9440.00   THERMO PVT MKG LINES 8"90 MILS

0028 4697000000-E 1205  52,500 LF  1.20 63000.00   THERMO PVT MKG LINE 8"120 MILS

0029 4700000000-E 1205  1,000 LF  2.00 2000.00   12"WIDE THERMO 90 MILS

0030 4705000000-E 1205  450 LF  6.00 2700.00   THERMO LINES 16" 120MILS

0031 4710000000-E 1205  12,475 LF  6.00 74850.00   24"WIDE THERMO 120 MILS

0032 4721000000-E 1205  112 EA  110.00 12320.00   THERMO PVT MKG CHARACTER 120

0033 4725000000-E 1205  698 EA  120.00 83760.00   THERMO PVT SYMBOL 90MILS

0034 4726110000-E 1205  9 EA  300.00 2700.00   HIP THERMO PVT SYMBOL 90 MILS

0035 4770000000-E 1205  1,980 LF  3.00 5940.00   4" COLD APPL PLSTIC LINES TYPE **
(III)



3 SECTIONS OF NC-54 AND 10 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC   

FEB 05, 2018 09:06 AM WAKE 2:00 PM 4 /  4 007

2018CPT.05.11.10921.1,  2018CPT.05.11.20921.1 JAN 16 2018 C204127

TIP NO 15.530 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONSTRUCTION, AND SIGNALS.

0036 4780000000-E 1205  2,100 LF  4.50 9450.00   8" COLD APPL PLSTIC LINES TYPE **
(III)

0037 4795000000-E 1205  600 LF  12.00 7200.00   24" COLD APPL PLSTIC LINE TYPE **
(II)

0038 4800000000-N 1205  5 EA  225.00 1125.00   COLD APP PLAS CHAR TYPE *
(III)

0039 4805000000-N 1205  8 EA  250.00 2000.00   COLD APPL PLASTIC SYM TYPE **
(II)

0040 4805000000-N 1205  19 EA  250.00 4750.00   COLD APPL PLASTIC SYM TYPE **
(III)

0041 4810000000-E 1205  239,680 LF  0.22 52729.60   PAINT PVMT MARKINGS 4"

0042 4820000000-E 1205  100 LF  1.00 100.00   PAINT PVMT MARKINGS 8"

0043 4830000000-E 1205  300 LF  5.00 1500.00   PAINT PVT MKGS LINES 16"

0044 4835000000-E 1205  13,775 LF  2.50 34437.50   PAINT PVT MKG LINES 24"

0045 4840000000-N 1205  112 EA  50.00 5600.00   PAINT PVT MKG CHARACTER

0046 4845000000-N 1205  609 EA  50.00 30450.00   PAINT PVT MKG SYMBOL

0047 4850000000-E 1205  3,900 LF  1.00 3900.00   LINE REMOVAL 4" WIDE

0048 4905000000-N 1253  5,450 EA  23.70 129165.00   SNOWPLB PVMT MRKER

0049 6000000000-E 1605  980 LF  2.25 2205.00   TEMPORARY SILT FENCE

0050 6071010000-E SP   195 LF  8.00 1560.00   WATTLE

0051 6084000000-E 1660  35 ACR 1750.00 61250.00   SEEDING AND MULCHING

0052 7444000000-E 1725  37,360 LF  5.84 218182.40   INDUCTIVE LOOP SAWCUT

 

    TOTAL 9022630.98   CONTRACT TOTAL

 

    SUB-TOTAL 9022630.98   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6867858.73   FSC II LLC DBA FRED SMITH COMPANY

     2  8153089.85   THE LANE CONSTRUCTION CORPORATION

     3  8259201.68   CAROLINA SUNROCK LLC

     4  9022630.98   BARNHILL CONTRACTING COMPANY



1 SECTION OF US-1 AND 25 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC

RALEIGH,  NC

FSC II LLC DBA FRED SMITH
COMPANY

THE LANE CONSTRUCTION
CORPORATION

RALEIGH,  NC CHESHIRE,  CT

FEB 05, 2018 09:06 AM WAKE 2:00 PM 1 /  2 008

2018CPT.05.13.10921.1,  2018CPT.05.13.20921.1 JAN 16 2018 C204121

TIP NO 29.400 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER GRADING, AND SIGNALS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 120558.74 290000.00  375000.00MOBILIZATION

0002 0106000000-E 230  1,200 CY  22.94 27528.00 36.00 43200.00 30.00  36000.00BORROW EXCAVATION

0003 0264000000-E SP  44.36 SMI 2479.46 109988.85 1600.00 70976.00 4875.00  216255.00GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0004 1220000000-E 545  1,109 TON 40.73 45169.57 62.00 68758.00 75.00  83175.00INCIDENTAL STONE BASE

0005 1260000000-E SP   3,112 TON 14.90 46368.80 25.00 77800.00 60.00  186720.00AGGREGATE SHOULDER BORROW

0006 1297000000-E 607  375,818 SY  1.52 571243.36 1.18 443465.24 2.20  826799.60MILL ASP PVMT *****" DTH
(1-1/2")

0007 1308000000-E 607  2,574 SY  2.56 6589.44 2.10 5405.40 3.19  8211.06MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0008 1330000000-E 607  16,352 SY  7.86 128526.72 5.50 89936.00 6.85  112011.20INCIDENTAL MILLING

0009 1519000000-E 610  16,783 TON 34.78 583712.74 32.00 537056.00 41.00  688103.00ASP CONC SURF CRS S9.5B

0010 1523000000-E 610  37,321 TON 32.80 1224128.80 32.00 1194272.00 45.00  1679445.00ASP CONC SURF CRS S9.5C

0011 1525000000-E 610  8,835 TON 38.37 338998.95 33.00 291555.00 49.00  432915.00ASP CONC SURF CRS SF9.5A

0012 1575000000-E 620  3,793 TON 350.00 1327550.00 380.00 1441340.00 380.00  1441340.00ASP FOR PLANT MIX

0013 1704000000-E SP   1,512 TON 109.68 165836.16 100.00 151200.00 100.00  151200.00PATCHING EXIST PAVEMENT

0014 2815000000-N 858  1 EA  750.00 750.00 750.00 750.00 820.00  820.00ADJ DROP INLETS

0015 2830000000-N 858  8 EA  600.00 4800.00 600.00 4800.00 655.00  5240.00ADJ MANHOLES

0016 2845000000-N 858  28 EA  600.00 16800.00 600.00 16800.00 655.00  18340.00ADJ METER OR VALVE BOXES

0017 4413000000-E SP   4,105 SF  6.00 24630.00 7.60 31198.00 8.30  34071.50WORK ZONE ADV/GEN WARN SIGN

0018 4457000000-N SP  Lump Sum 66636.38 238000.00  385000.00TEMP TRAFFIC CONTROL (SP)

0019 4510000000-N 1190  960 HR  40.00 38400.00 50.00 48000.00 50.00  48000.00LAW ENFORCEMENT

0020 4685000000-E 1205  180,298 LF  0.53 95557.94 0.53 95557.94 0.60  108178.80THERMO PVT MKG LINES 4"90

0021 4686000000-E 1205  287,943 LF  0.79 227474.97 0.79 227474.97 0.90  259148.70THERMO PVT MKG LINES 4"120

0022 4688000000-E 1205  60,261 LF  0.96 57850.56 0.96 57850.56 0.93  56042.73THERMO PVT MKG LINES,6"90 MILS

0023 4690000000-E 1205  12,387 LF  1.06 13130.22 1.06 13130.22 1.15  14245.05THERMO PVT MKG LINES 6"120 MILS

0024 4695000000-E 1205  2,204 LF  3.00 6612.00 3.00 6612.00 3.30  7273.20THERMO PVT MKG LINES 8"90 MILS

0025 4697000000-E 1205  5,221 LF  3.00 15663.00 3.00 15663.00 3.30  17229.30THERMO PVT MKG LINE 8"120 MILS

0026 4700000000-E 1205  8,200 LF  3.00 24600.00 3.00 24600.00 3.30  27060.0012"WIDE THERMO 90 MILS

0027 4705000000-E 1205  450 LF  9.00 4050.00 9.00 4050.00 9.85  4432.50THERMO LINES 16" 120MILS

0028 4710000000-E 1205  4,070 LF  10.00 40700.00 10.00 40700.00 11.00  44770.0024"WIDE THERMO 120 MILS

0029 4721000000-E 1205  127 EA  100.00 12700.00 100.00 12700.00 110.00  13970.00THERMO PVT MKG CHARACTER 120

0030 4725000000-E 1205  556 EA  110.00 61160.00 110.00 61160.00 125.00  69500.00THERMO PVT SYMBOL 90MILS

0031 4770000000-E 1205  3,582 LF  3.00 10746.00 3.00 10746.00 3.30  11820.604" COLD APPL PLSTIC LINES TYPE **
(II)

0032 4810000000-E 1205  149,617 LF  0.20 29923.40 0.20 29923.40 0.25  37404.25PAINT PVMT MARKINGS 4"

0033 4820000000-E 1205  7,170 LF  0.40 2868.00 0.40 2868.00 0.45  3226.50PAINT PVMT MARKINGS 8"

0034 4825000000-E 1205  981 LF  1.00 981.00 1.00 981.00 1.10  1079.10PAINT PVMT MARKINGS 12"

0035 4830000000-E 1205  450 LF  2.00 900.00 2.00 900.00 2.20  990.00PAINT PVT MKGS LINES 16"

0036 4835000000-E 1205  3,289 LF  2.00 6578.00 2.00 6578.00 2.20  7235.80PAINT PVT MKG LINES 24"

0037 4840000000-N 1205  102 EA  15.00 1530.00 15.00 1530.00 16.50  1683.00PAINT PVT MKG CHARACTER



1 SECTION OF US-1 AND 25 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC

RALEIGH,  NC

FSC II LLC DBA FRED SMITH
COMPANY

THE LANE CONSTRUCTION
CORPORATION

RALEIGH,  NC CHESHIRE,  CT

FEB 05, 2018 09:06 AM WAKE 2:00 PM 2 /  2 008

2018CPT.05.13.10921.1,  2018CPT.05.13.20921.1 JAN 16 2018 C204121

TIP NO 29.400 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER GRADING, AND SIGNALS.

0038 4845000000-N 1205  433 EA  15.00 6495.00 15.00 6495.00 16.50  7144.50PAINT PVT MKG SYMBOL

0039 4850000000-E 1205  3,582 LF  0.50 1791.00 0.50 1791.00 0.98  3510.36LINE REMOVAL 4" WIDE

0040 4905000000-N 1253  2,676 EA  28.00 74928.00 24.40 65294.40 30.00  80280.00SNOWPLB PVMT MRKER

0041 6000000000-E 1605  670 LF  5.19 3477.30 8.00 5360.00 5.50  3685.00TEMPORARY SILT FENCE

0042 6071010000-E SP   1,720 LF  11.60 19952.00 4.70 8084.00 7.65  13158.00WATTLE

0043 6084000000-E 1660 6.7 ACR 2740.00 18358.00 2740.00 18358.00 3050.00  20435.00SEEDING AND MULCHING

0044 7444000000-E 1725  12,726 LF  5.78 73556.28 5.78 73556.28 6.25  79537.50INDUCTIVE LOOP SAWCUT

 

    TOTAL 5659799.18 TOTAL 5836475.41 TOTAL  7621686.25CONTRACT TOTAL

 

    SUB-TOTAL 5659799.18 SUB-TOTAL 5836475.41 SUB-TOTAL  7621686.25ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5659799.18   CAROLINA SUNROCK LLC

     2  5836475.41   FSC II LLC DBA FRED SMITH COMPANY

     3  7621686.25   THE LANE CONSTRUCTION CORPORATION



I-85 FROM EAST OF US-64 TO NC-109 IN THOMASVILLE.

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC   

FEB 05, 2018 09:06 AM DAVIDSON 2:00 PM 1 /  4 009

53032.3.1 JAN 16 2018 C204053

TIP NO 7.165 MII-5793

FED AID NO NHPP-0085(017)

PAVEMENT REHABILITATION AND BRIDGE PRESERVATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 855000.00   MOBILIZATION

0002 0036000000-E 225  1,000 CY  20.00 20000.00   UNDERCUT EXCAVATION

0003 0106000000-E 230  894 CY  30.00 26820.00   BORROW EXCAVATION

0004 0196000000-E 270  5,000 SY  2.00 10000.00   GEOTEXTILE SOIL STABILIZATION

0005 0241000000-E SP   31,443 SY  12.00 377316.00   GENERIC GRADING ITEM (SY)
7" TRENCHING FOR SHOULDER CONSTRUCTION

0006 0241000000-E SP   74,848 SY  13.50 1010448.00   GENERIC GRADING ITEM (SY)
8" TRENCHING FOR SHOULDER CONSTRUCTION

0007 1022000000-E SP   35,000 LB  5.00 175000.00   SEALING PVMT CRACKS

0008 1220000000-E 545  500 TON 30.00 15000.00   INCIDENTAL STONE BASE

0009 1245000000-E SP  27.01 SMI 12000.00 324120.00   SHOULDER RECONSTRUCTION

0010 1297000000-E 607  15,559 SY  8.00 124472.00   MILL ASP PVMT *****" DTH
(7")

0011 1491000000-E 610  12,524 TON 70.00 876680.00   ASP CONC BASE CRS B25.0C

0012 1523000000-E 610  3,111 TON 75.00 233325.00   ASP CONC SURF CRS S9.5C

0013 1575000000-E 620  734 TON 450.00 330300.00   ASP FOR PLANT MIX

0014 1735000000-E 723  866 SY  850.00 736100.00   REP JNT CONC PVT SLABS

0015 1736000000-E 723  500 TON 30.00 15000.00   SELECT MATERIAL, CLASS IV

0016 1840000000-E 665  70,746 LF  0.25 17686.50   MILLED RUMBLE STRIPS

0017 1881000000-E SP   598,896 LF  1.80 1078012.80   GENERIC PAVING ITEM (LF)
JOINT CONSTRUCTION, REPAIR &  SEALING

0018 1891000000-E SP   374,309 SY  4.25 1590813.25   GENERIC PAVING ITEM (SY)
DIAMOND GRINDING PCC PAVEMENT

0019 1925000000-E 730  72,537 LF  0.45 32641.65   MILL RUMBLE STRPS (CONC SHLDR)

0020 2738000000-E SP   74,848 SY  38.00 2844224.00   GENERIC PAVING ITEM (SY)
ROLLER COMPACTED CONCRETE

0021 2762000000-E SP   21,000 LB  10.00 210000.00   GENERIC PAVING ITEM (LB)
PAVEMENT SLAB STABILIZATION   MATERIAL

0022 2762000000-E SP   250 LB  20.00 5000.00   GENERIC PAVING ITEM (LB)
SEALING EXISTING PAVEMENT CRACKS (POLYMER
PATCH)

0023 4400000000-E 1110  350 SF  7.25 2537.50   WORK ZONE SIGNS (STAT)

0024 4405000000-E 1110  700 SF  9.47 6629.00   WORK ZONE SIGNS (PORT)

0025 4410000000-E 1110  26 SF  7.92 205.92   WORK ZONE SIGNS (BARR)

0026 4415000000-N 1115  3 EA  5000.00 15000.00   FLASHING ARROW BOARD

0027 4420000000-N 1120  3 EA  10000.00 30000.00   PORTABLE CHANGE MSG SIGN

0028 4422000000-N 1120  60 DAY 45.00 2700.00   PORT CHANGE MSG SIGN (SHORT TERM)

0029 4423000000-N SP   5 EA  5100.00 25500.00   WZ DIGITAL SPD LMT SIGNS

0030 4424000000-N SP   15 EA  3950.00 59250.00   WZ PRESENCE LIGHTING

0031 4430000000-N 1130  362 EA  110.00 39820.00   DRUMS

0032 4434000000-N SP   42 EA  125.00 5250.00   SEQ FLASH WARN LIGHTS

0033 4445000000-E 1145  64 LF  26.00 1664.00   BARRICADES (TYPE III)

0034 4480000000-N 1165  4 EA  25000.00 100000.00   TMA



I-85 FROM EAST OF US-64 TO NC-109 IN THOMASVILLE.

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC   

FEB 05, 2018 09:06 AM DAVIDSON 2:00 PM 2 /  4 009

53032.3.1 JAN 16 2018 C204053

TIP NO 7.165 MII-5793

FED AID NO NHPP-0085(017)

PAVEMENT REHABILITATION AND BRIDGE PRESERVATION.

0035 4510000000-N 1190  470 HR  50.00 23500.00   LAW ENFORCEMENT

0036 4805000000-N 1205  10 EA  1850.00 18500.00   COLD APPL PLASTIC SYM TYPE **
(II)

0037 4815000000-E 1205  182,764 LF  0.30 54829.20   PAINT PVMT MARKINGS 6"

0038 4825000000-E 1205  9,222 LF  0.60 5533.20   PAINT PVMT MARKINGS 12"

0039 4845000000-N 1205  10 EA  100.00 1000.00   PAINT PVT MKG SYMBOL

0040 4847030000-E 1205  182,764 LF  0.90 164487.60   POLYUREA LINES (6", 20 MILS)

0041 4847070000-E 1205  9,222 LF  1.65 15216.30   POLYUREA LINES (12", 20 MILS)

0042 4855000000-E 1205  182,764 LF  0.40 73105.60   LINE REMOVAL 6" WIDE

0043 4865000000-E 1205  9,222 LF  1.00 9222.00   LINE REMOVAL 12" WIDE

0044 4875000000-N 1205  10 EA  50.00 500.00   REMOVAL OF SYMBL & CHARAC

0045 4905000000-N 1253  2,565 EA  32.00 82080.00   SNOWPLB PVMT MRKER

0046 5255000000-N 1413 Lump Sum 2500000.00   PORTABLE LIGHTING

0047 6000000000-E 1605  2,980 LF  3.00 8940.00   TEMPORARY SILT FENCE

0048 6071010000-E SP   298 LF  9.00 2682.00   WATTLE

0049 6084000000-E 1660  1 ACR 10000.00 10000.00   SEEDING AND MULCHING

STRUCTURE ITEMS

0050 8296000000-N 442 Lump Sum 25000.00   POLLUTION CONTROL

0051 8664000000-E SP  188.7 CF  1500.00 283050.00   SHOTCRETE REPAIRS

0052 8692000000-N SP  Lump Sum 125000.00   FOAM JOINT SEALS

0053 8860000000-N SP  Lump Sum 50000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE NO 479

0054 8860000000-N SP  Lump Sum 50000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE NO 480

0055 8860000000-N SP  Lump Sum 65000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE NO 489

0056 8860000000-N SP  Lump Sum 65000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE NO 493

0057 8860000000-N SP  Lump Sum 40000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE NO 494

0058 8860000000-N SP  Lump Sum 40000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE NO. 485

0059 8860000000-N SP  Lump Sum 50000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR ZONE PAINTING FOR
BRIDGE NO 474

0060 8860000000-N SP  Lump Sum 80000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING WEATHERING STEEL STRUCTURE
FOR BRIDGE    NO 479

0061 8860000000-N SP  Lump Sum 80000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING WEATHERING STEEL STRUCTURE
FOR BRIDGE    NO 480

0062 8860000000-N SP  Lump Sum 95000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING WEATHERING STEEL STRUCTURE
FOR BRIDGE    NO 485



I-85 FROM EAST OF US-64 TO NC-109 IN THOMASVILLE.

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC   

FEB 05, 2018 09:06 AM DAVIDSON 2:00 PM 3 /  4 009

53032.3.1 JAN 16 2018 C204053

TIP NO 7.165 MII-5793

FED AID NO NHPP-0085(017)

PAVEMENT REHABILITATION AND BRIDGE PRESERVATION.

0063 8860000000-N SP  Lump Sum 65000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING WEATHERING STEEL STRUCTURE
FOR BRIDGE    NO 489

0064 8860000000-N SP  Lump Sum 55000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING WEATHERING STEEL STRUCTURE
FOR BRIDGE    NO 493

0065 8860000000-N SP  Lump Sum 55000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING WEATHERING STEEL STRUCTURE
FOR BRIDGE    NO 494

0066 8860000000-N SP  Lump Sum 25000.00   GENERIC STRUCTURE ITEM (LS)
ZONE PAINTING OF EXISTING STRUCTURE FOR BRIDGE
NO 474

0067 8867000000-E SP  1,499.9 LF  60.00 89994.00   GENERIC STRUCTURE ITEM (LF)
SILICONE JOINT SEALANT

0068 8882000000-E SP  769.6 CF  300.00 230880.00   GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE

0069 8892000000-E SP  3,107.9 SF  100.00 310790.00   GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0070 8892000000-E SP   60 SF  350.00 21000.00   GENERIC STRUCTURE ITEM (SF)
CONCRETE DECK REPAIR FOR EPOXY OVERLAY

0071 8892000000-E SP  144,297.4 SF  6.00 865784.40   GENERIC STRUCTURE ITEM (SF)
EPOXY OVERLAY SYSTEM

0072 8897000000-N SP   48 EA  650.00 31200.00   GENERIC STRUCTURE ITEM (EA)
CLEANING & PAINTING EXISTING BEARINGS WITH HRCSA
FOR BRIDGE NO 474

0073 8897000000-N SP   48 EA  650.00 31200.00   GENERIC STRUCTURE ITEM (EA)
CLEANING & PAINTING EXISTING BEARINGS WITH HRCSA
FOR BRIDGE NO 479

0074 8897000000-N SP   48 EA  650.00 31200.00   GENERIC STRUCTURE ITEM (EA)
CLEANING & PAINTING EXISTING BEARINGS WITH HRCSA
FOR BRIDGE NO 480

0075 8897000000-N SP   48 EA  650.00 31200.00   GENERIC STRUCTURE ITEM (EA)
CLEANING & PAINTING EXISTING BEARINGS WITH HRCSA
FOR BRIDGE NO 485

0076 8897000000-N SP   80 EA  650.00 52000.00   GENERIC STRUCTURE ITEM (EA)
CLEANING & PAINTING EXISTING BEARINGS WITH HRCSA
FOR BRIDGE NO 489

0077 8897000000-N SP   48 EA  650.00 31200.00   GENERIC STRUCTURE ITEM (EA)
CLEANING & PAINTING EXISTING BEARINGS WITH HRCSA
FOR BRIDGE NO 493

0078 8897000000-N SP   48 EA  650.00 31200.00   GENERIC STRUCTURE ITEM (EA)
CLEANING & PAINTING EXISTING BEARINGS WITH HRCSA
FOR BRIDGE NO 494

 

    TOTAL 17171809.92   CONTRACT TOTAL

 

    SUB-TOTAL 14166111.52   ROADWAY ITEMS



I-85 FROM EAST OF US-64 TO NC-109 IN THOMASVILLE.

   

FEB 05, 2018 09:06 AM DAVIDSON 2:00 PM 4 /  4 009

53032.3.1 JAN 16 2018 C204053

TIP NO 7.165 MII-5793

FED AID NO NHPP-0085(017)

PAVEMENT REHABILITATION AND BRIDGE PRESERVATION.

    SUB-TOTAL 3005698.40   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  17171809.92   TRIANGLE GRADING & PAVING INC



US-74 (SHELBY BYPASS) FROM EAST OF SR-1162 (PEACHTREE RD) TO EAST OF NC-226.

THE LANE CONSTRUCTION
CORPORATION

CHESHIRE,  CT

ROGERS GROUP INC SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION CO

NASHVILLE,  TN DUNCAN,  SC

FEB 05, 2018 09:06 AM CLEVELAND 2:00 PM 1 /  5 010

34497.3.9 JAN 16 2018 C203845

TIP NO 5.660 MIR-2707F

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNING, AND SIGNALS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 800000.00 450330.00  850000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 130000.00 340000.00  180000.00CONSTRUCTION SURVEYING

0003 0000700000-N SP  Lump Sum 58000.00 120000.00  28000.00FIELD OFFICE

0005 0050000000-E 226  1 ACR 4000.00 4000.00 10000.00 10000.00 13000.00  13000.00SUPP CLEARING & GRUBBING

0006 0192000000-N 260  60 HR  175.00 10500.00 191.50 11490.00 185.00  11100.00PROOF ROLLING

0007 1044000000-E 501  95,520 SY  3.10 296112.00 2.62 250262.40 2.75  262680.00LIME TRTD SOIL (SLURRY)

0008 1066000000-E 501  960 TON 185.48 178060.80 179.00 171840.00 170.00  163200.00LIME FOR LIME TREATED SOIL

0009 1110000000-E 510  765 TON 23.00 17595.00 25.20 19278.00 24.40  18666.00STABILIZER AGGREGATE

0010 1115000000-E SP   87,700 SY  2.00 175400.00 2.20 192940.00 2.15  188555.00GEOTEXTILE FOR PVMT STABILIZ

0011 1121000000-E 520  144,200 TON 22.00 3172400.00 23.50 3388700.00 23.35  3367070.00AGGREGATE BASE COURSE

0012 1176000000-E 542  143,280 SY  1.58 226382.40 2.60 372528.00 2.75  394020.00SOIL CEMENT BASE

0013 1187000000-E 542  3,950 TON 170.14 672053.00 179.75 710012.50 165.00  651750.00PC FOR SOIL CEMENT BASE

0014 1209000000-E 543  35,820 GAL 2.30 82386.00 2.75 98505.00 2.70  96714.00ASPHALT CURING SEAL

0015 1220000000-E 545  500 TON 23.00 11500.00 27.00 13500.00 24.40  12200.00INCIDENTAL STONE BASE

0016 1275000000-E 600  96,600 GAL 2.50 241500.00 2.35 227010.00 4.50  434700.00PRIME COAT

0017 1498000000-E 610  7,200 TON 50.00 360000.00 65.00 468000.00 70.00  504000.00ASP CONC INTR CRS I19.0B

0018 1503000000-E 610  43,700 TON 44.00 1922800.00 47.00 2053900.00 52.00  2272400.00ASP CONC INTR CRS I19.0C

0019 1519000000-E 610  8,350 TON 59.50 496825.00 72.00 601200.00 89.00  743150.00ASP CONC SURF CRS S9.5B

0020 1523000000-E 610  36,600 TON 44.00 1610400.00 51.00 1866600.00 52.50  1921500.00ASP CONC SURF CRS S9.5C

0021 1575000000-E 620  5,104 TON 415.00 2118160.00 420.00 2143680.00 410.00  2092640.00ASP FOR PLANT MIX

0022 1840000000-E 665  111,500 LF  0.17 18955.00 0.13 14495.00 0.20  22300.00MILLED RUMBLE STRIPS

0023 2143000000-E 818  31 TON 75.00 2325.00 125.00 3875.00 70.00  2170.00BLOTTING SAND

0024 2364200000-N 840  1 EA  1000.00 1000.00 675.00 675.00 1465.00  1465.00FRAME W/2GRTS 840.20 STD

0025 2374000000-N 840  1 EA  1000.00 1000.00 800.00 800.00 1485.00  1485.00FRAME-GRT-HD 840.03 **
(E)

0026 2374000000-N 840  1 EA  1000.00 1000.00 800.00 800.00 1515.00  1515.00FRAME-GRT-HD 840.03 **
(G)

0027 2396000000-N 840  2 EA  1000.00 2000.00 585.00 1170.00 920.00  1840.00FRAME W/COVER STD 840.54

0028 2451000000-N 852  11 EA  885.00 9735.00 300.00 3300.00 1275.00  14025.00CONC TRANS SECT FOR DROP INLET

0029 2473000000-N SP   2 EA  2000.00 4000.00 1065.00 2130.00 1435.00  2870.00GENERIC DRAINAGE ITEM (EA)
ADJUSTMENT OF JUNCTION BOXES

0030 2549000000-E 846  4,900 LF  18.38 90062.00 20.25 99225.00 21.80  106820.002'-6" CONC CURB & GUTTER

0031 2556000000-E 846  1,750 LF  14.95 26162.50 20.75 36312.50 24.40  42700.00SHOULDER BERM GUTTER

0032 2577000000-E 846  10,500 LF  26.00 273000.00 23.00 241500.00 26.50  278250.00CONC EXPRESSWAY GUTTER

0033 2647000000-E 852  3,400 SY  45.35 154190.00 39.60 134640.00 62.75  213350.005" MONO CONC ISLANDS (SURF MTD)

0034 2724000000-E 857  650 LF  95.00 61750.00 105.00 68250.00 105.00  68250.00PC REINF BARRIER SNGL FC

0035 2800000000-N 858  2 EA  1000.00 2000.00 1225.00 2450.00 1160.00  2320.00ADJ CATCH BASINS

0036 2815000000-N 858  12 EA  1000.00 12000.00 1100.00 13200.00 1160.00  13920.00ADJ DROP INLETS

0037 2830000000-N 858  2 EA  1500.00 3000.00 2135.00 4270.00 1160.00  2320.00ADJ MANHOLES

0038 3000000000-N SP   12 EA  25000.00 300000.00 14160.00 169920.00 14450.00  173400.00IMPACT ATTEN TYPE 350

0039 3030000000-E 862  21,800 LF  15.25 332450.00 16.85 367330.00 16.15  352070.00STL BEAM GUARDRAIL



US-74 (SHELBY BYPASS) FROM EAST OF SR-1162 (PEACHTREE RD) TO EAST OF NC-226.

THE LANE CONSTRUCTION
CORPORATION

CHESHIRE,  CT

ROGERS GROUP INC SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION CO

NASHVILLE,  TN DUNCAN,  SC

FEB 05, 2018 09:06 AM CLEVELAND 2:00 PM 2 /  5 010

34497.3.9 JAN 16 2018 C203845

TIP NO 5.660 MIR-2707F

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNING, AND SIGNALS.

0040 3150000000-N 862  10 EA  45.00 450.00 49.75 497.50 47.75  477.50ADDIT GUARDRAIL POSTS

0041 3210000000-N 862  18 EA  500.00 9000.00 555.00 9990.00 530.00  9540.00GR END TYPE CAT-1

0042 3287000000-N SP   26 EA  3000.00 78000.00 3320.00 86320.00 3185.00  82810.00GR END TYPE TL-3

0043 3317000000-N SP   34 EA  1500.00 51000.00 1770.00 60180.00 1600.00  54400.00GR ANCHOR TYPE B-77

0044 3345000000-E 864  75 LF  12.00 900.00 13.30 997.50 12.75  956.25REMOVE & RESET GUARDRAIL

0045 3360000000-E 863  50 LF  2.00 100.00 2.25 112.50 2.15  107.50REMOVE EXISTING GUARDRAIL

0046 3389400000-E 865  26,500 LF  6.75 178875.00 7.50 198750.00 7.15  189475.00DBL FACED CABLE GUIDERAIL

0047 3389500000-N 865  10 EA  85.00 850.00 95.00 950.00 90.00  900.00ADDITIONAL GUIDERAIL POSTS

0048 3389600000-N 865  39 EA  1500.00 58500.00 1660.00 64740.00 1600.00  62400.00CBL GUIDERAIL ANCH UNIT

0049 3656000000-E 876  750 SY  4.65 3487.50 1.85 1387.50 4.00  3000.00GEOTEXTILE FOR DRAINGE

0050 4025000000-E 901  3,156 SF  17.00 53652.00 16.35 51600.60 15.95  50338.20CONTR FURN, TYPE ***SIGN
(A)

0051 4025000000-E 901  419 SF  17.00 7123.00 21.80 9134.20 21.20  8882.80CONTR FURN, TYPE ***SIGN
(B)

0052 4025000000-E 901  169 SF  17.00 2873.00 30.50 5154.50 29.70  5019.30CONTR FURN, TYPE ***SIGN
(D)

0053 4025000000-E 901  1,040 SF  17.00 17680.00 16.35 17004.00 16.00  16640.00CONTR FURN, TYPE ***SIGN
(E)

0054 4025000000-E 901  61 SF  17.00 1037.00 24.00 1464.00 23.35  1424.35CONTR FURN, TYPE ***SIGN
(F)

0055 4048000000-E 902  22 CY  950.00 20900.00 875.00 19250.00 850.00  18700.00REINF CONC FOUNDTN

0056 4054000000-E 902  2 CY  400.00 800.00 820.00 1640.00 795.00  1590.00PLN CONC FOUNDTN

0057 4060000000-E 903  11,855 LB  5.50 65202.50 5.45 64609.75 5.35  63424.25SUPPORT, BREAKAWAY STL BM

0058 4066000000-E 903  9,349 LB  5.50 51419.50 3.55 33188.95 3.50  32721.50SUPPORTS, SIMPLE STL BM

0059 4072000000-E 903  3,365 LF  7.00 23555.00 7.10 23891.50 6.90  23218.50SUPPORT, 3-LB STL U-CHAN

0060 4078000000-E 903  12 EA  55.00 660.00 104.00 1248.00 100.00  1200.00SUPPORT, 2-LB STL U-CHAN

0061 4096000000-N 904  19 EA  150.00 2850.00 218.00 4142.00 215.00  4085.00SIGN ERECTION, TYPE D

0062 4102000000-N 904  105 EA  75.00 7875.00 71.00 7455.00 69.00  7245.00SIGN ERECTION, TYPE E

0063 4108000000-N 904  7 EA  150.00 1050.00 126.00 882.00 120.00  840.00SIGN ERECTION, TYPE F

0064 4109000000-N 904  8 EA  950.00 7600.00 600.00 4800.00 585.00  4680.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0065 4109000000-N 904  2 EA  450.00 900.00 600.00 1200.00 585.00  1170.00SIGN ERECTION, TYPE *** (OVRHD)
(B)

0066 4110000000-N 904  23 EA  650.00 14950.00 385.00 8855.00 370.00  8510.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0067 4110000000-N 904  15 EA  275.00 4125.00 385.00 5775.00 370.00  5550.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0068 4114000000-N 904  12 EA  100.00 1200.00 82.00 984.00 79.50  954.00SIGN ERECTION, MILEMARKERS

0069 4116100000-N 904  1 EA  250.00 250.00 330.00 330.00 320.00  320.00SIGN ERECT, RELOC ** GRD MTD
(F)

0070 4116100000-N 904  2 EA  100.00 200.00 330.00 660.00 320.00  640.00SIGN ERECT, RELOC ** GRD MTD
(MILEMARKER)

0071 4155000000-N 907  3 EA  1.50 4.50 10.90 32.70 10.65  31.95DISPOSE SIGN SYST U-CHAN

0072 4192000000-N 907  3 EA  1.50 4.50 10.90 32.70 10.65  31.95DISPOSE SUPPORT, U-CHAN



US-74 (SHELBY BYPASS) FROM EAST OF SR-1162 (PEACHTREE RD) TO EAST OF NC-226.

THE LANE CONSTRUCTION
CORPORATION

CHESHIRE,  CT

ROGERS GROUP INC SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION CO

NASHVILLE,  TN DUNCAN,  SC

FEB 05, 2018 09:06 AM CLEVELAND 2:00 PM 3 /  5 010

34497.3.9 JAN 16 2018 C203845

TIP NO 5.660 MIR-2707F

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNING, AND SIGNALS.

0073 4234000000-N 907  1 EA  1.50 1.50 980.00 980.00 955.00  955.00DISPOSE SIGN, A OR B (OVRHD)

0074 4400000000-E 1110  320 SF  13.50 4320.00 6.85 2192.00 9.00  2880.00WORK ZONE SIGNS (STAT)

0075 4405000000-E 1110  192 SF  9.25 1776.00 8.40 1612.80 9.40  1804.80WORK ZONE SIGNS (PORT)

0076 4410000000-E 1110  210 SF  9.50 1995.00 6.85 1438.50 8.40  1764.00WORK ZONE SIGNS (BARR)

0077 4415000000-N 1115  1 EA  2100.00 2100.00 580.00 580.00 2335.00  2335.00FLASHING ARROW BOARD

0078 4422000000-N 1120  76 DAY 60.00 4560.00 70.00 5320.00 69.00  5244.00PORT CHANGE MSG SIGN (SHORT TERM)

0079 4430000000-N 1130  92 EA  41.50 3818.00 40.00 3680.00 44.50  4094.00DRUMS

0080 4435000000-N 1135  25 EA  17.00 425.00 18.50 462.50 17.00  425.00CONES

0081 4445000000-E 1145  336 LF  25.00 8400.00 30.50 10248.00 27.60  9273.60BARRICADES (TYPE III)

0082 4455000000-N 1150  105 DAY 50.00 5250.00 325.00 34125.00 600.00  63000.00FLAGGER

0083 4480000000-N 1165  1 EA  29400.00 29400.00 10000.00 10000.00 32000.00  32000.00TMA

0084 4508000000-E SP   820 LF  50.00 41000.00 18.50 15170.00 17.00  13940.00REM & RES H2O FILL BARR

0085 4510000000-N 1190  16 HR  60.00 960.00 45.00 720.00 53.00  848.00LAW ENFORCEMENT

0086 4516000000-N 1180  58 EA  28.50 1653.00 28.00 1624.00 30.70  1780.60SKINNY DRUM

0087 4520000000-N 1266  15 EA  65.00 975.00 109.00 1635.00 44.50  667.50TUBULAR MARKERS (FIXED)

0088 4650000000-N 1251  87 EA  15.00 1305.00 16.35 1422.45 15.90  1383.30TEMP RAISED PVMT MRKS

0089 4685000000-E 1205  10,423 LF  0.92 9589.16 0.66 6879.18 1.00  10423.00THERMO PVT MKG LINES 4"90

0090 4686000000-E 1205  3,592 LF  1.10 3951.20 0.69 2478.48 1.15  4130.80THERMO PVT MKG LINES 4"120

0091 4695000000-E 1205  336 LF  2.00 672.00 2.20 739.20 2.15  722.40THERMO PVT MKG LINES 8"90 MILS

0092 4700000000-E 1205  490 LF  4.00 1960.00 5.45 2670.50 4.25  2082.5012"WIDE THERMO 90 MILS

0093 4710000000-E 1205  217 LF  15.00 3255.00 10.90 2365.30 16.00  3472.0024"WIDE THERMO 120 MILS

0094 4725000000-E 1205  62 EA  225.00 13950.00 137.00 8494.00 240.00  14880.00THERMO PVT SYMBOL 90MILS

0095 4770000000-E 1205  988 LF  8.00 7904.00 5.45 5384.60 8.50  8398.004" COLD APPL PLSTIC LINES TYPE **
(III)

0096 4770000000-E 1205  491 LF  5.50 2700.50 5.70 2798.70 5.80  2847.804" COLD APPL PLSTIC LINES TYPE **
(IV)

0097 4780000000-E 1205  125 LF  16.00 2000.00 10.90 1362.50 17.00  2125.008" COLD APPL PLSTIC LINES TYPE **
(III)

0098 4810000000-E 1205  13,282 LF  0.30 3984.60 0.27 3586.14 0.35  4648.70PAINT PVMT MARKINGS 4"

0099 4815000000-E 1205  3,888 LF  0.45 1749.60 0.40 1555.20 0.50  1944.00PAINT PVMT MARKINGS 6"

0100 4820000000-E 1205  212 LF  1.00 212.00 0.59 125.08 1.05  222.60PAINT PVMT MARKINGS 8"

0101 4825000000-E 1205  566 LF  1.50 849.00 1.09 616.94 1.60  905.60PAINT PVMT MARKINGS 12"

0102 4847030000-E 1205  144,444 LF  0.92 132888.48 1.18 170443.92 1.00  144444.00POLYUREA LINES (6", 20 MILS)

0103 4847070000-E 1205  4,717 LF  1.75 8254.75 5.45 25707.65 1.90  8962.30POLYUREA LINES (12", 20 MILS)

0104 4850000000-E 1205  6,796 LF  1.00 6796.00 1.10 7475.60 1.05  7135.80LINE REMOVAL 4" WIDE

0105 4855000000-E 1205  3,145 LF  1.25 3931.25 1.10 3459.50 1.35  4245.75LINE REMOVAL 6" WIDE

0106 4860000000-E 1205  400 LF  2.00 800.00 1.10 440.00 2.15  860.00LINE REMOVAL 8" WIDE

0107 4865000000-E 1205  1,950 LF  4.00 7800.00 1.10 2145.00 4.25  8287.50LINE REMOVAL 12" WIDE

0108 4900000000-N 1251  61 EA  9.00 549.00 8.75 533.75 9.60  585.60PERM RAISED PVMT MARKERS

0109 4905000000-N 1253  1,493 EA  35.00 52255.00 27.00 40311.00 37.00  55241.00SNOWPLB PVMT MRKER

0110 4935000000-N 1267  154 EA  55.00 8470.00 110.00 16940.00 69.00  10626.00FLEX DELINATR (CRYSTAL)



US-74 (SHELBY BYPASS) FROM EAST OF SR-1162 (PEACHTREE RD) TO EAST OF NC-226.

THE LANE CONSTRUCTION
CORPORATION

CHESHIRE,  CT

ROGERS GROUP INC SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION CO
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TIP NO 5.660 MIR-2707F

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNING, AND SIGNALS.

0111 4940000000-N 1267  134 EA  55.00 7370.00 110.00 14740.00 69.00  9246.00FLEX DELINATR (YELLOW)

0112 4945000000-N 1267  15 EA  55.00 825.00 135.00 2025.00 69.00  1035.00FLEX DELINATR (CRY & RED)

0113 4950000000-N 1267  15 EA  55.00 825.00 135.00 2025.00 69.00  1035.00FLEX DELINATR (YEL & RED)

0114 6000000000-E 1605  2,200 LF  2.35 5170.00 3.00 6600.00 1.90  4180.00TEMPORARY SILT FENCE

0115 6006000000-E 1610  440 TON 55.00 24200.00 48.00 21120.00 51.55  22682.00EROS CONTRL STONE CL A

0116 6009000000-E 1610  600 TON 55.00 33000.00 48.00 28800.00 84.30  50580.00EROS CONTRL STONE CL B

0117 6012000000-E 1610  850 TON 55.00 46750.00 45.50 38675.00 51.55  43817.50SEDIMENT CONTROL STONE

0118 6015000000-E 1615  3 ACR 1000.00 3000.00 765.00 2295.00 745.00  2235.00TEMPORARY MULCHING

0119 6018000000-E 1620  100 LB  1.00 100.00 3.00 300.00 3.00  300.00SEED FOR TEMP SEEDING

0120 6021000000-E 1620 0.5 TON 400.00 200.00 1090.00 545.00 1065.00  532.50FERT FOR TEMP SEEDING

0121 6024000000-E 1622  1,100 LF  20.00 22000.00 22.75 25025.00 15.00  16500.00TEMPORARY SLOPE DRAINS

0122 6030000000-E 1630  1,600 CY  15.00 24000.00 21.50 34400.00 29.70  47520.00SILT EXCAVATION

0123 6036000000-E 1631  1,500 SY  1.75 2625.00 1.65 2475.00 1.60  2400.00MATTING FOR EROS CONTROL

0124 6042000000-E 1632  2,250 LF  5.00 11250.00 3.30 7425.00 3.20  7200.001/4" HARDWARE CLOTH

0125 6071010000-E SP   1,000 LF  7.50 7500.00 4.35 4350.00 4.25  4250.00WATTLE

0126 6084000000-E 1660  7 ACR 1895.00 13265.00 1860.00 13020.00 1800.00  12600.00SEEDING AND MULCHING

0127 6087000000-E 1660  12 ACR 70.00 840.00 120.00 1440.00 116.60  1399.20MOWING

0128 6090000000-E 1661  150 LB  2.95 442.50 3.30 495.00 3.20  480.00SEED FOR REPAIR SEEDING

0129 6093000000-E 1661 0.25 TON 1000.00 250.00 1090.00 272.50 1060.00  265.00FERT FOR REPAIR SEEDING

0130 6096000000-E 1662  175 LB  4.70 822.50 3.30 577.50 3.20  560.00SEED FOR SUPP SEEDING

0131 6108000000-E 1665 5.25 TON 550.00 2887.50 1090.00 5722.50 1060.00  5565.00FERTILIZER TOPDRESSING

0132 6114500000-N 1667  10 MHR 85.00 850.00 71.00 710.00 69.00  690.00SPECIALIZED HAND MOWING

0133 6117000000-N SP   13 EA  100.00 1300.00 82.00 1066.00 80.00  1040.00RESPONSE FOR EROS CONTROL

0134 6117500000-N SP   8 EA  2500.00 20000.00 400.00 3200.00 995.00  7960.00CONC WASHOUT STRUCTURE

0135 6133000000-N SP  Lump Sum 65000.00 155000.00  165000.00GENERIC EROSION CONTROL ITEM (LS)
REMOVAL OF EROSION CONTROL    DEVICES

0136 7060000000-E 1705  600 LF  3.25 1950.00 3.30 1980.00 3.20  1920.00SIGNAL CABLE

0137 7120000000-E 1705  6 EA  850.00 5100.00 820.00 4920.00 795.00  4770.00VEHICLE SIGNAL HD (12", 3 SECT)

0138 7264000000-E 1710  300 LF  3.50 1050.00 6.00 1800.00 5.85  1755.00MESSENGER CABLE (3/8")

0139 7300000000-E 1715  750 LF  8.50 6375.00 8.75 6562.50 8.50  6375.00UNPAVED TRENCH (***********)
(1, 2")

0140 7300000000-E 1715  10 LF  11.50 115.00 12.00 120.00 11.70  117.00UNPAVED TRENCH (***********)
(3, 2")

0141 7301000000-E 1715  120 LF  15.75 1890.00 29.50 3540.00 28.65  3438.00DIRECT DRILL (***********)
(1, 2")

0142 7324000000-N 1716  9 EA  250.00 2250.00 380.00 3420.00 370.00  3330.00JUNCTION BOX (STANDARD SIZE)

0143 7360000000-N 1720  5 EA  925.00 4625.00 1145.00 5725.00 1115.00  5575.00WOOD POLE

0144 7372000000-N 1721  6 EA  250.00 1500.00 325.00 1950.00 320.00  1920.00GUY ASSEMBLY

0145 7408000000-E 1722  1 EA  425.00 425.00 1120.00 1120.00 1100.00  1100.001" RISER WITH WEATHERHEAD

0146 7420000000-E 1722  4 EA  525.00 2100.00 545.00 2180.00 530.00  2120.002" RISER WITH WEATHERHEAD

0147 7444000000-E 1725  220 LF  8.00 1760.00 8.75 1925.00 8.50  1870.00INDUCTIVE LOOP SAWCUT
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GRADING, DRAINAGE, PAVING, SIGNING, AND SIGNALS.

0148 7456000000-E 1726  1,250 LF  1.95 2437.50 1.75 2187.50 1.75  2187.50LEAD-IN CABLE(********)
(14-2)

0149 7636000000-N 1745  2 EA  425.00 850.00 235.00 470.00 230.00  460.00SIGN FOR SIGNALS

0150 7684000000-N 1750  1 EA  1200.00 1200.00 1220.00 1220.00 1190.00  1190.00SIGNAL CABINET FOUNDATION

0151 7756000000-N 1751  1 EA  13325.00 13325.00 13400.00 13400.00 13000.00  13000.00CONTLR WITH CBNT, 2070L BASE MTD

0152 7780000000-N 1751  3 EA  110.00 330.00 142.00 426.00 138.00  414.00DETECTOR CARD (TYPE 2070L)

0153 7901000000-N 1753  1 EA  450.00 450.00 430.00 430.00 420.00  420.00CABINET BASE EXTENDER

0154 7980000000-N SP   1 EA  900.00 900.00 1465.00 1465.00 1450.00  1450.00GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTOR - SINGLE ZONE

0155 0022000000-E 225  1,000 CY  10.50 10500.00 11.50 11500.00 11.15  11150.00UNCLASSIFIED EXCAVATION

0156 1011000000-N 500 Lump Sum 775000.00 750000.00  760000.00FINE GRADING

0157 1231000000-E 560  10,000 CY  0.01 100.00 1.00 10000.00 0.02  200.00SHOULDER BORROW

 

    TOTAL 16056942.24 TOTAL 16957744.29 TOTAL  17841116.90CONTRACT TOTAL

 

    SUB-TOTAL 16056942.24 SUB-TOTAL 16957744.29 SUB-TOTAL  17841116.90ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  16056942.24   THE LANE CONSTRUCTION CORPORATION

     2  16957744.29   ROGERS GROUP INC

     3  17841116.90   SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION CO



BRIDGE #3 OVER POSSUM TROT CREEK ON SR-1128 (POSSUM TROT RD).

DANE CONSTRUCTION INC

MOORESVILLE,  NC

WRIGHT BROTHERS
CONSTRUCTION COMPANY INC

NHM CONSTRUCTORS LLC

CHARLESTON,  TN ASHEVILLE,  NC

FEB 05, 2018 09:06 AM YANCEY 2:00 PM 1 /  6 011

38618.3.1 JAN 16 2018 C204011

TIP NO 0.167 MIB-4848

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND CULVERT.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 51380.00 50000.00  63490.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 10675.00 16500.00  10500.00CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 135000.00 109000.00  207500.00GRADING

0004 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 2651.00  2651.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  100 CY  20.00 2000.00 25.00 2500.00 30.00  3000.00UNDERCUT EXCAVATION

0006 0134000000-E 240  1,675 CY  12.00 20100.00 15.90 26632.50 25.00  41875.00DRAINAGE DITCH EXCAVATION

0007 0194000000-E 265  100 CY  35.00 3500.00 58.00 5800.00 62.00  6200.00SELECT GRANULAR MATL, CLASS III

0008 0196000000-E 270  200 SY  2.25 450.00 4.00 800.00 5.00  1000.00GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   234 SF  280.00 65520.00 40.00 9360.00 65.00  15210.00TEMPORARY SHORING

0010 0318000000-E 300  21 TON 45.00 945.00 49.50 1039.50 38.00  798.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  70 SY  2.25 157.50 8.00 560.00 12.00  840.00FND CONDIT GEOTEXTILE

0012 0366000000-E 310  60 LF  30.00 1800.00 59.50 3570.00 77.00  4620.0015" RC PIPE CULV III

0013 0372000000-E 310  76 LF  35.00 2660.00 64.00 4864.00 68.00  5168.0018" RC PIPE CULV III

0014 0378000000-E 310  56 LF  45.00 2520.00 88.00 4928.00 98.00  5488.0024" RC PIPE CULV III

0015 0995000000-E 340  350 LF  12.00 4200.00 20.00 7000.00 17.00  5950.00PIPE REMOVAL

0016 1099500000-E 505  50 CY  20.00 1000.00 29.25 1462.50 25.00  1250.00SHALLOW UNDERCUT

0017 1099700000-E 505  80 TON 30.00 2400.00 43.00 3440.00 37.00  2960.00CLASS IV SUBGRD STABILIZATION

0018 1220000000-E 545  50 TON 30.00 1500.00 38.00 1900.00 37.00  1850.00INCIDENTAL STONE BASE

0019 1330000000-E 607  150 SY  23.00 3450.00 25.50 3825.00 23.00  3450.00INCIDENTAL MILLING

0020 1489000000-E 610  930 TON 95.00 88350.00 106.00 98580.00 95.00  88350.00ASP CONC BASE CRS B25.0B

0021 1525000000-E 610  520 TON 95.00 49400.00 106.00 55120.00 95.00  49400.00ASP CONC SURF CRS SF9.5A

0022 1575000000-E 620  80 TON 435.00 34800.00 480.00 38400.00 435.00  34800.00ASP FOR PLANT MIX

0023 1693000000-E 654  25 TON 250.00 6250.00 278.00 6950.00 250.00  6250.00ASPH PLT MIX PVMT REPAIR

0024 2000000000-N 806  15 EA  325.00 4875.00 300.00 4500.00 346.00  5190.00RIGHT-OF-WAY MARKERS

0025 2022000000-E 815  23 CY  35.00 805.00 39.00 897.00 23.00  529.00SUBDRAIN EXCAVATION

0026 2026000000-E 815  100 SY  2.25 225.00 4.25 425.00 6.30  630.00GEOTEXTILE FOR SUBSURF DRNS

0027 2036000000-E 815  17 CY  45.00 765.00 67.00 1139.00 66.00  1122.00SUBDRAIN COARSE AGGREGATE

0028 2044000000-E 815  100 LF  11.00 1100.00 9.50 950.00 12.00  1200.006" PERF SUBDRN PIPE

0029 2070000000-N 815  1 EA  345.00 345.00 460.00 460.00 591.00  591.00SUBDRN PIPE OUTLET

0030 2077000000-E 815  6 LF  50.00 300.00 57.00 342.00 21.00  126.006" OUTLET PIPE

0031 2286000000-N 840  1 EA  1450.00 1450.00 2600.00 2600.00 1660.00  1660.00MASNRY DRAINAGE STRUCT

0032 2364000000-N 840  1 EA  575.00 575.00 960.00 960.00 586.00  586.00FRAME W/2GRTS 840.16 STD

0033 3030000000-E 862 387.5 LF  36.00 13950.00 20.50 7943.75 36.00  13950.00STL BEAM GUARDRAIL

0034 3045000000-E 862  200 LF  28.00 5600.00 25.01 5002.00 28.00  5600.00SBGR SHOP CURVED

0035 3150000000-N 862  5 EA  11.00 55.00 45.50 227.50 11.00  55.00ADDIT GUARDRAIL POSTS

0036 3195000000-N 862  1 EA  600.00 600.00 680.00 680.00 600.00  600.00GR END TYPE AT-1

0037 3288000000-N SP   3 EA  3100.00 9300.00 3860.00 11580.00 3100.00  9300.00GR END TYPE TL-2

0038 3360000000-E 863  78 LF  5.00 390.00 2.85 222.30 5.00  390.00REMOVE EXISTING GUARDRAIL

0039 3635000000-E 876  265 TON 35.00 9275.00 54.00 14310.00 56.00  14840.00RIP RAP, CLASS II



BRIDGE #3 OVER POSSUM TROT CREEK ON SR-1128 (POSSUM TROT RD).

DANE CONSTRUCTION INC

MOORESVILLE,  NC

WRIGHT BROTHERS
CONSTRUCTION COMPANY INC

NHM CONSTRUCTORS LLC

CHARLESTON,  TN ASHEVILLE,  NC

FEB 05, 2018 09:06 AM YANCEY 2:00 PM 2 /  6 011

38618.3.1 JAN 16 2018 C204011

TIP NO 0.167 MIB-4848

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND CULVERT.

0040 3649000000-E 876  10 TON 30.00 300.00 101.00 1010.00 48.00  480.00RIP RAP, CLASS B

0041 3656000000-E 876  1,161 SY  2.25 2612.25 4.60 5340.60 5.00  5805.00GEOTEXTILE FOR DRAINGE

0042 4025000000-E 901 47.5 SF  15.50 736.25 17.50 831.25 15.50  736.25CONTR FURN, TYPE ***SIGN
(E)

0043 4025000000-E 901 8.19 SF  18.24 149.39 17.50 143.33 18.24  149.39CONTR FURN, TYPE ***SIGN
(F)

0044 4072000000-E 903  145 LF  5.10 739.50 5.80 841.00 5.10  739.50SUPPORT, 3-LB STL U-CHAN

0045 4102000000-N 904  12 EA  95.00 1140.00 109.00 1308.00 95.00  1140.00SIGN ERECTION, TYPE E

0046 4108000000-N 904  1 EA  135.00 135.00 109.00 109.00 135.00  135.00SIGN ERECTION, TYPE F

0047 4116100000-N 904  1 EA  175.00 175.00 195.00 195.00 175.00  175.00SIGN ERECT, RELOC ** GRD MTD
(D)

0048 4155000000-N 907  13 EA  5.00 65.00 15.60 202.80 5.00  65.00DISPOSE SIGN SYST U-CHAN

0049 4192000000-N 907  1 EA  5.00 5.00 15.60 15.60 5.00  5.00DISPOSE SUPPORT, U-CHAN

0050 4400000000-E 1110  89 SF  12.45 1108.05 11.10 987.90 12.45  1108.05WORK ZONE SIGNS (STAT)

0051 4405000000-E 1110  128 SF  8.85 1132.80 23.25 2976.00 8.85  1132.80WORK ZONE SIGNS (PORT)

0052 4410000000-E 1110  30 SF  9.90 297.00 7.20 216.00 9.90  297.00WORK ZONE SIGNS (BARR)

0053 4430000000-N 1130  50 EA  41.00 2050.00 26.75 1337.50 100.00  5000.00DRUMS

0054 4435000000-N 1135  25 EA  16.00 400.00 22.25 556.25 100.00  2500.00CONES

0055 4445000000-E 1145  96 LF  26.00 2496.00 25.50 2448.00 26.00  2496.00BARRICADES (TYPE III)

0056 4455000000-N 1150  40 DAY 150.00 6000.00 295.00 11800.00 200.00  8000.00FLAGGER

0057 4507000000-E 1170  215 LF  74.00 15910.00 45.75 9836.25 74.00  15910.00WATER FILLED BARRIER

0058 4508000000-E SP   208 LF  12.00 2496.00 13.40 2787.20 12.00  2496.00REM & RES H2O FILL BARR

0059 4516000000-N 1180  30 EA  29.00 870.00 49.25 1477.50 100.00  3000.00SKINNY DRUM

0060 4650000000-N 1251  22 EA  15.00 330.00 16.50 363.00 20.00  440.00TEMP RAISED PVMT MRKS

0061 4810000000-E 1205  3,531 LF  0.90 3177.90 1.00 3531.00 0.75  2648.25PAINT PVMT MARKINGS 4"

0062 4847010000-E 1205  3,500 LF  2.35 8225.00 2.60 9100.00 1.75  6125.00POLYUREA LINES (4", 20 MILS)

0063 4850000000-E 1205  400 LF  1.25 500.00 1.40 560.00 1.50  600.00LINE REMOVAL 4" WIDE

0064 6000000000-E 1605  2,500 LF  2.00 5000.00 3.35 8375.00 4.00  10000.00TEMPORARY SILT FENCE

0065 6006000000-E 1610  180 TON 30.00 5400.00 40.00 7200.00 47.00  8460.00EROS CONTRL STONE CL A

0066 6009000000-E 1610  340 TON 30.00 10200.00 40.00 13600.00 48.00  16320.00EROS CONTRL STONE CL B

0067 6012000000-E 1610  230 TON 35.00 8050.00 40.00 9200.00 43.00  9890.00SEDIMENT CONTROL STONE

0068 6015000000-E 1615 1.8 ACR 1200.00 2160.00 1110.00 1998.00 1200.00  2160.00TEMPORARY MULCHING

0069 6018000000-E 1620  200 LB  7.00 1400.00 3.35 670.00 7.00  1400.00SEED FOR TEMP SEEDING

0070 6021000000-E 1620  2 TON 1800.00 3600.00 1110.00 2220.00 1800.00  3600.00FERT FOR TEMP SEEDING

0071 6024000000-E 1622  200 LF  10.00 2000.00 15.70 3140.00 13.00  2600.00TEMPORARY SLOPE DRAINS

0072 6029000000-E SP   400 LF  4.00 1600.00 1.65 660.00 3.00  1200.00SAFETY FENCE

0073 6030000000-E 1630  670 CY  10.00 6700.00 2.00 1340.00 22.00  14740.00SILT EXCAVATION

0074 6036000000-E 1631  4,200 SY  1.95 8190.00 1.95 8190.00 1.95  8190.00MATTING FOR EROS CONTROL

0075 6037000000-E SP   200 SY  4.00 800.00 6.70 1340.00 4.00  800.00COIR FIBER MAT

0076 6038000000-E SP   80 SY  5.00 400.00 11.10 888.00 5.00  400.00PERM SOIL REINF MAT

0077 6042000000-E 1632  220 LF  5.25 1155.00 7.30 1606.00 5.00  1100.001/4" HARDWARE CLOTH



BRIDGE #3 OVER POSSUM TROT CREEK ON SR-1128 (POSSUM TROT RD).

DANE CONSTRUCTION INC

MOORESVILLE,  NC

WRIGHT BROTHERS
CONSTRUCTION COMPANY INC

NHM CONSTRUCTORS LLC

CHARLESTON,  TN ASHEVILLE,  NC

FEB 05, 2018 09:06 AM YANCEY 2:00 PM 3 /  6 011

38618.3.1 JAN 16 2018 C204011

TIP NO 0.167 MIB-4848

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND CULVERT.

0078 6045000000-E SP   245 LF  45.00 11025.00 65.00 15925.00 70.00  17150.00**" TEMPORARY PIPE
(30")

0079 6070000000-N 1639  4 EA  475.00 1900.00 510.00 2040.00 1300.00  5200.00SPECIAL STILLING BASINS

0080 6071010000-E SP   30 LF  6.50 195.00 11.10 333.00 16.00  480.00WATTLE

0081 6071020000-E SP   100 LB  8.00 800.00 11.20 1120.00 26.00  2600.00POLYACRYLAMIDE (PAM)

0082 6071030000-E 1640  250 LF  6.50 1625.00 8.90 2225.00 8.00  2000.00COIR FIBER BAFFLE

0083 6071050000-E SP   3 EA  1150.00 3450.00 720.00 2160.00 1632.00  4896.00**" SKIMMER
(1-1/2")

0084 6084000000-E 1660 1.8 ACR 2600.00 4680.00 2230.00 4014.00 2600.00  4680.00SEEDING AND MULCHING

0085 6087000000-E 1660 0.9 ACR 400.00 360.00 111.00 99.90 400.00  360.00MOWING

0086 6090000000-E 1661  50 LB  10.00 500.00 11.10 555.00 10.00  500.00SEED FOR REPAIR SEEDING

0087 6093000000-E 1661 0.25 TON 2500.00 625.00 1110.00 277.50 2500.00  625.00FERT FOR REPAIR SEEDING

0088 6096000000-E 1662  50 LB  6.00 300.00 11.10 555.00 6.00  300.00SEED FOR SUPP SEEDING

0089 6108000000-E 1665 1.25 TON 1800.00 2250.00 1670.00 2087.50 1800.00  2250.00FERTILIZER TOPDRESSING

0090 6111000000-E SP   50 LF  25.00 1250.00 48.00 2400.00 98.00  4900.00IMPERVIOUS DIKE

0091 6114500000-N 1667  10 MHR 45.00 450.00 55.50 555.00 45.00  450.00SPECIALIZED HAND MOWING

0092 6117000000-N SP   18 EA  50.00 900.00 278.00 5004.00 400.00  7200.00RESPONSE FOR EROS CONTROL

0093 6117500000-N SP   3 EA  1355.00 4065.00 1120.00 3360.00 1200.00  3600.00CONC WASHOUT STRUCTURE

0094 6123000000-E 1670 0.1 ACR 4000.00 400.00 5570.00 557.00 4000.00  400.00REFORESTATION

CULVERT ITEMS

0095 8035000000-N 402 Lump Sum 25000.00 20000.00  107000.00REMV EXIST STR **********
(13+07.00 -L-)

0096 8065000000-N SP  Lump Sum 770.00 1000.00  770.00ASBESTOS ASSESSMENT

0097 8126000000-N 414 Lump Sum 75990.00 67500.00  30000.00CULV EXCAV @ ************
(13+07.00 -L-)

0098 8133000000-E 414  179 TON 37.75 6757.25 41.75 7473.25 70.00  12530.00FND CONDIT MAT, BOX CULV

0099 8196000000-E 420 250.6 CY  835.00 209251.00 880.00 220528.00 950.00  238070.00CLASS A CONCRETE (CULV)

0100 8245000000-E 425  30,958 LB  1.00 30958.00 1.55 47984.90 2.00  61916.00REINF STEEL (CULVERT)

 

    TOTAL 1028973.89 TOTAL 1030625.28 TOTAL  1268889.24CONTRACT TOTAL

 

    SUB-TOTAL 680247.64 SUB-TOTAL 666139.13 SUB-TOTAL  818603.24ROADWAY ITEMS

    SUB-TOTAL 348726.25 SUB-TOTAL 364486.15 SUB-TOTAL  450286.00CULVERT ITEMS



BRIDGE #3 OVER POSSUM TROT CREEK ON SR-1128 (POSSUM TROT RD).

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC   

FEB 05, 2018 09:06 AM YANCEY 2:00 PM 4 /  6 011

38618.3.1 JAN 16 2018 C204011

TIP NO 0.167 MIB-4848

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND CULVERT.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 63000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 18181.50   CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 261559.00   GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00   SUPP CLEARING & GRUBBING

0005 0057000000-E 226  100 CY  22.1659 2216.59   UNDERCUT EXCAVATION

0006 0134000000-E 240  1,675 CY  5.00 8375.00   DRAINAGE DITCH EXCAVATION

0007 0194000000-E 265  100 CY  84.87 8487.00   SELECT GRANULAR MATL, CLASS III

0008 0196000000-E 270  200 SY  1.6634 332.68   GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   234 SF  70.00 16380.00   TEMPORARY SHORING

0010 0318000000-E 300  21 TON 34.6725 728.12   FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  70 SY  2.2688 158.82   FND CONDIT GEOTEXTILE

0012 0366000000-E 310  60 LF  54.7324 3283.94   15" RC PIPE CULV III

0013 0372000000-E 310  76 LF  60.2784 4581.16   18" RC PIPE CULV III

0014 0378000000-E 310  56 LF  73.7562 4130.35   24" RC PIPE CULV III

0015 0995000000-E 340  350 LF  18.63 6520.50   PIPE REMOVAL

0016 1099500000-E 505  50 CY  13.9963 699.82   SHALLOW UNDERCUT

0017 1099700000-E 505  80 TON 32.43 2594.40   CLASS IV SUBGRD STABILIZATION

0018 1220000000-E 545  50 TON 36.8184 1840.92   INCIDENTAL STONE BASE

0019 1330000000-E 607  150 SY  31.74 4761.00   INCIDENTAL MILLING

0020 1489000000-E 610  930 TON 131.10 121923.00   ASP CONC BASE CRS B25.0B

0021 1525000000-E 610  520 TON 131.10 68172.00   ASP CONC SURF CRS SF9.5A

0022 1575000000-E 620  80 TON 600.30 48024.00   ASP FOR PLANT MIX

0023 1693000000-E 654  25 TON 345.00 8625.00   ASPH PLT MIX PVMT REPAIR

0024 2000000000-N 806  15 EA  342.93 5143.95   RIGHT-OF-WAY MARKERS

0025 2022000000-E 815  23 CY  21.39 491.97   SUBDRAIN EXCAVATION

0026 2026000000-E 815  100 SY  1.058 105.80   GEOTEXTILE FOR SUBSURF DRNS

0027 2036000000-E 815  17 CY  63.48 1079.16   SUBDRAIN COARSE AGGREGATE

0028 2044000000-E 815  100 LF  19.0402 1904.02   6" PERF SUBDRN PIPE

0029 2070000000-N 815  1 EA  194.925 194.93   SUBDRN PIPE OUTLET

0030 2077000000-E 815  6 LF  12.8455 77.07   6" OUTLET PIPE

0031 2286000000-N 840  1 EA  1598.04 1598.04   MASNRY DRAINAGE STRUCT

0032 2364000000-N 840  1 EA  667.575 667.58   FRAME W/2GRTS 840.16 STD

0033 3030000000-E 862 387.5 LF  49.68 19251.00   STL BEAM GUARDRAIL

0034 3045000000-E 862  200 LF  38.64 7728.00   SBGR SHOP CURVED

0035 3150000000-N 862  5 EA  15.18 75.90   ADDIT GUARDRAIL POSTS

0036 3195000000-N 862  1 EA  828.00 828.00   GR END TYPE AT-1

0037 3288000000-N SP   3 EA  4278.00 12834.00   GR END TYPE TL-2

0038 3360000000-E 863  78 LF  6.90 538.20   REMOVE EXISTING GUARDRAIL

0039 3635000000-E 876  265 TON 46.23 12250.95   RIP RAP, CLASS II



BRIDGE #3 OVER POSSUM TROT CREEK ON SR-1128 (POSSUM TROT RD).

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC   

FEB 05, 2018 09:06 AM YANCEY 2:00 PM 5 /  6 011

38618.3.1 JAN 16 2018 C204011

TIP NO 0.167 MIB-4848

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND CULVERT.

0040 3649000000-E 876  10 TON 41.055 410.55   RIP RAP, CLASS B

0041 3656000000-E 876  1,161 SY  2.2688 2634.08   GEOTEXTILE FOR DRAINGE

0042 4025000000-E 901 47.5 SF  27.60 1311.00   CONTR FURN, TYPE ***SIGN
(E)

0043 4025000000-E 901 8.19 SF  69.00 565.11   CONTR FURN, TYPE ***SIGN
(F)

0044 4072000000-E 903  145 LF  16.56 2401.20   SUPPORT, 3-LB STL U-CHAN

0045 4102000000-N 904  12 EA  89.70 1076.40   SIGN ERECTION, TYPE E

0046 4108000000-N 904  1 EA  138.00 138.00   SIGN ERECTION, TYPE F

0047 4116100000-N 904  1 EA  138.00 138.00   SIGN ERECT, RELOC ** GRD MTD
(D)

0048 4155000000-N 907  13 EA  6.90 89.70   DISPOSE SIGN SYST U-CHAN

0049 4192000000-N 907  1 EA  6.90 6.90   DISPOSE SUPPORT, U-CHAN

0050 4400000000-E 1110  89 SF  27.60 2456.40   WORK ZONE SIGNS (STAT)

0051 4405000000-E 1110  128 SF  27.60 3532.80   WORK ZONE SIGNS (PORT)

0052 4410000000-E 1110  30 SF  27.60 828.00   WORK ZONE SIGNS (BARR)

0053 4430000000-N 1130  50 EA  48.30 2415.00   DRUMS

0054 4435000000-N 1135  25 EA  27.60 690.00   CONES

0055 4445000000-E 1145  96 LF  24.84 2384.64   BARRICADES (TYPE III)

0056 4455000000-N 1150  40 DAY 310.50 12420.00   FLAGGER

0057 4507000000-E 1170  215 LF  127.65 27444.75   WATER FILLED BARRIER

0058 4508000000-E SP   208 LF  69.00 14352.00   REM & RES H2O FILL BARR

0059 4516000000-N 1180  30 EA  55.20 1656.00   SKINNY DRUM

0060 4650000000-N 1251  22 EA  27.60 607.20   TEMP RAISED PVMT MRKS

0061 4810000000-E 1205  3,531 LF  1.035 3654.59   PAINT PVMT MARKINGS 4"

0062 4847010000-E 1205  3,500 LF  2.415 8452.50   POLYUREA LINES (4", 20 MILS)

0063 4850000000-E 1205  400 LF  2.07 828.00   LINE REMOVAL 4" WIDE

0064 6000000000-E 1605  2,500 LF  2.8957 7239.25   TEMPORARY SILT FENCE

0065 6006000000-E 1610  180 TON 41.055 7389.90   EROS CONTRL STONE CL A

0066 6009000000-E 1610  340 TON 41.055 13958.70   EROS CONTRL STONE CL B

0067 6012000000-E 1610  230 TON 47.61 10950.30   SEDIMENT CONTROL STONE

0068 6015000000-E 1615 1.8 ACR 1656.00 2980.80   TEMPORARY MULCHING

0069 6018000000-E 1620  200 LB  9.66 1932.00   SEED FOR TEMP SEEDING

0070 6021000000-E 1620  2 TON 2484.00 4968.00   FERT FOR TEMP SEEDING

0071 6024000000-E 1622  200 LF  9.5158 1903.16   TEMPORARY SLOPE DRAINS

0072 6029000000-E SP   400 LF  2.7628 1105.12   SAFETY FENCE

0073 6030000000-E 1630  670 CY  18.9765 12714.26   SILT EXCAVATION

0074 6036000000-E 1631  4,200 SY  2.691 11302.20   MATTING FOR EROS CONTROL

0075 6037000000-E SP   200 SY  5.3724 1074.48   COIR FIBER MAT

0076 6038000000-E SP   80 SY  6.90 552.00   PERM SOIL REINF MAT

0077 6042000000-E 1632  220 LF  12.7489 2804.76   1/4" HARDWARE CLOTH



BRIDGE #3 OVER POSSUM TROT CREEK ON SR-1128 (POSSUM TROT RD).

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC   

FEB 05, 2018 09:06 AM YANCEY 2:00 PM 6 /  6 011

38618.3.1 JAN 16 2018 C204011

TIP NO 0.167 MIB-4848

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND CULVERT.

0078 6045000000-E SP   245 LF  91.632 22449.84   **" TEMPORARY PIPE
(30")

0079 6070000000-N 1639  4 EA  144.5274 578.11   SPECIAL STILLING BASINS

0080 6071010000-E SP   30 LF  5.3637 160.91   WATTLE

0081 6071020000-E SP   100 LB  9.8705 987.05   POLYACRYLAMIDE (PAM)

0082 6071030000-E 1640  250 LF  4.6784 1169.60   COIR FIBER BAFFLE

0083 6071050000-E SP   3 EA  1480.257 4440.77   **" SKIMMER
(1-1/2")

0084 6084000000-E 1660 1.8 ACR 3588.00 6458.40   SEEDING AND MULCHING

0085 6087000000-E 1660 0.9 ACR 552.00 496.80   MOWING

0086 6090000000-E 1661  50 LB  13.80 690.00   SEED FOR REPAIR SEEDING

0087 6093000000-E 1661 0.25 TON 3450.00 862.50   FERT FOR REPAIR SEEDING

0088 6096000000-E 1662  50 LB  8.28 414.00   SEED FOR SUPP SEEDING

0089 6108000000-E 1665 1.25 TON 2484.00 3105.00   FERTILIZER TOPDRESSING

0090 6111000000-E SP   50 LF  98.532 4926.60   IMPERVIOUS DIKE

0091 6114500000-N 1667  10 MHR 62.10 621.00   SPECIALIZED HAND MOWING

0092 6117000000-N SP   18 EA  552.00 9936.00   RESPONSE FOR EROS CONTROL

0093 6117500000-N SP   3 EA  58.098 174.29   CONC WASHOUT STRUCTURE

0094 6123000000-E 1670 0.1 ACR 5520.00 552.00   REFORESTATION

CULVERT ITEMS

0095 8035000000-N 402 Lump Sum 16905.00   REMV EXIST STR **********
(13+07.00 -L-)

0096 8065000000-N SP  Lump Sum 897.00   ASBESTOS ASSESSMENT

0097 8126000000-N 414 Lump Sum 46015.00   CULV EXCAV @ ************
(13+07.00 -L-)

0098 8133000000-E 414  179 TON 37.26 6669.54   FND CONDIT MAT, BOX CULV

0099 8196000000-E 420 250.6 CY  787.0562 197236.28   CLASS A CONCRETE (CULV)

0100 8245000000-E 425  30,958 LB  1.97 60987.26   REINF STEEL (CULVERT)

 

    TOTAL 1277445.07   CONTRACT TOTAL

 

    SUB-TOTAL 948734.99   ROADWAY ITEMS

    SUB-TOTAL 328710.08   CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1028973.89   DANE CONSTRUCTION INC

     2  1030625.28   WRIGHT BROTHERS CONSTRUCTION COMPANY INC

     3  1268889.24   NHM CONSTRUCTORS LLC

     4  1277445.07   YOUNG & MCQUEEN GRADING CO INC



BRIDGE #49 OVER BROWNS CREEK ON NC-80.

WRIGHT BROTHERS
CONSTRUCTION COMPANY INC

CHARLESTON,  TN

BUCKEYE BRIDGE LLC DANE CONSTRUCTION INC

CANTON,  NC MOORESVILLE,  NC

FEB 05, 2018 09:06 AM YANCEY 2:00 PM 1 /  8 012

48058.3.2 JAN 16 2018 C204061

TIP NO 0.149 MIB-5864

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60000.00 65500.00  66710.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 28300.00 12000.00  10850.00CONSTRUCTION SURVEYING

0003 0028000000-N SP  Lump Sum 11800.00 22000.00  6855.00TYPE I STANDARD APPR **********
(14+21.00)

0004 0036000000-E 225  100 CY  22.75 2275.00 12.00 1200.00 20.00  2000.00UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 164665.00 91900.00  210000.00GRADING

0006 0050000000-E 226  1 ACR 1.00 1.00 1000.00 1000.00 100.00  100.00SUPP CLEARING & GRUBBING

0007 0134000000-E 240  70 CY  31.75 2222.50 10.00 700.00 20.00  1400.00DRAINAGE DITCH EXCAVATION

0008 0194000000-E 265  100 CY  54.50 5450.00 60.00 6000.00 35.00  3500.00SELECT GRANULAR MATL, CLASS III

0009 0196000000-E 270  400 SY  2.65 1060.00 4.00 1600.00 2.25  900.00GEOTEXTILE SOIL STABILIZATION

0010 0255000000-E SP   50 TON 77.50 3875.00 200.00 10000.00 100.00  5000.00GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED
SOIL

0011 0318000000-E 300  80 TON 48.00 3840.00 30.00 2400.00 45.00  3600.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  230 SY  7.20 1656.00 4.00 920.00 2.25  517.50FND CONDIT GEOTEXTILE

0013 0335200000-E 305  212 LF  53.00 11236.00 60.00 12720.00 30.00  6360.0015" DRAINAGE PIPE

0014 0372000000-E 310  60 LF  61.50 3690.00 100.00 6000.00 35.00  2100.0018" RC PIPE CULV III

0015 0390000000-E 310  68 LF  120.00 8160.00 200.00 13600.00 65.00  4420.0036" RC PIPE CULV III

0016 0448200000-E 310  44 LF  60.50 2662.00 100.00 4400.00 35.00  1540.0015" RCP CULV CLASS IV

0017 0448300000-E 310  292 LF  62.50 18250.00 130.00 37960.00 40.00  11680.0018" RCP CULV CLASS IV

0018 0995000000-E 340  559 LF  15.10 8440.90 15.00 8385.00 12.00  6708.00PIPE REMOVAL

0019 1099500000-E 505  50 CY  28.50 1425.00 10.00 500.00 20.00  1000.00SHALLOW UNDERCUT

0020 1099700000-E 505  80 TON 46.25 3700.00 40.00 3200.00 30.00  2400.00CLASS IV SUBGRD STABILIZATION

0021 1121000000-E 520  1,052 TON 34.25 36031.00 60.00 63120.00 30.00  31560.00AGGREGATE BASE COURSE

0022 1220000000-E 545  50 TON 36.00 1800.00 40.00 2000.00 30.00  1500.00INCIDENTAL STONE BASE

0023 1275000000-E 600  635 GAL 16.70 10604.50 17.00 10795.00 15.00  9525.00PRIME COAT

0024 1308000000-E 607  1,080 SY  8.30 8964.00 16.00 17280.00 7.50  8100.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0025 1330000000-E 607  290 SY  24.50 7105.00 25.00 7250.00 22.00  6380.00INCIDENTAL MILLING

0026 1489000000-E 610  270 TON 128.00 34560.00 135.00 36450.00 115.00  31050.00ASP CONC BASE CRS B25.0B

0027 1525000000-E 610  540 TON 128.00 69120.00 135.00 72900.00 115.00  62100.00ASP CONC SURF CRS SF9.5A

0028 1575000000-E 620  50 TON 480.00 24000.00 500.00 25000.00 435.00  21750.00ASP FOR PLANT MIX

0029 1693000000-E 654  25 TON 278.00 6950.00 250.00 6250.00 250.00  6250.00ASPH PLT MIX PVMT REPAIR

0030 2000000000-N 806  18 EA  292.00 5256.00 150.00 2700.00 215.00  3870.00RIGHT-OF-WAY MARKERS

0031 2022000000-E 815  45 CY  37.75 1698.75 15.00 675.00 20.00  900.00SUBDRAIN EXCAVATION

0032 2026000000-E 815  200 SY  4.25 850.00 4.00 800.00 2.25  450.00GEOTEXTILE FOR SUBSURF DRNS

0033 2036000000-E 815  34 CY  66.00 2244.00 75.00 2550.00 45.00  1530.00SUBDRAIN COARSE AGGREGATE

0034 2044000000-E 815  200 LF  9.50 1900.00 15.00 3000.00 11.00  2200.006" PERF SUBDRN PIPE

0035 2070000000-N 815  1 EA  450.00 450.00 300.00 300.00 345.00  345.00SUBDRN PIPE OUTLET

0036 2077000000-E 815  6 LF  57.00 342.00 25.00 150.00 50.00  300.006" OUTLET PIPE

0037 2286000000-N 840  3 EA  2510.00 7530.00 3000.00 9000.00 1450.00  4350.00MASNRY DRAINAGE STRUCT
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0038 2367000000-N 840  2 EA  730.00 1460.00 600.00 1200.00 575.00  1150.00FRAME W/2GRTS 840.29 STD

0039 2407000000-N 840  1 EA  1690.00 1690.00 2000.00 2000.00 750.00  750.00STL FRAM W/ 2 GTR, STD 840.37

0040 2484000000-E SP   28 LF  83.50 2338.00 100.00 2800.00 40.00  1120.00GENERIC DRAINAGE ITEM (LF)
MODIFIED SHOULDER BERM GUTTER

0041 3030000000-E 862  25 LF  21.50 537.50 19.00 475.00 19.00  475.00STL BEAM GUARDRAIL

0042 3045000000-E 862 87.5 LF  23.75 2078.13 21.00 1837.50 21.00  1837.50SBGR SHOP CURVED

0043 3150000000-N 862  5 EA  12.40 62.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0044 3195000000-N 862  4 EA  790.00 3160.00 700.00 2800.00 700.00  2800.00GR END TYPE AT-1

0045 3215000000-N SP   4 EA  2030.00 8120.00 1800.00 7200.00 1800.00  7200.00GR ANCHOR TYPE III

0046 3380000000-E 862 237.5 LF  13.60 3230.00 12.00 2850.00 12.00  2850.00TEMP STL BM GUARDRAIL

0047 3382000000-E 862 62.5 LF  14.70 918.75 13.00 812.50 13.00  812.50TEMP STL BM GDRAIL, SHP CURV

0048 3387000000-N SP   4 EA  850.00 3400.00 750.00 3000.00 750.00  3000.00TEMP GDRL ANCH UNITS ******
(III)

0049 3389150000-N SP   3 EA  3050.00 9150.00 2700.00 8100.00 2700.00  8100.00TEMP GDRL END UNITS *****
(TL-2)

0050 3436000000-N 862  5 EA  22.50 112.50 20.00 100.00 20.00  100.00GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY ADDITIONAL GUARDRAILPOSTS

0051 3436000000-N 862  1 EA  400.00 400.00 350.00 350.00 350.00  350.00GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNITS,TYPE AT-1

0052 3635000000-E 876  70 TON 56.00 3920.00 60.00 4200.00 45.00  3150.00RIP RAP, CLASS II

0053 3649000000-E 876  25 TON 63.00 1575.00 60.00 1500.00 40.00  1000.00RIP RAP, CLASS B

0054 3656000000-E 876  735 SY  5.30 3895.50 4.00 2940.00 2.25  1653.75GEOTEXTILE FOR DRAINGE

0055 4025000000-E 901 7.5 SF  17.50 131.25 15.00 112.50 25.00  187.50CONTR FURN, TYPE ***SIGN
(D)

0056 4025000000-E 901 22.5 SF  17.50 393.75 17.50 393.75 25.00  562.50CONTR FURN, TYPE ***SIGN
(E)

0057 4072000000-E 903  65 LF  5.80 377.00 7.00 455.00 10.00  650.00SUPPORT, 3-LB STL U-CHAN

0058 4096000000-N 904  2 EA  134.00 268.00 105.00 210.00 200.00  400.00SIGN ERECTION, TYPE D

0059 4102000000-N 904  4 EA  109.00 436.00 60.00 240.00 200.00  800.00SIGN ERECTION, TYPE E

0060 4155000000-N 907  5 EA  15.60 78.00 20.00 100.00 1.50  7.50DISPOSE SIGN SYST U-CHAN

0061 4400000000-E 1110  223 SF  7.50 1672.50 6.00 1338.00 18.00  4014.00WORK ZONE SIGNS (STAT)

0062 4405000000-E 1110  128 SF  22.50 2880.00 20.00 2560.00 9.50  1216.00WORK ZONE SIGNS (PORT)

0063 4410000000-E 1110  76 SF  6.60 501.60 6.00 456.00 10.00  760.00WORK ZONE SIGNS (BARR)

0064 4424500000-N SP   1 EA  20000.00 20000.00 25000.00 25000.00 22000.00  22000.00TEMP PORT TRAF SIGNAL SYS

0065 4430000000-N 1130  67 EA  26.75 1792.25 60.00 4020.00 41.50  2780.50DRUMS

0066 4435000000-N 1135  6 EA  23.00 138.00 10.00 60.00 20.00  120.00CONES

0067 4445000000-E 1145  148 LF  25.50 3774.00 30.25 4477.00 25.00  3700.00BARRICADES (TYPE III)

0068 4455000000-N 1150  59 DAY 265.00 15635.00 300.00 17700.00 150.00  8850.00FLAGGER

0069 4650000000-N 1251  212 EA  7.90 1674.80 7.00 1484.00 7.00  1484.00TEMP RAISED PVMT MRKS

0070 4810000000-E 1205  8,499 LF  0.40 3399.60 0.35 2974.65 0.35  2974.65PAINT PVMT MARKINGS 4"

0071 4835000000-E 1205  46 LF  4.50 207.00 4.00 184.00 4.00  184.00PAINT PVT MKG LINES 24"

0072 4847010000-E 1205  3,140 LF  2.00 6280.00 1.77 5557.80 1.77  5557.80POLYUREA LINES (4", 20 MILS)
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0073 4905000000-N 1253  10 EA  226.00 2260.00 200.00 2000.00 200.00  2000.00SNOWPLB PVMT MRKER

0074 6000000000-E 1605  2,400 LF  3.35 8040.00 4.00 9600.00 3.00  7200.00TEMPORARY SILT FENCE

0075 6006000000-E 1610  150 TON 40.00 6000.00 60.00 9000.00 40.00  6000.00EROS CONTRL STONE CL A

0076 6009000000-E 1610  135 TON 40.00 5400.00 60.00 8100.00 40.00  5400.00EROS CONTRL STONE CL B

0077 6012000000-E 1610  115 TON 38.00 4370.00 60.00 6900.00 35.00  4025.00SEDIMENT CONTROL STONE

0078 6015000000-E 1615 0.8 ACR 1110.00 888.00 1400.00 1120.00 1400.00  1120.00TEMPORARY MULCHING

0079 6018000000-E 1620  100 LB  3.35 335.00 7.00 700.00 7.00  700.00SEED FOR TEMP SEEDING

0080 6021000000-E 1620 1.5 TON 1110.00 1665.00 1800.00 2700.00 1800.00  2700.00FERT FOR TEMP SEEDING

0081 6024000000-E 1622  200 LF  15.30 3060.00 10.00 2000.00 10.00  2000.00TEMPORARY SLOPE DRAINS

0082 6029000000-E SP   400 LF  1.65 660.00 5.00 2000.00 3.00  1200.00SAFETY FENCE

0083 6030000000-E 1630  300 CY  5.00 1500.00 12.00 3600.00 10.00  3000.00SILT EXCAVATION

0084 6036000000-E 1631  2,000 SY  1.95 3900.00 2.10 4200.00 2.10  4200.00MATTING FOR EROS CONTROL

0085 6037000000-E SP   100 SY  6.70 670.00 4.00 400.00 4.00  400.00COIR FIBER MAT

0086 6042000000-E 1632  175 LF  7.50 1312.50 10.00 1750.00 6.00  1050.001/4" HARDWARE CLOTH

0087 6070000000-N 1639  2 EA  500.00 1000.00 750.00 1500.00 475.00  950.00SPECIAL STILLING BASINS

0088 6071010000-E SP   60 LF  11.10 666.00 10.00 600.00 6.50  390.00WATTLE

0089 6071020000-E SP   45 LB  13.40 603.00 12.00 540.00 8.00  360.00POLYACRYLAMIDE (PAM)

0090 6071030000-E 1640  85 LF  8.90 756.50 8.00 680.00 6.50  552.50COIR FIBER BAFFLE

0091 6071050000-E SP   2 EA  720.00 1440.00 700.00 1400.00 1150.00  2300.00**" SKIMMER
(1-1/2")

0092 6084000000-E 1660 0.8 ACR 2220.00 1776.00 2800.00 2240.00 2800.00  2240.00SEEDING AND MULCHING

0093 6087000000-E 1660 0.4 ACR 222.00 88.80 500.00 200.00 500.00  200.00MOWING

0094 6090000000-E 1661  50 LB  11.10 555.00 10.00 500.00 10.00  500.00SEED FOR REPAIR SEEDING

0095 6093000000-E 1661 0.25 TON 1110.00 277.50 2500.00 625.00 2500.00  625.00FERT FOR REPAIR SEEDING

0096 6096000000-E 1662  50 LB  11.10 555.00 6.00 300.00 6.00  300.00SEED FOR SUPP SEEDING

0097 6108000000-E 1665 0.75 TON 1670.00 1252.50 1800.00 1350.00 1800.00  1350.00FERTILIZER TOPDRESSING

0098 6114500000-N 1667  10 MHR 55.50 555.00 45.00 450.00 45.00  450.00SPECIALIZED HAND MOWING

0099 6117000000-N SP   18 EA  278.00 5004.00 400.00 7200.00 50.00  900.00RESPONSE FOR EROS CONTROL

0100 6117500000-N SP   2 EA  1100.00 2200.00 750.00 1500.00 1590.00  3180.00CONC WASHOUT STRUCTURE

0101 6123000000-E 1670 0.1 ACR 5500.00 550.00 4000.00 400.00 4000.00  400.00REFORESTATION

STRUCTURE ITEMS

0102 8007000000-N 400 Lump Sum 150000.00 140000.00  275000.00CM&R TEMP STR ***********
(14+40.00 -DET-)

0103 8035000000-N 402 Lump Sum 38000.00 60000.00  40000.00REMV EXIST STR **********
(14+21.00 -L-)

0104 8065000000-N SP  Lump Sum 1000.00 1500.00  765.00ASBESTOS ASSESSMENT

0105 8096000000-E 450  28 LF  55.50 1554.00 150.00 4200.00 525.00  14700.00PILE EXCAVATION IN SOIL

0106 8097000000-E 450  35 LF  189.00 6615.00 400.00 14000.00 525.00  18375.00PILE EXCAVATION NOT IN SOIL

0107 8121000000-N 412 Lump Sum 7630.00 15000.00  18775.00UNCL STR EXCAV STA *****
(14+21.00 -L-)
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0108 8182000000-E 420 50.8 CY  1040.00 52832.00 950.00 48260.00 1000.00  50800.00CLASS A CONCRETE (BRIDGE)

0109 8210000000-N 422 Lump Sum 34750.00 42000.00  19055.00BRG APPR SLAB ***********
(14+21.00 -L-)

0110 8217000000-E 425  6,208 LB  2.00 12416.00 1.90 11795.20 1.00  6208.00REINF STEEL (BRIDGE)

0111 8328200000-E 450  14 EA  420.00 5880.00 500.00 7000.00 900.00  12600.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0112 8364000000-E 450  200 LF  70.50 14100.00 45.00 9000.00 30.00  6000.00HP12X53 PILES

0113 8391000000-N 450  7 EA  360.00 2520.00 125.00 875.00 275.00  1925.00STEEL PILE POINTS

0114 8484000000-E 460  100 LF  500.00 50000.00 600.00 60000.00 355.00  35500.0042" OREGON RAIL

0115 8608000000-E 876  225 TON 45.50 10237.50 50.00 11250.00 55.00  12375.00RIP RAP II (2'-0")

0116 8622000000-E 876  250 SY  4.50 1125.00 4.00 1000.00 2.25  562.50GEOTEXTILE FOR DRAINAGE

0117 8657000000-N 430 Lump Sum 2950.00 2500.00  7500.00ELASTOMERIC BEARINGS

0118 8762000000-E 430  700 LF  169.00 118300.00 200.00 140000.00 180.00  126000.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1235049.08 TOTAL 1313682.90 TOTAL  1334285.70CONTRACT TOTAL

 

    SUB-TOTAL 725139.58 SUB-TOTAL 745302.70 SUB-TOTAL  688145.20ROADWAY ITEMS

    SUB-TOTAL 509909.50 SUB-TOTAL 568380.20 SUB-TOTAL  646140.50STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 79300.00 80000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 14000.00 16502.50  CONSTRUCTION SURVEYING

0003 0028000000-N SP  Lump Sum 20000.00 17779.92  TYPE I STANDARD APPR **********
(14+21.00)

0004 0036000000-E 225  100 CY  30.00 3000.00 22.1659 2216.59  UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 305000.00 331647.28  GRADING

0006 0050000000-E 226  1 ACR 2651.00 2651.00 1.15 1.15  SUPP CLEARING & GRUBBING

0007 0134000000-E 240  70 CY  25.00 1750.00 9.8532 689.72  DRAINAGE DITCH EXCAVATION

0008 0194000000-E 265  100 CY  64.00 6400.00 93.15 9315.00  SELECT GRANULAR MATL, CLASS III

0009 0196000000-E 270  400 SY  5.50 2200.00 1.6634 665.36  GEOTEXTILE SOIL STABILIZATION

0010 0255000000-E SP   50 TON 182.00 9100.00 57.132 2856.60  GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED
SOIL

0011 0318000000-E 300  80 TON 40.00 3200.00 38.8125 3105.00  FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  230 SY  6.00 1380.00 2.2688 521.82  FND CONDIT GEOTEXTILE

0013 0335200000-E 305  212 LF  59.00 12508.00 51.2846 10872.34  15" DRAINAGE PIPE

0014 0372000000-E 310  60 LF  64.00 3840.00 57.4848 3449.09  18" RC PIPE CULV III

0015 0390000000-E 310  68 LF  122.00 8296.00 128.8275 8760.27  36" RC PIPE CULV III

0016 0448200000-E 310  44 LF  56.00 2464.00 55.7054 2451.04  15" RCP CULV CLASS IV

0017 0448300000-E 310  292 LF  64.00 18688.00 62.4942 18248.31  18" RCP CULV CLASS IV

0018 0995000000-E 340  559 LF  17.00 9503.00 18.63 10414.17  PIPE REMOVAL

0019 1099500000-E 505  50 CY  20.00 1000.00 13.9963 699.82  SHALLOW UNDERCUT

0020 1099700000-E 505  80 TON 38.00 3040.00 20.01 1600.80  CLASS IV SUBGRD STABILIZATION

0021 1121000000-E 520  1,052 TON 37.00 38924.00 20.4028 21463.75  AGGREGATE BASE COURSE

0022 1220000000-E 545  50 TON 40.00 2000.00 20.4028 1020.14  INCIDENTAL STONE BASE

0023 1275000000-E 600  635 GAL 15.00 9525.00 17.25 10953.75  PRIME COAT

0024 1308000000-E 607  1,080 SY  7.50 8100.00 8.625 9315.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0025 1330000000-E 607  290 SY  22.00 6380.00 25.30 7337.00  INCIDENTAL MILLING

0026 1489000000-E 610  270 TON 115.00 31050.00 132.25 35707.50  ASP CONC BASE CRS B25.0B

0027 1525000000-E 610  540 TON 115.00 62100.00 132.25 71415.00  ASP CONC SURF CRS SF9.5A

0028 1575000000-E 620  50 TON 435.00 21750.00 500.25 25012.50  ASP FOR PLANT MIX

0029 1693000000-E 654  25 TON 250.00 6250.00 287.50 7187.50  ASPH PLT MIX PVMT REPAIR

0030 2000000000-N 806  18 EA  350.00 6300.00 342.93 6172.74  RIGHT-OF-WAY MARKERS

0031 2022000000-E 815  45 CY  23.00 1035.00 21.39 962.55  SUBDRAIN EXCAVATION

0032 2026000000-E 815  200 SY  5.00 1000.00 1.7077 341.54  GEOTEXTILE FOR SUBSURF DRNS

0033 2036000000-E 815  34 CY  65.00 2210.00 63.48 2158.32  SUBDRAIN COARSE AGGREGATE

0034 2044000000-E 815  200 LF  20.00 4000.00 19.0188 3803.76  6" PERF SUBDRN PIPE

0035 2070000000-N 815  1 EA  516.00 516.00 194.925 194.93  SUBDRN PIPE OUTLET

0036 2077000000-E 815  6 LF  27.00 162.00 12.8455 77.07  6" OUTLET PIPE

0037 2286000000-N 840  3 EA  1750.00 5250.00 1701.402 5104.21  MASNRY DRAINAGE STRUCT
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0038 2367000000-N 840  2 EA  516.00 1032.00 586.362 1172.72  FRAME W/2GRTS 840.29 STD

0039 2407000000-N 840  1 EA  1420.00 1420.00 1634.748 1634.75  STL FRAM W/ 2 GTR, STD 840.37

0040 2484000000-E SP   28 LF  35.00 980.00 75.90 2125.20  GENERIC DRAINAGE ITEM (LF)
MODIFIED SHOULDER BERM GUTTER

0041 3030000000-E 862  25 LF  19.00 475.00 26.22 655.50  STL BEAM GUARDRAIL

0042 3045000000-E 862 87.5 LF  21.00 1837.50 28.98 2535.75  SBGR SHOP CURVED

0043 3150000000-N 862  5 EA  11.00 55.00 15.18 75.90  ADDIT GUARDRAIL POSTS

0044 3195000000-N 862  4 EA  700.00 2800.00 966.00 3864.00  GR END TYPE AT-1

0045 3215000000-N SP   4 EA  1800.00 7200.00 2484.00 9936.00  GR ANCHOR TYPE III

0046 3380000000-E 862 237.5 LF  12.00 2850.00 16.56 3933.00  TEMP STL BM GUARDRAIL

0047 3382000000-E 862 62.5 LF  13.00 812.50 17.94 1121.25  TEMP STL BM GDRAIL, SHP CURV

0048 3387000000-N SP   4 EA  750.00 3000.00 1035.00 4140.00  TEMP GDRL ANCH UNITS ******
(III)

0049 3389150000-N SP   3 EA  2700.00 8100.00 3726.00 11178.00  TEMP GDRL END UNITS *****
(TL-2)

0050 3436000000-N 862  5 EA  20.00 100.00 27.60 138.00  GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY ADDITIONAL GUARDRAILPOSTS

0051 3436000000-N 862  1 EA  350.00 350.00 483.00 483.00  GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNITS,TYPE AT-1

0052 3635000000-E 876  70 TON 55.00 3850.00 50.37 3525.90  RIP RAP, CLASS II

0053 3649000000-E 876  25 TON 48.00 1200.00 45.195 1129.88  RIP RAP, CLASS B

0054 3656000000-E 876  735 SY  4.00 2940.00 2.2688 1667.57  GEOTEXTILE FOR DRAINGE

0055 4025000000-E 901 7.5 SF  14.75 110.63 20.70 155.25  CONTR FURN, TYPE ***SIGN
(D)

0056 4025000000-E 901 22.5 SF  14.75 331.88 22.4112 504.25  CONTR FURN, TYPE ***SIGN
(E)

0057 4072000000-E 903  65 LF  5.20 338.00 7.038 457.47  SUPPORT, 3-LB STL U-CHAN

0058 4096000000-N 904  2 EA  120.00 240.00 131.10 262.20  SIGN ERECTION, TYPE D

0059 4102000000-N 904  4 EA  98.00 392.00 186.30 745.20  SIGN ERECTION, TYPE E

0060 4155000000-N 907  5 EA  14.00 70.00 6.90 34.50  DISPOSE SIGN SYST U-CHAN

0061 4400000000-E 1110  223 SF  6.75 1505.25 14.421 3215.88  WORK ZONE SIGNS (STAT)

0062 4405000000-E 1110  128 SF  7.70 985.60 12.213 1563.26  WORK ZONE SIGNS (PORT)

0063 4410000000-E 1110  76 SF  5.95 452.20 13.662 1038.31  WORK ZONE SIGNS (BARR)

0064 4424500000-N SP   1 EA   33120.00 33120.00  TEMP PORT TRAF SIGNAL SYS

0065 4430000000-N 1130  67 EA  100.00 6700.00 55.20 3698.40  DRUMS

0066 4435000000-N 1135  6 EA  100.00 600.00 34.50 207.00  CONES

0067 4445000000-E 1145  148 LF  23.00 3404.00   BARRICADES (TYPE III)

0068 4455000000-N 1150  59 DAY 200.00 11800.00 310.50 18319.50  FLAGGER

0069 4650000000-N 1251  212 EA  7.00 1484.00 9.66 2047.92  TEMP RAISED PVMT MRKS

0070 4810000000-E 1205  8,499 LF  0.35 2974.65 0.483 4105.02  PAINT PVMT MARKINGS 4"

0071 4835000000-E 1205  46 LF  4.00 184.00 5.52 253.92  PAINT PVT MKG LINES 24"

0072 4847010000-E 1205  3,140 LF  1.77 5557.80 2.4426 7669.76  POLYUREA LINES (4", 20 MILS)



BRIDGE #49 OVER BROWNS CREEK ON NC-80.

NHM CONSTRUCTORS LLC

ASHEVILLE,  NC

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC  

FEB 05, 2018 09:06 AM YANCEY 2:00 PM 7 /  8 012

48058.3.2 JAN 16 2018 C204061

TIP NO 0.149 MIB-5864

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0073 4905000000-N 1253  10 EA  200.00 2000.00 276.00 2760.00  SNOWPLB PVMT MRKER

0074 6000000000-E 1605  2,400 LF  4.00 9600.00 2.8957 6949.68  TEMPORARY SILT FENCE

0075 6006000000-E 1610  150 TON 47.00 7050.00 45.195 6779.25  EROS CONTRL STONE CL A

0076 6009000000-E 1610  135 TON 48.00 6480.00 45.195 6101.33  EROS CONTRL STONE CL B

0077 6012000000-E 1610  115 TON 41.00 4715.00 51.75 5951.25  SEDIMENT CONTROL STONE

0078 6015000000-E 1615 0.8 ACR 1400.00 1120.00 1932.00 1545.60  TEMPORARY MULCHING

0079 6018000000-E 1620  100 LB  7.00 700.00 9.66 966.00  SEED FOR TEMP SEEDING

0080 6021000000-E 1620 1.5 TON 1800.00 2700.00 2484.00 3726.00  FERT FOR TEMP SEEDING

0081 6024000000-E 1622  200 LF  13.00 2600.00 9.5158 1903.16  TEMPORARY SLOPE DRAINS

0082 6029000000-E SP   400 LF  3.00 1200.00 2.7628 1105.12  SAFETY FENCE

0083 6030000000-E 1630  300 CY  24.00 7200.00 18.9765 5692.95  SILT EXCAVATION

0084 6036000000-E 1631  2,000 SY  2.10 4200.00 2.898 5796.00  MATTING FOR EROS CONTROL

0085 6037000000-E SP   100 SY  4.00 400.00 5.3724 537.24  COIR FIBER MAT

0086 6042000000-E 1632  175 LF  5.00 875.00 12.7489 2231.06  1/4" HARDWARE CLOTH

0087 6070000000-N 1639  2 EA  1350.00 2700.00 145.2174 290.43  SPECIAL STILLING BASINS

0088 6071010000-E SP   60 LF  14.00 840.00 8.6406 518.44  WATTLE

0089 6071020000-E SP   45 LB  27.00 1215.00 9.8705 444.17  POLYACRYLAMIDE (PAM)

0090 6071030000-E 1640  85 LF  8.00 680.00 4.6784 397.66  COIR FIBER BAFFLE

0091 6071050000-E SP   2 EA  1700.00 3400.00 583.257 1166.51  **" SKIMMER
(1-1/2")

0092 6084000000-E 1660 0.8 ACR 2800.00 2240.00 3864.00 3091.20  SEEDING AND MULCHING

0093 6087000000-E 1660 0.4 ACR 500.00 200.00 690.00 276.00  MOWING

0094 6090000000-E 1661  50 LB  10.00 500.00 13.80 690.00  SEED FOR REPAIR SEEDING

0095 6093000000-E 1661 0.25 TON 2500.00 625.00 3450.00 862.50  FERT FOR REPAIR SEEDING

0096 6096000000-E 1662  50 LB  6.00 300.00 8.28 414.00  SEED FOR SUPP SEEDING

0097 6108000000-E 1665 0.75 TON 1800.00 1350.00 2484.00 1863.00  FERTILIZER TOPDRESSING

0098 6114500000-N 1667  10 MHR 45.00 450.00 62.10 621.00  SPECIALIZED HAND MOWING

0099 6117000000-N SP   18 EA  400.00 7200.00 552.00 9936.00  RESPONSE FOR EROS CONTROL

0100 6117500000-N SP   2 EA  1200.00 2400.00 147.66 295.32  CONC WASHOUT STRUCTURE

0101 6123000000-E 1670 0.1 ACR 4000.00 400.00 5520.00 552.00  REFORESTATION

STRUCTURE ITEMS

0102 8007000000-N 400 Lump Sum 280000.00 209707.56  CM&R TEMP STR ***********
(14+40.00 -DET-)

0103 8035000000-N 402 Lump Sum 80000.00 62617.50  REMV EXIST STR **********
(14+21.00 -L-)

0104 8065000000-N SP  Lump Sum 765.00 1104.00  ASBESTOS ASSESSMENT

0105 8096000000-E 450  28 LF  230.00 6440.00 98.2367 2750.63  PILE EXCAVATION IN SOIL

0106 8097000000-E 450  35 LF  340.00 11900.00 263.8367 9234.28  PILE EXCAVATION NOT IN SOIL

0107 8121000000-N 412 Lump Sum 40000.00 43787.40  UNCL STR EXCAV STA *****
(14+21.00 -L-)



BRIDGE #49 OVER BROWNS CREEK ON NC-80.

NHM CONSTRUCTORS LLC

ASHEVILLE,  NC

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC  

FEB 05, 2018 09:06 AM YANCEY 2:00 PM 8 /  8 012

48058.3.2 JAN 16 2018 C204061

TIP NO 0.149 MIB-5864

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0108 8182000000-E 420 50.8 CY  1250.00 63500.00 1067.0079 54204.00  CLASS A CONCRETE (BRIDGE)

0109 8210000000-N 422 Lump Sum 25000.00 58662.74  BRG APPR SLAB ***********
(14+21.00 -L-)

0110 8217000000-E 425  6,208 LB  2.00 12416.00 2.2691 14086.57  REINF STEEL (BRIDGE)

0111 8328200000-E 450  14 EA  500.00 7000.00 220.80 3091.20  PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0112 8364000000-E 450  200 LF  45.00 9000.00 44.8086 8961.72  HP12X53 PILES

0113 8391000000-N 450  7 EA  200.00 1400.00 128.9072 902.35  STEEL PILE POINTS

0114 8484000000-E 460  100 LF  500.00 50000.00 450.00 45000.00  42" OREGON RAIL

0115 8608000000-E 876  225 TON 55.00 12375.00 50.37 11333.25  RIP RAP II (2'-0")

0116 8622000000-E 876  250 SY  6.00 1500.00 2.2688 567.20  GEOTEXTILE FOR DRAINAGE

0117 8657000000-N 430 Lump Sum 2500.00 2830.52  ELASTOMERIC BEARINGS

0118 8762000000-E 430  700 LF  170.00 119000.00 199.00 139300.00  3'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1588140.01 TOTAL 1598342.09  CONTRACT TOTAL

 

    SUB-TOTAL 865344.01 SUB-TOTAL 930201.17  ROADWAY ITEMS

    SUB-TOTAL 722796.00 SUB-TOTAL 668140.92  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1235049.08   WRIGHT BROTHERS CONSTRUCTION COMPANY INC

     2  1313682.90   BUCKEYE BRIDGE LLC

     3  1334285.70   DANE CONSTRUCTION INC

     4  1588140.01   NHM CONSTRUCTORS LLC

     5  1598342.09   YOUNG & MCQUEEN GRADING CO INC



I-40 FROM MP-37 AT THE HAYWOOD COUNTY LINE TO MP-44.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN

ROGERS GROUP INC

NASHVILLE,  TN  

FEB 05, 2018 09:06 AM BUNCOMBE 2:00 PM 1 /  3 013

46408.3.2 JAN 16 2018 C204054

TIP NO 6.925 MII-5888A

FED AID NO NHPIM-0040(070)

PAVEMENT AND BRIDGE REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 950000.00 1559765.46  MOBILIZATION

0002 0106000000-E 230  1,300 CY  56.00 72800.00 239.64 311532.00  BORROW EXCAVATION

0003 1245000000-E SP  26.12 SMI 11500.00 300380.00 6923.11 180831.63  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  116,020 SY  2.40 278448.00 2.23 258724.60  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1297000000-E 607  213,211 SY  2.90 618311.90 2.69 573537.59  MILL ASP PVMT *****" DTH
(2")

0006 1523000000-E 610  10,780 TON 56.50 609070.00 90.48 975374.40  ASP CONC SURF CRS S9.5C

0007 1524200000-E 610  26,444 TON 56.00 1480864.00 87.54 2314907.76  ASP CONC SURF CRS S9.5D

0008 1575000000-E 620  636 TON 525.00 333900.00 581.27 369687.72  ASP FOR PLANT MIX

0009 1577000000-E 620  1,507 TON 725.00 1092575.00 766.96 1155808.72  POLYM MOD ASP BNDR FOR PLT MIX

0010 1704000000-E SP   295 TON 290.00 85550.00 427.67 126162.65  PATCHING EXIST PAVEMENT

0011 1840000000-E 665  142,348 LF  0.12 17081.76 0.15 21352.20  MILLED RUMBLE STRIPS

0012 2165000000-E 820  30 LF  93.00 2790.00 123.82 3714.60  12" FUNNEL DRAIN PIPE

0013 2407000000-N 840  1 EA  2740.00 2740.00 3647.95 3647.95  STL FRAM W/ 2 GTR, STD 840.37

0014 2473000000-N SP   10 EA  550.00 5500.00 732.25 7322.50  GENERIC DRAINAGE ITEM (EA)
DRAINAGE STRUCTURE CLEANOUT

0015 2473000000-N SP   5 EA  1445.00 7225.00 1923.82 9619.10  GENERIC DRAINAGE ITEM (EA)
REMOVE AND REPLACE CONCRETE   APRON

0016 2473000000-N SP   1 EA  2270.00 2270.00 3022.20 3022.20  GENERIC DRAINAGE ITEM (EA)
REMOVE AND REPLACE METAL FUN- NELS

0017 2738000000-E SP   577 SY  92.00 53084.00 122.49 70676.73  GENERIC PAVING ITEM (SY)
REMOVE AND REPLACE 4" CONCRETE PAVED DITCH

0018 2995000000-N SP   1 EA  4470.00 4470.00 5951.22 5951.22  GENERIC DRAINAGE ITEM (EA)
CONVERT EXT DROP INLET TO TB DROP INLET

0019 3075000000-E 862 37.5 LF  32.00 1200.00 42.61 1597.88  TRIPLE CORRUGATED SBGR

0020 3120000000-E 862  522 LF  200.00 104400.00 266.27 138992.94  20"TUBULAR 3C GUARDRAIL

0021 3150000000-N 862  15 EA  32.00 480.00 42.61 639.15  ADDIT GUARDRAIL POSTS

0022 3180000000-N SP   6 EA  1950.00 11700.00 2596.16 15576.96  GR ANCHOR TYPE **********
(III MOD)

0023 3210000000-N 862  45 EA  775.00 34875.00 1031.81 46431.45  GR END TYPE CAT-1

0024 3287000000-N SP   48 EA  2900.00 139200.00 3860.97 185326.56  GR END TYPE TL-3

0025 3319000000-N SP   16 EA  1650.00 26400.00 2196.76 35148.16  GR ANCHOR TYPE B-83

0026 3420000000-E SP   87,703 LF  16.20 1420788.60 21.56 1890876.68  GENERIC GUARDRAIL ITEM (LF)
REMOVE AND REPLACE EXISTING   GUARDRAIL

0027 4400000000-E 1110  270 SF  9.40 2538.00 11.65 3145.50  WORK ZONE SIGNS (STAT)

0028 4405000000-E 1110  224 SF  9.50 2128.00 11.78 2638.72  WORK ZONE SIGNS (PORT)

0029 4415000000-N 1115  3 EA  2350.00 7050.00 2529.60 7588.80  FLASHING ARROW BOARD

0030 4420000000-N 1120  3 EA  10000.00 30000.00 10983.77 32951.31  PORTABLE CHANGE MSG SIGN

0031 4423000000-N SP   4 EA  6500.00 26000.00 7189.38 28757.52  WZ DIGITAL SPD LMT SIGNS

0032 4424000000-N SP   15 EA  4500.00 67500.00 5258.91 78883.65  WZ PRESENCE LIGHTING

0033 4430000000-N 1130  300 EA  44.00 13200.00 54.59 16377.00  DRUMS

0034 4434000000-N SP   16 EA  285.00 4560.00 166.42 2662.72  SEQ FLASH WARN LIGHTS



I-40 FROM MP-37 AT THE HAYWOOD COUNTY LINE TO MP-44.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN

ROGERS GROUP INC

NASHVILLE,  TN  

FEB 05, 2018 09:06 AM BUNCOMBE 2:00 PM 2 /  3 013

46408.3.2 JAN 16 2018 C204054

TIP NO 6.925 MII-5888A

FED AID NO NHPIM-0040(070)

PAVEMENT AND BRIDGE REHABILITATION.

0035 4480000000-N 1165  2 EA  16500.00 33000.00 19171.68 38343.36  TMA

0036 4510000000-N 1190  300 HR  45.00 13500.00 53.26 15978.00  LAW ENFORCEMENT

0037 4721000000-E 1205  16 EA  90.00 1440.00 119.83 1917.28  THERMO PVT MKG CHARACTER 120

0038 4725000000-E 1205  11 EA  195.00 2145.00 259.62 2855.82  THERMO PVT SYMBOL 90MILS

0039 4810000000-E 1205  171,549 LF  0.22 37740.78 0.29 49749.21  PAINT PVMT MARKINGS 4"

0040 4820000000-E 1205  5,734 LF  0.35 2006.90 0.47 2694.98  PAINT PVMT MARKINGS 8"

0041 4847030000-E 1205  171,549 LF  1.02 174979.98 1.36 233306.64  POLYUREA LINES (6", 20 MILS)

0042 4847070000-E 1205  5,664 LF  3.05 17275.20 4.06 22995.84  POLYUREA LINES (12", 20 MILS)

0043 4855000000-E 1205  790 LF  1.10 869.00 1.46 1153.40  LINE REMOVAL 6" WIDE

0044 4905000000-N 1253  1,130 EA  26.00 29380.00 37.95 42883.50  SNOWPLB PVMT MRKER

0045 5255000000-N 1413 Lump Sum 550000.00 133136.66  PORTABLE LIGHTING

0046 6000000000-E 1605  100 LF  4.00 400.00 19.97 1997.00  TEMPORARY SILT FENCE

0047 6012000000-E 1610  20 TON 50.00 1000.00 93.19 1863.80  SEDIMENT CONTROL STONE

0048 6036000000-E 1631  100 SY  1.75 175.00 33.28 3328.00  MATTING FOR EROS CONTROL

0049 6042000000-E 1632  25 LF  8.00 200.00 27.95 698.75  1/4" HARDWARE CLOTH

0050 6084000000-E 1660 0.25 ACR 4800.00 1200.00 33284.16 8321.04  SEEDING AND MULCHING

0051 7444000000-E 1725  600 LF  11.00 6600.00 14.64 8784.00  INDUCTIVE LOOP SAWCUT

0052 7456000000-E 1726  200 LF  6.00 1200.00 7.99 1598.00  LEAD-IN CABLE(********)
(3/8")

STRUCTURE ITEMS

0053 8161000000-E 420  51,138 SF  0.53 27103.14 0.67 34262.46  GROOVING BRIDGE FLOORS

0054 8559000000-E SP  51.7 SY  300.00 15510.00 399.41 20649.50  SURFACE PREP, CLASS II

0055 8692000000-N SP  Lump Sum 75000.00 73225.16  FOAM JOINT SEALS

0056 8860000000-N SP  Lump Sum 100000.00 133.14  GENERIC STRUCTURE ITEM (LS)
VOLUMETRIC MIXER

0057 8867000000-E SP   650 LF  72.00 46800.00 95.85 62302.50  GENERIC STRUCTURE ITEM (LF)
SILICONE JOINT SEALANT

0058 8881000000-E SP  237.5 CY  1300.00 308750.00 1730.78 411060.25  GENERIC STRUCTURE ITEM (CY)
LATEX MODIFIED CONCRETE-VERY EARLY STRENGTH

0059 8882000000-E SP  126.5 CF  50.00 6325.00 66.57 8421.11  GENERIC STRUCTURE ITEM (CF)
CONCRETE FOR DECK REPAIR

0060 8882000000-E SP  373.4 CF  400.00 149360.00 532.55 198854.17  GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE

0061 8892000000-E SP   1,431 SF  45.00 64395.00 59.91 85731.21  GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0062 8893000000-E SP   6,226 SY  75.00 466950.00 99.85 621666.10  GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE DECK

0063 8893000000-E SP   6,226 SY  30.00 186780.00 39.95 248728.70  GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING OF LATEX MOD CONC
OVERLAY-VERY EARLY   STRENGTH

0064 8893000000-E SP   6,226 SY  42.00 261492.00 55.92 348157.92  GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK



I-40 FROM MP-37 AT THE HAYWOOD COUNTY LINE TO MP-44.

   

FEB 05, 2018 09:06 AM BUNCOMBE 2:00 PM 3 /  3 013

46408.3.2 JAN 16 2018 C204054

TIP NO 6.925 MII-5888A

FED AID NO NHPIM-0040(070)

PAVEMENT AND BRIDGE REHABILITATION.

 

    TOTAL 10390656.26 TOTAL 13124031.53  CONTRACT TOTAL

 

    SUB-TOTAL 8682191.12 SUB-TOTAL 11010839.31  ROADWAY ITEMS

    SUB-TOTAL 1708465.14 SUB-TOTAL 2113192.22  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  10390656.26   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC

     2  13124031.53   ROGERS GROUP INC



I-40 FROM MP-46 TO MP-50.

GLF CONSTRUCTION
CORPORATION

MIAMI,  FL

NHM CONSTRUCTORS LLC AMERICAN CONTRACTING &
SERVICES INC

ASHEVILLE,  NC JEFFERSONVILLE,  IN

FEB 05, 2018 09:06 AM BUNCOMBE 2:00 PM 1 /  4 014

46409.3.2 JAN 16 2018 C204055

TIP NO 4.614 MII-5889A

FED AID NO NHPIM-0040(069)

BRIDGE REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 430000.00 474230.00  1117821.27MOBILIZATION

0002 1245000000-E SP  1.2 SMI 40000.00 48000.00 13050.00 15660.00 135000.00  162000.00SHOULDER RECONSTRUCTION

0003 1308000000-E 607  8,037 SY  30.00 241110.00 54.50 438016.50 60.00  482220.00MILLN ASPHALT PVMT ***** - *****
(0" TO 4")

0004 1523000000-E 610  97 TON 400.00 38800.00 1008.00 97776.00 705.00  68385.00ASP CONC SURF CRS S9.5C

0005 1575000000-E 620  6 TON 500.00 3000.00 575.00 3450.00 575.00  3450.00ASP FOR PLANT MIX

0006 1840000000-E 665  5,400 LF  2.20 11880.00 1.21 6534.00 5.00  27000.00MILLED RUMBLE STRIPS

0007 3345000000-E 864  1,615 LF  19.00 30685.00 16.50 26647.50 16.50  26647.50REMOVE & RESET GUARDRAIL

0008 4400000000-E 1110  40 SF  18.00 720.00 15.25 610.00 50.00  2000.00WORK ZONE SIGNS (STAT)

0009 4405000000-E 1110  12 SF  10.00 120.00 8.85 106.20 50.00  600.00WORK ZONE SIGNS (PORT)

0010 4415000000-N 1115  12 EA  1000.00 12000.00 1000.00 12000.00 2300.00  27600.00FLASHING ARROW BOARD

0011 4420000000-N 1120  12 EA  1500.00 18000.00 3750.00 45000.00 9200.00  110400.00PORTABLE CHANGE MSG SIGN

0012 4430000000-N 1130  70 EA  65.00 4550.00 100.00 7000.00 45.00  3150.00DRUMS

0013 4445000000-E 1145  40 LF  40.00 1600.00 26.00 1040.00 30.00  1200.00BARRICADES (TYPE III)

0014 4455000000-N 1150  20 DAY 1000.00 20000.00 200.00 4000.00 2000.00  40000.00FLAGGER

0015 4465000000-N 1160  12 EA  1500.00 18000.00 4800.00 57600.00 10000.00  120000.00TEMPORARY CRASH CUSHIONS

0016 4480000000-N 1165  6 EA  2500.00 15000.00 4500.00 27000.00 28000.00  168000.00TMA

0017 4815000000-E 1205  6,820 LF  1.20 8184.00 1.10 7502.00 1.25  8525.00PAINT PVMT MARKINGS 6"

0018 5255000000-N 1413 Lump Sum 75000.00 200000.00  150000.00PORTABLE LIGHTING

STRUCTURE ITEMS

0019 8161000000-E 420  37,634 SF  0.70 26343.80 1.00 37634.00 2.00  75268.00GROOVING BRIDGE FLOORS

0020 8217000000-E 425  500 LB  4.50 2250.00 3.00 1500.00 5.00  2500.00REINF STEEL (BRIDGE)

0021 8280000000-E 440 Lump Sum 75000.00 45000.00  85000.00STRUCTURAL STEEL

0022 8296000000-N 442 Lump Sum 200000.00 200000.00  106260.00POLLUTION CONTROL

0023 8559000000-E SP   72 SY  100.00 7200.00 75.00 5400.00 200.00  14400.00SURFACE PREP, CLASS II

0024 8657000000-N 430 Lump Sum 6000.00 12000.00  25000.00ELASTOMERIC BEARINGS

0025 8664000000-E SP  1,117.9 CF  600.00 670740.00 600.00 670740.00 495.00  553360.50SHOTCRETE REPAIRS

0026 8692000000-N SP  Lump Sum 32000.00 75000.00  50000.00FOAM JOINT SEALS

0027 8860000000-N SP  Lump Sum 100000.00 110000.00  73416.00GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE #358

0028 8860000000-N SP  Lump Sum 100000.00 110000.00  73416.00GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE #366

0029 8860000000-N SP  Lump Sum 100000.00 85000.00  69552.00GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE #369

0030 8860000000-N SP  Lump Sum 100000.00 85000.00  69552.00GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE #374

0031 8860000000-N SP  Lump Sum 220000.00 210000.00  167118.00GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE #377

0032 8860000000-N SP  Lump Sum 220000.00 21000.00  167118.00GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE #378

0033 8860000000-N SP  Lump Sum 30000.00 15000.00  27500.00GENERIC STRUCTURE ITEM (LS)
FIELD MEASURING



I-40 FROM MP-46 TO MP-50.

GLF CONSTRUCTION
CORPORATION

MIAMI,  FL

NHM CONSTRUCTORS LLC AMERICAN CONTRACTING &
SERVICES INC

ASHEVILLE,  NC JEFFERSONVILLE,  IN

FEB 05, 2018 09:06 AM BUNCOMBE 2:00 PM 2 /  4 014

46409.3.2 JAN 16 2018 C204055

TIP NO 4.614 MII-5889A

FED AID NO NHPIM-0040(069)

BRIDGE REHABILITATION.

0034 8860000000-N SP  Lump Sum 30000.00 50000.00  20976.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #358

0035 8860000000-N SP  Lump Sum 30000.00 50000.00  20976.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #366

0036 8860000000-N SP  Lump Sum 30000.00 35000.00  19872.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #369

0037 8860000000-N SP  Lump Sum 30000.00 35000.00  19872.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #374

0038 8860000000-N SP  Lump Sum 75000.00 85000.00  47748.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #377

0039 8860000000-N SP  Lump Sum 75000.00 85000.00  47748.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #378

0040 8860000000-N SP  Lump Sum 10000.00 12000.00  4416.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR ZONE PAINTING, BRIDGE
#334

0041 8860000000-N SP  Lump Sum 10000.00 15000.00  6624.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR ZONE PAINTING, BRIDGE
#339

0042 8860000000-N SP  Lump Sum 20000.00 35000.00  12144.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR ZONE PAINTING, BRIDGE
#344

0043 8860000000-N SP  Lump Sum 20000.00 35000.00  12144.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR ZONE PAINTING, BRIDGE
#347

0044 8860000000-N SP  Lump Sum 20000.00 20000.00  150000.00GENERIC STRUCTURE ITEM (LS)
PARTIAL REMOVAL OF EXISTING STRUCTURE #369

0045 8860000000-N SP  Lump Sum 575000.00 225000.00  10000.00GENERIC STRUCTURE ITEM (LS)
UNDER STRUCTURE WORK PLATFORM

0046 8860000000-N SP  Lump Sum 250.00 75000.00  5000.00GENERIC STRUCTURE ITEM (LS)
VOLUMETRIC MIXER

0047 8860000000-N SP  Lump Sum 25000.00 25000.00  16560.00GENERIC STRUCTURE ITEM (LS)
ZONE PAINTING OF EXISTING STRUCTURE, BRIDGE #334

0048 8860000000-N SP  Lump Sum 30000.00 35000.00  23184.00GENERIC STRUCTURE ITEM (LS)
ZONE PAINTING OF EXISTING STRUCTURE, BRIDGE #339

0049 8860000000-N SP  Lump Sum 60000.00 55000.00  42504.00GENERIC STRUCTURE ITEM (LS)
ZONE PAINTING OF EXISTING STRUCTURE, BRIDGE #344

0050 8860000000-N SP  Lump Sum 60000.00 55000.00  42504.00GENERIC STRUCTURE ITEM (LS)
ZONE PAINTING OF EXISTING STRUCTURE, BRIDGE #347

0051 8867000000-E SP   242 LF  140.00 33880.00 175.00 42350.00 104.00  25168.00GENERIC STRUCTURE ITEM (LF)
REMOVE AND RESET BRIDGE DECK MOUNTED
GUARDRAIL FOR BRIDGE  #358

0052 8867000000-E SP   242 LF  140.00 33880.00 175.00 42350.00 104.00  25168.00GENERIC STRUCTURE ITEM (LF)
REMOVE AND RESET BRIDGE DECK MOUNTED
GUARDRAIL FOR BRIDGE  #366

0053 8867000000-E SP   270 LF  130.00 35100.00 175.00 47250.00 104.00  28080.00GENERIC STRUCTURE ITEM (LF)
REMOVE AND RESET BRIDGE DECK MOUNTED
GUARDRAIL FOR BRIDGE  #369

0054 8867000000-E SP   270 LF  130.00 35100.00 175.00 47250.00 104.00  28080.00GENERIC STRUCTURE ITEM (LF)
REMOVE AND RESET BRIDGE DECK MOUNTED
GUARDRAIL FOR BRIDGE  #374



I-40 FROM MP-46 TO MP-50.

GLF CONSTRUCTION
CORPORATION

MIAMI,  FL

NHM CONSTRUCTORS LLC AMERICAN CONTRACTING &
SERVICES INC

ASHEVILLE,  NC JEFFERSONVILLE,  IN

FEB 05, 2018 09:06 AM BUNCOMBE 2:00 PM 3 /  4 014

46409.3.2 JAN 16 2018 C204055

TIP NO 4.614 MII-5889A

FED AID NO NHPIM-0040(069)

BRIDGE REHABILITATION.

0055 8881000000-E SP  377.2 CY  1250.00 471500.00 1500.00 565800.00 1600.00  603520.00GENERIC STRUCTURE ITEM (CY)
LATEX MODIFIED CONCRETE-VERY EARLY STRENGTH

0056 8882000000-E SP   40 CF  65.00 2600.00 135.00 5400.00 150.00  6000.00GENERIC STRUCTURE ITEM (CF)
CONCRETE FOR DECK REPAIR

0057 8882000000-E SP   117 CF  650.00 76050.00 250.00 29250.00 550.00  64350.00GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE

0058 8889000000-E SP  1,155.9 LB  30.00 34677.00 25.00 28897.50 95.00  109810.50GENERIC STRUCTURE ITEM (LB)
BEAM PLATED REPAIR

0059 8889000000-E SP   37,850 LB  16.00 605600.00 25.00 946250.00 20.00  757000.00GENERIC STRUCTURE ITEM (LB)
BEAM SECTION REPLACEMENT AND
STIFFENER/CONNECTOR PLATE     REPAIR

0060 8889000000-E SP   300 LB  5.00 1500.00 110.00 33000.00 25.00  7500.00GENERIC STRUCTURE ITEM (LB)
STEEL CONNECTION HARDWARE

0061 8889000000-E SP   2,295 LB  24.00 55080.00 40.00 91800.00 15.00  34425.00GENERIC STRUCTURE ITEM (LB)
STEEL DIAPHRAGM REPLACEMENT

0062 8892000000-E SP   17,075 SF  118.00 2014850.00 110.00 1878250.00 75.00  1280625.00GENERIC STRUCTURE ITEM (SF)
ANCHORED VENEER

0063 8892000000-E SP   468 SF  100.00 46800.00 50.00 23400.00 50.00  23400.00GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0064 8892000000-E SP  987.5 SF  2.00 1975.00 15.00 14812.50 50.00  49375.00GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

0065 8893000000-E SP   4,548 SY  110.00 500280.00 120.00 545760.00 220.00  1000560.00GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0066 8893000000-E SP   4,548 SY  30.00 136440.00 85.00 386580.00 220.00  1000560.00GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING LATEX     MODIFIED CONC.
OVERLAY-VERY EARLY      STRENGTH

0067 8893000000-E SP   4,548 SY  58.00 263784.00 95.00 432060.00 95.00  432060.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0068 8897000000-N SP   160 EA  1000.00 160000.00 210.00 33600.00 4000.00  640000.00GENERIC STRUCTURE ITEM (EA)
BRIDGE JACKING

0069 8897000000-N SP   64 EA  160.00 10240.00 200.00 12800.00 1500.00  96000.00GENERIC STRUCTURE ITEM (EA)
ELASTOMERIC BEARING, MODIFIED TYPE I-A

0070 8897000000-N SP   48 EA  170.00 8160.00 1800.00 86400.00 2200.00  105600.00GENERIC STRUCTURE ITEM (EA)
ELASTOMERIC BEARING, MODIFIED TYPE I-B

0071 8897000000-N SP   16 EA  180.00 2880.00 220.00 3520.00 1500.00  24000.00GENERIC STRUCTURE ITEM (EA)
ELASTOMERIC BEARING, MODIFIED TYPE I-C

0072 8897000000-N SP   80 EA  1000.00 80000.00 1000.00 80000.00 1500.00  120000.00GENERIC STRUCTURE ITEM (EA)
STEEL KEEPER ANGLE ASSEMBLY

0073 8897000000-N SP   1 EA  500.00 500.00 2500.00 2500.00 7000.00  7000.00GENERIC STRUCTURE ITEM (EA)
STEEL PLATE BEARING

0074 8897000000-N SP   34 EA  2800.00 95200.00 2500.00 85000.00 3800.00  129200.00GENERIC STRUCTURE ITEM (EA)
STUB COLUMN ASSEMBLY

 

    TOTAL 8672508.80 TOTAL 9498726.20 TOTAL  11178212.77CONTRACT TOTAL

 

    SUB-TOTAL 976649.00 SUB-TOTAL 1424172.20 SUB-TOTAL  2518998.77ROADWAY ITEMS



I-40 FROM MP-46 TO MP-50.

   

FEB 05, 2018 09:06 AM BUNCOMBE 2:00 PM 4 /  4 014

46409.3.2 JAN 16 2018 C204055

TIP NO 4.614 MII-5889A

FED AID NO NHPIM-0040(069)

BRIDGE REHABILITATION.

    SUB-TOTAL 7695859.80 SUB-TOTAL 8074554.00 SUB-TOTAL  8659214.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8672508.80   GLF CONSTRUCTION CORPORATION

     2  9498726.20   NHM CONSTRUCTORS LLC

     3  11178212.77   AMERICAN CONTRACTING & SERVICES INC



I-40 FROM MP-32.95 (MCDOWELL COUNTY LINE) TO MP-119.13 (CATAWBA COUNTY LINE).

MAYMEAD, INC.

MOUNTAIN CITY,  TN   

FEB 05, 2018 09:06 AM BURKE 2:00 PM 1 /  2 015

46411.3.2 JAN 16 2018 C204056

TIP NO 26.000 MII-5891A

FED AID NO NHPIM-0040(068)

PAVEMENT REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1800000.00   MOBILIZATION

0002 0036000000-E 225  995 CY  30.00 29850.00   UNDERCUT EXCAVATION

0003 0196000000-E 270  3,975 SY  6.00 23850.00   GEOTEXTILE SOIL STABILIZATION

0004 1245000000-E SP   2 SMI 8000.00 16000.00   SHOULDER RECONSTRUCTION

0005 1297000000-E 607  22,500 SY  2.95 66375.00   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1330000000-E 607  8,000 SY  12.50 100000.00   INCIDENTAL MILLING

0007 1524200000-E 610  11,020 TON 52.00 573040.00   ASP CONC SURF CRS S9.5D

0008 1575000000-E 620  628 TON 718.00 450904.00   ASP FOR PLANT MIX

0009 1577000000-E 620  3,240 TON 718.00 2326320.00   POLYM MOD ASP BNDR FOR PLT MIX

0010 1704000000-E SP   2,200 TON 150.00 330000.00   PATCHING EXIST PAVEMENT

0011 1735000000-E 723  3,975 SY  465.00 1848375.00   REP JNT CONC PVT SLABS

0012 1736000000-E 723  1,900 TON 45.00 85500.00   SELECT MATERIAL, CLASS IV

0013 1737000000-E 723  1,000 SF  150.00 150000.00   PATCHING CONC PVMT SPALLS

0014 1839140000-E 661  54,000 TON 122.00 6588000.00   ULTRATHIN BOND WEAR CRS

0015 1840000000-E 665  611,870 LF  0.15 91780.50   MILLED RUMBLE STRIPS

0016 1881000000-E SP   1,047,712 LF  2.00 2095424.00   GENERIC PAVING ITEM (LF)
JOINT CONSTRUCTION, REPAIR, AND SEALING

0017 1891000000-E SP   654,820 SY  4.49 2940141.80   GENERIC PAVING ITEM (SY)
DIAMOND GRINDING PCC PAVEMENT

0018 1891000000-E SP   760,000 SY  2.15 1634000.00   GENERIC PAVING ITEM (SY)
FINE MILLING (1-1/2")

0019 1891000000-E SP   605,000 SY  2.05 1240250.00   GENERIC PAVING ITEM (SY)
FINE MILLING (5/8")

0020 2473000000-N SP   65 EA  2500.00 162500.00   GENERIC DRAINAGE ITEM (EA)
REMOVE AND REPLACE CONCRETE   APRON

0021 2489000000-E SP   2,000 SY  100.00 200000.00   GENERIC DRAINAGE ITEM (SY)
REMOVE & REPLACE 4" CONC PAVEDDITCH

0022 2619000000-E 850  15,600 SY  90.00 1404000.00   4" CONCRETE PAVED DITCH

0023 3030000000-E 862  140,000 LF  16.25 2275000.00   STL BEAM GUARDRAIL

0024 3060000000-E 862  153,000 LF  22.00 3366000.00   SBGR DOUBLE FACED

0025 3075000000-E 862  225 LF  140.00 31500.00   TRIPLE CORRUGATED SBGR

0026 3120000000-E 862  3,100 LF  175.00 542500.00   20"TUBULAR 3C GUARDRAIL

0027 3210000000-N 862  193 EA  500.00 96500.00   GR END TYPE CAT-1

0028 3215000000-N SP   44 EA  900.00 39600.00   GR ANCHOR TYPE III

0029 3287000000-N SP   190 EA  3000.00 570000.00   GR END TYPE TL-3

0030 3317000000-N SP   54 EA  1950.00 105300.00   GR ANCHOR TYPE B-77

0031 3360000000-E 863  212,750 LF  2.50 531875.00   REMOVE EXISTING GUARDRAIL

0032 4400000000-E 1110  1,390 SF  15.00 20850.00   WORK ZONE SIGNS (STAT)

0033 4405000000-E 1110  448 SF  15.00 6720.00   WORK ZONE SIGNS (PORT)

0034 4410000000-E 1110  20 SF  20.00 400.00   WORK ZONE SIGNS (BARR)

0035 4415000000-N 1115  4 EA  6500.00 26000.00   FLASHING ARROW BOARD



I-40 FROM MP-32.95 (MCDOWELL COUNTY LINE) TO MP-119.13 (CATAWBA COUNTY LINE).

MAYMEAD, INC.

MOUNTAIN CITY,  TN   

FEB 05, 2018 09:06 AM BURKE 2:00 PM 2 /  2 015

46411.3.2 JAN 16 2018 C204056

TIP NO 26.000 MII-5891A

FED AID NO NHPIM-0040(068)

PAVEMENT REHABILITATION.

0036 4420000000-N 1120  8 EA  15350.00 122800.00   PORTABLE CHANGE MSG SIGN

0037 4422000000-N 1120  200 DAY 125.00 25000.00   PORT CHANGE MSG SIGN (SHORT TERM)

0038 4423000000-N SP   10 EA  13500.00 135000.00   WZ DIGITAL SPD LMT SIGNS

0039 4424000000-N SP   60 EA  8500.00 510000.00   WZ PRESENCE LIGHTING

0040 4430000000-N 1130  100 EA  120.00 12000.00   DRUMS

0041 4434000000-N SP   21 EA  350.00 7350.00   SEQ FLASH WARN LIGHTS

0042 4445000000-E 1145  64 LF  60.00 3840.00   BARRICADES (TYPE III)

0043 4480000000-N 1165  2 EA  20000.00 40000.00   TMA

0044 4510000000-N 1190  1,500 HR  50.00 75000.00   LAW ENFORCEMENT

0045 4516000000-N 1180  480 EA  50.00 24000.00   SKINNY DRUM

0046 4725000000-E 1205  123 EA  225.00 27675.00   THERMO PVT SYMBOL 90MILS

0047 4815000000-E 1205  1,351,200 LF  0.25 337800.00   PAINT PVMT MARKINGS 6"

0048 4825000000-E 1205  60,000 LF  0.75 45000.00   PAINT PVMT MARKINGS 12"

0049 4845000000-N 1205  246 EA  65.00 15990.00   PAINT PVT MKG SYMBOL

0050 4847030000-E 1205  675,600 LF  1.16 783696.00   POLYUREA LINES (6", 20 MILS)

0051 4847070000-E 1205  30,000 LF  2.96 88800.00   POLYUREA LINES (12", 20 MILS)

0052 4855000000-E 1205  1,926 LF  0.82 1579.32   LINE REMOVAL 6" WIDE

0053 4905000000-N 1253  5,220 EA  30.50 159210.00   SNOWPLB PVMT MRKER

0054 5255000000-N 1413 Lump Sum 1758000.00   PORTABLE LIGHTING

0055 6000000000-E 1605  1,000 LF  4.00 4000.00   TEMPORARY SILT FENCE

0056 6071010000-E SP   5,000 LF  8.00 40000.00   WATTLE

0057 7444000000-E 1725  500 LF  17.00 8500.00   INDUCTIVE LOOP SAWCUT

 

    TOTAL 35993795.62   CONTRACT TOTAL

 

    SUB-TOTAL 35993795.62   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  35993795.62   MAYMEAD, INC.



REPLACEMENT OF 1 BRIDGE IN ASHE CO & 1 BRIDGE IN WATAUGA CO.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

MOUNTAIN CREEK CONTRACTORS
INC

JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

CATAWBA,  NC JEFFERSON,  NC

FEB 05, 2018 09:06 AM WATAUGA, ASHE 2:00 PM 1 /  2 016

17BP.11.R.182 JAN 16 2018 C204113

TIP NO 0.163 MI

FED AID NO STATE FUNDED

DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 128000.00 130000.00  145052.80MOBILIZATION

0002 0000900000-N SP  Lump Sum 972400.00 1294000.00  1214460.32GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #040023

0003 0000900000-N SP  Lump Sum 1440661.00 1195000.00  1494681.95GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #940278

0004 0000915000-N SP   4 EA  5500.00 22000.00 4000.00 16000.00 11715.25  46861.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

 

    TOTAL 2563061.00 TOTAL 2635000.00 TOTAL  2901056.07CONTRACT TOTAL

 

    SUB-TOTAL 2563061.00 SUB-TOTAL 2635000.00 SUB-TOTAL  2901056.07ROADWAY ITEMS



REPLACEMENT OF 1 BRIDGE IN ASHE CO & 1 BRIDGE IN WATAUGA CO.

SUMMERS TAYLOR INC

ELIZABETHTON,  TN   

FEB 05, 2018 09:06 AM WATAUGA, ASHE 2:00 PM 2 /  2 016

17BP.11.R.182 JAN 16 2018 C204113

TIP NO 0.163 MI

FED AID NO STATE FUNDED

DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 165000.00   MOBILIZATION

0002 0000900000-N SP  Lump Sum 1444000.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #040023

0003 0000900000-N SP  Lump Sum 1675000.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #940278

0004 0000915000-N SP   4 EA  7500.00 30000.00   GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

 

    TOTAL 3314000.00   CONTRACT TOTAL

 

    SUB-TOTAL 3314000.00   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2563061.00   BLYTHE DEVELOPMENT CO.

     2  2635000.00   MOUNTAIN CREEK CONTRACTORS INC

     3  2901056.07   JAMES R VANNOY & SONS CONSTRUCTION COMPANY
INC

     4  3314000.00   SUMMERS TAYLOR INC



REPLACEMENT OF 1 BRIDGE IN ASHE CO, 1 BRIDGE IN CALDWELL CO, 1 BRIDGE IN SURRY CO AND 1 BRIDGE IN YADKIN CO.

JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

JEFFERSON,  NC

SMITH-ROWE, LLC EASTERN STRUCTURES LLC

MOUNT AIRY,  NC MOCKSVILLE,  NC

FEB 05, 2018 09:06 AM CALDWELL, ASHE, YADKIN, SURRY 2:00 PM 1 /  4 017

17BP.11.R.183 JAN 16 2018 C204114

TIP NO 0.389 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 202320.33 204000.00  215000.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 2217602.79 2611278.10  2692000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP   2 EA  96335.87 192671.74 28640.12 57280.24 30000.00  60000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #040177

0004 0000915000-N SP   2 EA  26690.23 53380.46 23229.14 46458.28 23000.00  46000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #130115

0005 0000915000-N SP   8 EA  6623.66 52989.28 4500.00 36000.00 5000.00  40000.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0006 0000930000-E SP   28 LF  419.56 11747.68 290.58 8136.24 2000.00  56000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#040177

0007 0000930000-E SP   26 LF  433.15 11261.90 394.18 10248.68 460.00  11960.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#130115

0008 0000930000-E SP   18 LF  537.47 9674.46 338.73 6097.14 2370.00  42660.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#040177

0009 0000930000-E SP   22 LF  429.94 9458.68 413.95 9106.90 460.00  10120.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#130115

0010 0000930000-E SP   60 LF  2303.38 138202.80 2211.15 132669.00 2020.00  121200.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #040177

0011 0000930000-E SP   70 LF  2476.13 173329.10 2538.38 177686.60 2614.00  182980.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #130115

0012 0000915000-N SP   2 EA  23216.99 46433.98 21295.70 42591.40 21000.00  42000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #850012

0013 0000915000-N SP   1 EA  51153.42 51153.42 21952.55 21952.55 17000.00  17000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE  #850012

0014 0000930000-E SP   36 LF  329.86 11874.96 1.00 36.00 350.00  12600.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#850012

0015 0000930000-E SP   47 LF  299.66 14084.02 1.00 47.00 350.00  16450.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#850012

0016 0000930000-E SP   60 LF  1654.09 99245.40 1.00 60.00 2216.67  133000.20GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #850012

0017 0000930000-E SP   130 LF  2592.20 336986.00 2835.14 368568.20 2284.62  297000.60GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #850012

0018 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #850012

0019 0000915000-N SP   2 EA  22409.58 44819.16 19838.99 39677.98 21000.00  42000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #980020

0020 0000915000-N SP   1 EA  49044.79 49044.79 21139.21 21139.21 18000.00  18000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE  #980020

0021 0000930000-E SP   15 LF  2273.88 34108.20 1.00 15.00 400.00  6000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#980020



REPLACEMENT OF 1 BRIDGE IN ASHE CO, 1 BRIDGE IN CALDWELL CO, 1 BRIDGE IN SURRY CO AND 1 BRIDGE IN YADKIN CO.

JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

JEFFERSON,  NC

SMITH-ROWE, LLC EASTERN STRUCTURES LLC

MOUNT AIRY,  NC MOCKSVILLE,  NC

FEB 05, 2018 09:06 AM CALDWELL, ASHE, YADKIN, SURRY 2:00 PM 2 /  4 017

17BP.11.R.183 JAN 16 2018 C204114

TIP NO 0.389 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

0022 0000930000-E SP   22 LF  427.89 9413.58 310.64 6834.08 400.00  8800.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#980020

0023 0000930000-E SP   30 LF  2225.87 66776.10 2119.10 63573.00 2965.00  88950.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #980020

0024 0000930000-E SP   115 LF  1824.59 209827.85 1894.57 217875.55 1878.26  215999.90GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #980020

0025 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
598310 BRIDGE #980020

 

    TOTAL 4046406.68 TOTAL 4081331.15 TOTAL  4375720.70CONTRACT TOTAL

 

    SUB-TOTAL 4046406.68 SUB-TOTAL 4081331.15 SUB-TOTAL  4375720.70ROADWAY ITEMS



REPLACEMENT OF 1 BRIDGE IN ASHE CO, 1 BRIDGE IN CALDWELL CO, 1 BRIDGE IN SURRY CO AND 1 BRIDGE IN YADKIN CO.

DANE CONSTRUCTION INC

MOORESVILLE,  NC   

FEB 05, 2018 09:06 AM CALDWELL, ASHE, YADKIN, SURRY 2:00 PM 3 /  4 017

17BP.11.R.183 JAN 16 2018 C204114

TIP NO 0.389 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 223800.00   MOBILIZATION

0002 0000900000-N SP  Lump Sum 2692915.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP   2 EA  40000.00 80000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #040177

0004 0000915000-N SP   2 EA  40000.00 80000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #130115

0005 0000915000-N SP   8 EA  4000.00 32000.00   GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0006 0000930000-E SP   28 LF  265.00 7420.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#040177

0007 0000930000-E SP   26 LF  355.00 9230.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#130115

0008 0000930000-E SP   18 LF  325.00 5850.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#040177

0009 0000930000-E SP   22 LF  375.00 8250.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#130115

0010 0000930000-E SP   60 LF  1850.00 111000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #040177

0011 0000930000-E SP   70 LF  3450.00 241500.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #130115

0012 0000915000-N SP   2 EA  40000.00 80000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #850012

0013 0000915000-N SP   1 EA  50000.00 50000.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE  #850012

0014 0000930000-E SP   36 LF  230.00 8280.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#850012

0015 0000930000-E SP   47 LF  235.00 11045.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#850012

0016 0000930000-E SP   60 LF  1750.00 105000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #850012

0017 0000930000-E SP   130 LF  2500.00 325000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #850012

0018 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #850012

0019 0000915000-N SP   2 EA  40000.00 80000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #980020

0020 0000915000-N SP   1 EA  40000.00 40000.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE  #980020

0021 0000930000-E SP   15 LF  395.00 5925.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#980020



REPLACEMENT OF 1 BRIDGE IN ASHE CO, 1 BRIDGE IN CALDWELL CO, 1 BRIDGE IN SURRY CO AND 1 BRIDGE IN YADKIN CO.

DANE CONSTRUCTION INC

MOORESVILLE,  NC   

FEB 05, 2018 09:06 AM CALDWELL, ASHE, YADKIN, SURRY 2:00 PM 4 /  4 017

17BP.11.R.183 JAN 16 2018 C204114

TIP NO 0.389 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

0022 0000930000-E SP   22 LF  280.00 6160.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#980020

0023 0000930000-E SP   30 LF  2000.00 60000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #980020

0024 0000930000-E SP   115 LF  1850.00 212750.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #980020

0025 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
598310 BRIDGE #980020

 

    TOTAL 4476125.00   CONTRACT TOTAL

 

    SUB-TOTAL 4476125.00   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4046406.68   JAMES R VANNOY & SONS CONSTRUCTION COMPANY
INC

     2  4081331.15   SMITH-ROWE, LLC

     3  4375720.70   EASTERN STRUCTURES LLC

     4  4476125.00   DANE CONSTRUCTION INC


